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NOTICE INVITING e-TENDER

Tender No. SAI/NRC/HOSTEL/NIT-220121/2020-21

Name of the work: - Repairing works pertaining to seepage/leakage in three
hostel buildings at SAI, NRC Sonepat.

Interested Firm / Individuals satisfying the Prequalification Criteria as mentioned in
Technical Bid should apply in the formats available at SAI website-
www.sportsauthorityofindia.nic.in & CPP Portal of Govt. of India
http://eprocure.gov.in/eprocure/app. up to 1100hrs on 17/02/2021.

Bidders may download the document from the website-www.sportsauthorityofindia.nic.in &
CPP Portal of Govt. of India i.e. http://eprocure.gov.in/eprocure/app. Bidders may
ensure to upload their proposals, on CPP Portal http://eprocure.gov.in/eprocure/app
complete in all respect, on or before the closing date and time as indicated in the critical
data sheet given below.

Bidders shall not tamper / modify the document in any manner. In case the same is
found to be tempered in any manner tender will be rejected completely.

CRITICAL DATA SHEET

Tender document number

SAI /NRC/HOSTEL/ NIT- 220121/2020-
21

Estimated Cost of Work (Rs.)

Rs. 2800000.00 (Rupees twenty eight Lakhs
Only)

Completion Time

60 Days

Earnest Money

Rs. 56000.00 (in the shape of Demand Draft
favouring RD SAI, NRC, Sonepat)

Publish Date 28.01.2021
NIQ Download 28.01.2021
Submission Start Date 28.01.2021

Bid Submission at

http://eprocure.gov.in/eprocure/app.

Proposal / Bid Submission End Date and
Time

17.02.2021 By 11:00 hrs

Technical Bid Opening Date and Time

18.02.2021 at 11:30 hrs

Address for submission of hard copy of
EMD & venue for opening of bids.

Administrative Office, SAI, Northern Regional
Centre, Joshi Chauhan, GT Road, Bhalgarh,
Sonepat-131021

Contact detail

Phone-0130-2981562
Email-saisonepat@gmail.com

Initial security deposit

The amount of ISD shall be 2% of the
accepted value of the tender including EMD.
payable in form of Demand Draft / Pay
Order favouring RD SAI, NRC, Sonepat,
payable at Delhi Or Bank Guarantee from
scheduled bank in favour of SAI

Date of commencement

Within 7th Calendar day from the date of
Issue of work order
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Time for completion of work

As per time schedule given in tender
document i.e. 2 month.

Total Security Deposit / Retention
Money

5% of Contract amount

Defect Liability Period

365 days (twelve months) from the date of
virtual completion of the work.

Period of Final Measurement

1 Month

Liquidated damages

At the rate of 0.5% of the Contract Value per
week which subject to a maximum of 5% of the
accepted Contract Value.

Value of work for interim payment

Total 3 bills
Minimum value of work done should be for Rs.

10 lakhs for each running bill.

Payment after virtual completion

50% of total security deposit will be returned
after (i) issue of virtual completion certificate
by the project architect. (ii) contractor’s
removal of his material, equipments, cleaning
of site and against Bank Guarantee. Balance
50% of retention money shall be released 14
days after satisfactory completion of defect
liability period.

Recovery towards taxes.

As per rules applicable from time to time.

Rates

Rates shall be fixed during the contract &
extension period and no price variation is
entertained.

Place: Sonepat

RD SAI NRC Sonepat
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INSTRUCTIONS TO TENDERERS

PRE QUALIFICATION CRITERIA

TECHNICAL CRITERIA

The bidder should have in the last Five years ending 315t December 2020 successfully
completed as a prime contractor at least one similar work of value not less than 80%

OR Two similar work each of value not less than 50%
OR Three similar works each of value not less than 40% the estimated costs mentioned.
The Term similar work means building repairing/renovation works.

FINANCIAL CRITERIA
Average financial turnover of bidder during the last five years, ending 31.03.2020, should be

at least 100% of the estimated cost. Audited Balance Sheet, Profit & Loss account for the
last three consecutive financial years should be submitted along with the bid.

MODE OF SUBMISSION OF TENDER

Sealed Item rates Tender under Two Bid Systems containing two Sealed covers of technical bid
and financial/price bid should be submitted online. In addition to the online submission EMD
shall be submitted in Hard copy. Conditional tender shall not be accepted.

EMD and Participation Fee shall be submitted in physical form / hard copy at Administrative
Office, SAI, Northern Regional Centre, Joshi Chauhan, GT Road, Bhalgarh, Sonepat-
131021 before the opening of the Technical Bid i.e. 1100hrs on 17/02/2021 failing which
the tender shall be summarily rejected.

OPENING OF FINANCIAL BIDS/PRICE BIDS

1. Exact date and time shall be communicated through official E- mail address given in the
bid document to the qualified bidders.

2.  Conditional bids would be summarily rejected.

3. In case no bid or single bid is received, or any other reason whatsoever, SAI may at its
sole discretion to cancel the whole tendering process or extend the last date and time
of submission of the bid.

4.  Any separately submitted discount letter on the financial price shall not be considered
by SAI and shall be a ground for disqualification. Evaluation of financial bid shall be
considered only on the quoted price in the financial bid submitted by the bidders.
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INSTRUCTIONS FOR ONLINE BID SUBMISSION:

This tender document has been published on the Central Public Procurement Portal (URL:
http://eprocure.gov.in). The bidders are required to submit soft copies of their bids
electronically on the CPP Portal, using valid Digital Signature Certificates. The instructions
given below are meant to assist the bidders in registering on the CPP Portal, prepare their
bids in accordance with the requirements and submitting their bids online on the CPP
Portal. More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the
link “Click here to Enroll” on the CPP Portal is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile nhumbers as
part of the registration process. These would be used for any communication from
the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS /
nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders
are responsible to ensure that they do not lend their DSC’s to others which may
lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID
/ password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc. There is also an option of
advanced search for tenders, wherein the bidders may combine a number of
search parameters such as organization name, form of contract, location, date,
other keywords etc. to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to
intimate the bidders through SMS / email in case there is any corrigendum issued
to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender,
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document
that need to be submitted. Any deviations from these may lead to rejection of the
bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF /
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XLS / RAR / DWF formats. Bid documents may be scanned with 100 dpi with black
and white option.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” area available to them to upload such documents. These documents may
be directly submitted from the "My Space” area while submitting a bid, and need
not be uploaded again and again. This will lead to a reduction in the time required
for bid submission process.

Note: SAI in no way shall be responsible if the bidder fails to apply due to non-
possession of Digital Signature & non registration.

General information for the Vendors / Agencies for their prequalification
to carry out the above mentioned works on turnkey basis

The contractor should quote in the Rate and Amount column of the given price bid
document only. However, if a discrepancy is found, the rate which correspond
with the amount worked out by the contractor shall unless otherwise proved, be
taken as correct. If the amount of an item is not worked out by the contractor or
it does not correspond with the rate written either in figure or in words then the
rate quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally but the amount is not
worked out correctly, the rate quoted by the contractor will be taken as correct
and not the amount.

Contractor must ensure to quote rate of each item. If no rate is quoted by the
bidder, rate of such item shall be treated as “0” (ZERO).

Eligible firm coating the lowest price will be selected.

Intending contractors / vendors are requested to read carefully before filling the
particulars in the Performa.

The Technical bids should be accompanied with Pay Order / Demand Draft as EMD
amounting Rs. 56000/- (Refundable) in favor of RD, SAI, NRC Sonepat
payable at Sonepat. Pay Order / Demand Draft should be submitted separately
in a sealed envelope along with Technical Bid.

Information / details furnished by selected party, if found to be false / incomplete
at any time in future or any information effecting prequalification is willingly /
unwillingly withheld, if come to the notice of the SAI at any point of time, the
company'’s prequalification will be cancelled immediately.

Where copies are required to be furnished, these should be self-certified copies.
The bidder should have local office in New Delhi or within NCR of Delhi.

The cutoff date for calculation of past period for completion of projects shall be
31stDecember 2020.

All pages of the tender document i.e. Pre-qualification criteria, Technical bid, Price
Bid should be signed and stamped by bidder.

Contractor shall appoint technically qualified full time site supervisor to
monitoring the day to day progress of work at site on their own cost.

Contact 0130-2981562 for site visit / any query regarding tender.
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1 Name of the firm
Address

Telephone No.

Office

Residence

Mobile No

Fax No.

E-Mail

TECHNICAL BID FORM

2 a) Whether Proprietorship/Partnership/Pvt. Ltd./
Public Ltd. Co.

b) Names of the Proprietor, Partners, Directors

i)
i)
i)

c) Year of Establishment

3 Registration with Registrar of Companies (No. &

Date) (For Corporation only)

4 Registration with Tax Authorities

i) Income-Tax (PAN) No.
ii) GST No.

(Furnish copies of Income-Tax, GST certificate)

5 Names of the Bankers with address

6 Give details if at present involved in Litigation in similar type of contracts.

Sr.
No.

Name of Project

Name of
Employer

Nature of
work

Work order
dated

Date of
completion
of work

Value Rs.

7 Details of civil suit, if any that arose during
Execution of contract in the past 10 years

8 Specify maximum value of single value project
Executed during the last Five years

9 Name and relation, if any, with the staff member
Of Sports Authority of India

10 Details of work executed during the last 3 years (Please mention the qualifying works
as per criteria)
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Type of | Work executed | Nature

work | for (name of | of work
the Institution / (in
Body) brief)

Location
Rs.

Value

Duration of work with
dates of Completion

If work left
incomplete or
terminated
(give
reasons)

Commence -
ment

Completio
n

Note:

Copies of work orders along with satisfactory completion -certificate

mentioning value of completed work of Govt., Semi-Govt. Bodies, duly signed & seal
of the client should be enclosed.

11

clients, Preferably Govt., Semi-Govt. Bodies should be attached).

Details of work in hand (Photo copies of performance certificate, work orders issued by

Type of
work

Work
executed for
(name of the
Institution /
Body)

Nature
of work
(in
brief)

Location

Value Rs.

Duration of
work,
stipulated
time

Present
stage of
work

13 Annual Turnover in last 5 years:

Sr.
No.

Year

Turnover (Rs. in Lakh)

Income-tax paid

Note: Furnish copies of audited balance sheet and Profit & Loss A/C. for the last 3
years 2017-18, 2018-19, 2019-20.

14 Details of the work confirming to eligibility as per criteria details must be furnished in the
column along with enclosing Xerox copies of documents / credentials to prove the claim

failing which application will be rejected out rightly.

Name of the
Client

Details of the
work

Work Order
No.

Satisfactory

completion certificate

Value of work
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18. LIST OF ENCLOSURES:

ANNEXURE PARTICULARS TICK IF
NO. ENCLOSED
I Certificate of registration of Company / partnership deed.
II Certificates of registration with Income Tax, GST, EPF, and ESI.
III Audited Balance Sheet & Profit & Loss A/c. Statement for last

five years.
V Copies of work orders along with xerox copies of relevant TDS

certificate, satisfactory completion certificate mentioning
value of work issued by Govt., Semi-Govt. Bodies.

VI Copies of performance certificate, work orders issued by Govt.,
Semi-Govt. Bodies.

VII Copies of Income-Tax Returns / Assessment Orders for previous
05 years.

Note: - In absence of any of the above enclosures, the application is liable to be
rejected.

DECLARATION

e I/ We have read the instructions appended to the Performa and I / We understand that if
any false information is detected even at a later date, any future contract made between
ourselves and SAI, on the basis of the information given by me / us can be treated as
invalid by the SAI and I / We will be solely responsible for the consequences.

e I/ We agree that the decision of SAI in selection of contractors will be final and binding
on me / us.

¢ All the information furnished by me/ us hereunder is correct to the best of my knowledge
and belief.

e I/ We agree that I / we have no objection if enquiries are made about the work listed by
me / us in the accompanying sheets.

e I/ We agree that I / We have not applied in the name of sister concern for the subject

tendering process.

Place : SIGNATURE
Date : NAME & DESIGNATION
SEAL OF ORGANISATION
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

To,

Regional Director

Sports authority of India,
Northern Regional Centre,
Joshi Chauhan, GT Road,
Bhalgarh, Sonepat-131021

Sub:- Acceptance of Terms & Conditions of Tender.
Tender No:- SAI/NRC/Hostel/NIT-220121/2020-21

Name of Tender / Work: - REPAIRS PERTAINING TO SEEPAGE/LEAKAGE IN
THREE HOSTEL BUILDINGS AT SAI, NORTHERN REGIONAL CENTRE, JOSHI
CHAUHAN, GT ROAD, BHALGARH, SONEPAT-131021

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender / Work’ from the website(s) namely: https://eprocure.gov.in/eprocure/app as
per your advertisement, given in the above mentioned website(s).

2. I / We hereby certify that I / we have read the entire terms and conditions of the
tender documents (including all documents like annexure(s), schedule(s), etc.), which
form part of the contract agreement and I / we shall abide hereby by the terms /
conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organization too has
also been taken into consideration, while submitting this acceptance letter.

4. 1/ We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department /
organisation shall without prejudice to any other right or remedy be at liberty to reject
this tender / bid including the forfeiture of the full said earnest money deposit
absolutely.

6. I/ We agree to abide by this tender for a period of 90 days from the date of opening of the
financial bid. I / we also agree to pay the ISD as specified in the Tender.

7. Sports Authority of India shall also be at liberty to cancel the Work Order of tender if I / We
fail to execute an agreement or to start the work as stipulated in the tender documents or fail
to deposit the amount of initial security deposit as specified in the memorandum.

8. I/ We agree that the Sports Authority of India reserves the right to accept the tender in
whole or in part or split the works under separate contracts or accept or reject any or all the
tenders without assigning any reason whatsoever thereof.

9. I/ We are aware that the quantities mentioned in the tenders are indicative and the same can
be increased or decreased depending on the requirement of the Institute and as per the site
conditions. I / we will not seek compensation for the same and execute the additional
quantities at the tender rates.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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ARTICLES OF AGREEMENT
(On stamp paper of Rs.100/-)

ARTICLE OF AGREEMENT made this .......ccoiiiviiiinii day of Two Thousand Twenty One
BETWEEN the Sports Authority of India, a company having its Corporate Office at Northern
Regional Centre, Joshi Chauhan, GT Road, Bhalgarh, Sonepat-131021 hereinafter called
“Employer” (which expression shall include its successors and assigns wherever the context
or meaning shall so require or permit, of the one part and ..................
............................................. (hereinafter called the “Contractor”) (which expression
shall include its successors and assigns wherever the context or meaning shall so require or
permit) of the other part.

WHEREAS the Employer is desirous of carryout repair/renovation of Administrative building
exterior at SAI, Northern Regional Centre, Joshi Chauhan, GT Road, Bhalgarh, Sonepat-
131021 which have been signed on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute the aforesaid work on the terms and
conditions as stated in tender documents, general and special conditions of contract and has
also agreed to submit to the Employer the performance guarantee required to be paid on the
date of signing of the agreement, in accordance with the Tender (part & parcel of the present
agreement, as attached herewith).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract Value to be paid at the times and in the manner
set forth in the said terms & conditions; the contractor shall upon and subject to the
said terms & conditions execute and complete the works described in the
specifications and/or bill of quantities.

2. The Employer shall pay the contractor The Said Contract Value or such other sum as
shall become payable at times and in the manner specified in the said terms &
conditions.

3. The said terms & conditions and Appendices thereto shall be read and construed as

forming part of this Agreement and the parties hereto shall respectively abide by
submit themselves to the said terms & conditions and perform the agreements on
their part respectively in the said terms & conditions contained.

4, The contract shall afford every reasonable facility for the carrying out of all works
relating to the work in the manner laid down in the said conditions, and shall make
good any damages done to walls, floors, etc. after the completion of such works.

6. The Employer reserves to itself the right of altering the Drawings and nature of the
work by adding to or omitting any items of work or having portions of the same
carried out without prejudice to this Contract.

8. All payments by the Employer under this contract will be made only by NEFT/RTGS/
Net banking.
9. All disputes arising out of or in any connected with this agreement shall be deemed to

have arisen at New Delhi and only court in New Delhi shall have jurisdiction to
determine the same.

10. That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor. The Contractor shall not be entitled for the payment
for the quantities beyond the tendered quantities unless ordered for by specific
written instructions from the Architect / Engineer.
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IN WITNESS WHEREOF THE Employer through its authorized officials and the Contractor
have set their respective hands to these presents and two duplicates hereof the day and year
first hereinabove written. (If the contractor is a partnership or an individual).

IN WITNESS WHEREOF the Employer has set its hand to these presents through its duly
authorized official and the Contractor has caused its common seal of to be affixed hereunto
and the said two duplicates/has caused these presents and the said two duplicates hereof to
be executed on its behalf, the day and year first hereinabove written (If the Contractor is a
company).

Signature Clause
SIGNED AND DELIVERED by the Sports Authority of India by the hand of
Shri

(Name and Designation)

In the presence of
(1)
Address
(2)
Address

Witness

SIGNED AND DELIVERED BY If the party is a partnership firm should
be signed by all or an authorized person
on behalf of all partners.

in the presence of

(1)

Address

(2)
Address

Witness

THE COMMON SEAL OF

Was hereunto affixed pursuant to the
resolutions passed by its Board of
Directors at the meeting held on

in the presence of

(1)
(2)
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Directors who have signed these If the contractor signs under its common seal the
presence in token thereof in the signature clause should tally with the sealing clause in
presence of the Articles of Association.

(1)

(2)

If the Contractor is signing by the hand of power of

SIGNED AND DELIVERED by attorney whether a company or individual.

the contractor by the hand of
Shri

And duly constituted attorney
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GENERAL CONDITIONS OF CONTRACT
1. Definition and Interpretation:-

In construing these conditions, the Specifications, Bill of quantities and
Contract Agreement etc. the following words shall have the meaning herein
assigned to them except where the subject or context otherwise requires.

i (a) The Institute:- The term Institute shall mean Sports Authority of India, a
company having its Corporate Office at Northern Regional Centre, Joshi
Chauhan, GT Road, Bhalgarh, Sonepat-131021 the employer or their
authorized representative to act on their behalf.

i (b) Engineer:- Engineer appointed by the Employer for the supervision of the
work..

if (@) "Contractor" shall mean:-

a) In the case of a Partnership firm :- -------=-=-------ommomommmn e
—————— and -----------------------trading as partners in the name and style of ---
--------------------------------- and having a place of business at --- ------------
----- and shall include the partners for the time being of the said firm and the
legal representatives of a deceased partner.

b) In the case of individual Contractor :- Shri trading in the
name and style of and shall
include his heirs, successors and legal successors and legal representatives.

c) In the case of Company :- a company incorporated
under 19 and having its registered  office at
and office at and shall

include its successors and assignee.

iii) The tenderers are advised to read all the instructions, term & conditions,
additional & general conditions, contract clauses, nomenclature of items,
additional specifications, drawings etc. contained in the tender document
carefully and visit the site to see existing site conditions and services & inspect
the existing building before quoting the rates & no extra claim shall be
entertained by the client.

The Contractors are advised to inspect and examine the site and satisfy
themselves with the nature of site, the means of access to the site, the
constraints of space for stacking material / machinery, labour etc. constraints
put by local regulations, if any, weather conditions at site, general ground /
subsoil conditions etc. or any other circumstances which may affect or
influence their tenders.

(iv) "Site" shall mean the site of the contract works including any building and
erections thereon and any other land (inclusively) as aforesaid allotted by the
Employer for the Contractor's use.

(v) "Contract" shall mean the following documents, all duly signed, collective in
that order of precedence.

a) Articles of Agreement

b) Letter of acceptance of tender / award of work

c) Special Conditions of Contract

d) General conditions of contract including clarifications / conditions accepted
after the Pre-bid Meeting.

e) Specifications

f) Bill of Quantities
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(vi) "Notice in writing" or "written notice" shall mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved to
have been received) by registered post to the last known private or business
address or registered office of the addressee and shall be deemed to have
been received when in the ordinary course of post it would have been
delivered.

(vii) "Act of Insolvency" shall mean any Act of Insolvency as defined by the
Presidency Towns insolvency Act, or the Provincial Insolvency Act or any Act
amending such original.

viii)  "Works" means the permanent works described in the "Scope of Work" and /
or to be executed in accordance with the Contract and includes materials,
apparatus, equipment, temporary supports, fittings, and things of all kinds to
be provided, the obligations of the Contractor hereunder and work to be done
by the Contractor under the contract.

(ix) "Bill of Quantities" means the Schedule and Quantities of items, materials &
rates, summaries, etc. as finally accepted.

(x) "Specification" means the specifications given in these documents including
relevant Indian standard specification where so required and where such a
specification is not available, the specification approved by the SAI.

(xi) "Temporary Works" means all temporary works of every kind required in or
about the execution, completion or maintenance of the works.

(xii)  "Materials" means the materials, apparatus, equipments, fittings, fixtures and
all such other material which are incorporated in the 'work".

(xiii) "Virtual Completion of the Works" means the completion of the whole of the
works substantially in all respects as evidenced by issuance of a Certificate of
Virtual Completion by the SAI in pursuance of Clause 31 & 38 of the General
Conditions of Contract.

xiv)  "Period of Maintenance / Defect Liability Period” shall mean the period of 365.
(Three hundred sixty five) days calculated from the date of virtual completion
of the works as certified by the SAI.

(xv) "Urgent Works" means any urgent works, which in the opinion of the Employer
becomes necessary at the time of execution and / or during the progress of
work to obviate any risk of accident or failure or to obviate any risk of damage
to the structure or services or required to accelerate the progress of work for
which becomes necessary for safety and security or for any other reason, the
Employer may find it necessary.

(xvi) "Market Rate" means the rate as decided by the SAI on the basis of cost of
materials at site inclusive of any tax, duty, octroi etc. at the time of execution
of work.

(xvii) "Approved" means approved in writing; "Approval” means approval in writing.
(xviii) "Month" means calendar month.
(xix) "Week" means seven consecutive calendar days.

(xx) "Day" means a calendar day beginning and ending at 00 Hours and 24 hours
respectively.

(xxi) "Contract Value" means the total value of the tender as accepted by the
Employer.
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(xxii) Interpretations / Marginal Note / Heading / Catch Lines.

The Marginal Notes, Headings and in the catch lines hereto and in the
annexures hereto are meant only for convenience of reference and shall not in
any way be taken into account in the interpretation of these presents and the
annexures hereto. The Contractor will have to carry out and complete the said
work in every respect in accordance with this contract.

Words imparting the singular only also include the plural and vice versa where
the context requires.

2. Language(s)
The language in which the Contract documents shall be drawn up shall be English
only.

3. Scope of Contract

The Contract comprises the Repairing pertaining to Seepage/leakage in three
hostel buildings at SAI NRC Sonepat detailed description as per schedule of
quantity.

4, (i) Work Order / Award

Before signing of the Contract, the Employer shall issue by registered post or by
otherwise depositing at the registered office of the Contractor, Work Order / Award to
enter into a Contract with the Contractor for the execution of the works in accordance
with the contract. Until a formal contract agreement is prepared and executed, the
tender documents & set of drawings together with the relevant correspondence
exchanged from receipt of the tender to acceptance and together with the Employer's
Work Order / Award shall constitute a binding contract between the parties.

(i) Contract Agreement

On receipt of intimation from the Employer of the acceptance of his / their tender, the
successful tenderer shall be bound to implement the contract and within seven days
thereof, the successful tenderer shall sigh an agreement in accordance with the draft
agreement.

iii) Integrated Programme Chart

The Contractor shall prepare and submit to the SAI, an integrated programme chart
within Ten days of the Work Order. The integrated programme chart submitted by the
contractor shall not have any discrepancy with the time of completion in the contract
agreement. The contractor shall execute the work according to the programme
submitted to and approved by the SAI.

i) The Contractor shall prepare the integrated programme chart for the execution
all the BOQ items showing clearly all activities from the start of work to the
completion, with details of requirements of materials, man power, equipments
and machinery deployment, required for the completion of the work within the
stipulated period and submit the same to the SAI within seventh days after the
issue of letter for commencement of work. The Contractor shall also submit
monthly programme and progress reports and up to date / re-schedule on the
5th day of the every month. These shall be submitted by the contractor through
electronic media besides forwarding hard copy of the same.

ii) The integrated programme chart should include the following:
a. Descriptive note explaining sequence of various activities

b. BAR CHART.
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c. Programme for procurement / deploying of materials and labour including
specialized agencies by the Contractors according to the requirements.

d. Programme of procurement / deploying of number of machinery / equipments
having adequate capacity, commensurate with the quantum of work to be done
within the stipulated period, by the Contractor. If at any time it appears to the
SAI that the actual progress of the work does not conform to the approved
programme referred above, the Contractor shall prepare and submit a revised
programme showing the modification of the approved programme to ensure
completion of the work within the stipulated time for completion by deploying
additional resources as required to adhere to the stipulated time limit. The
Contractor shall therefore control the duration of time for the activities falling on
the critical path by generating required resources. Nothing extra shall be
payable on this account.

e. The approval by the SAI of such programmes or the furnishing of such
particulars shall not absolve or relieve the Contractor of any of his duties or
responsibilities under the contract to complete the whole work within the
prescribed / stipulated time limit. This is without prejudice to the right of the SAI
representative to take action against Contractor as per terms and conditions of
the contract agreement.

5. Disruption of Progress

The Contractor shall give adequate but not less than 1 weeks time written notice to
the SAI whenever planning or progress of the Works is likely to be delayed or
disrupted unless any further drawing or order, including a direction, instruction or
approval, is required to be issued by the SAI. The notice shall include details of the
drawing or order required explaining why and by when it is required and of any delay
or disruption likely to be suffered if it is late.

6. Contractor's General Responsibilities

The Contractor shall provide at his cost everything necessary for the proper execution
of the works according to the intent and meaning of the Drawings, Bill of Quantities
and Specifications taken together with whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be
inferred there from, and if the Contractor finds any discrepancy in the Drawings or
between the Drawings, Bill of Quantities and Specifications, he shall immediately and
in writing refer the same to the SAI Representative who shall decide which is to be
followed after consultation with Architect.

The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the Bill of Quantities
and rates. Instructions in respect of such additional items and their quantities will be
issued in writing by the SAI representative with the prior consent in writing of the
Employer.

The Contractor must co-operate with the other contractors appointed by the Employer
so that the work shall proceed smoothly to the satisfaction of the SAI.

The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications as given in these documents and also in
compliance of the requirements of the local public authorities and to the requirements
/ satisfaction / direction of the SAI and no deviation on any account will be permitted.
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The Contractor shall have to use materials from the makes / manufacturers specified
in the list of materials of approved brand and / or manufacture contained in contract
documents and as approved by Employer / Architect.

7. Safety of Site Operations

The Contractor shall take full responsibility for the safety, stability and adequacy of all
site operations and methods of construction including all temporary works, provided
that the Contractor shall not be responsible, except as may be expressly provided in
the Contract, for the design or specification of the permanent works. The contractor
shall maintain safety as per Standard Industrial Safety Code or any other Code
approved by the SAI.

8. Watching & Lighting

The Contractor shall in connection with the Works provide and maintain at his own
cost adequate lights, guards, fencing, warning signs and watch & ward staff when and
where necessary or as directed by the SAI or as directed by duly constituted authority
for the protection of the works or for the safety and convenience of the public or
pilferage of materials from site.

Common facility shall be provided by the main furnishing contractor without any
additional cost, which shall also be used by other vender / agencies involved in the
project.

9. Care of Works

From the commencement to the certified completion of the whole of Works, the
contractor shall take full responsibility for the care thereof and of all Temporary
Works and in case any damage loss or injury shall happen to the works or to any part
thereof or to any Temporary Works from any cause whatsoever the Contractor shall
at his own cost repair and make good the same so that on completion, the works shall
be in good order and condition and in conformity to every respect with the
requirements of the Contract and the SAI representative’s instructions. The
Contractor shall also be liable for any damage to the Works occasioned by him
including his subcontractors in the course of any operations carried out by him for the
purpose of completing any outstanding work and complying with his obligations under
Clause 32 hereof. The Contractor shall indemnify the Employer from all risks on this

account.
10. (i) Contractor's Senior Representative for Execution & Coordination of
Works

The Contractor shall have on site at all times during working hours throughout the
course of the Contract at least one competent senior representative who shall be
empowered to make decisions binding on the Contractor in respect of all matters
likely to arise in connection with the execution & coordination of the Works at site and
shall keep the and the Employer informed at all times about the name and
designation of such representative. Contractor's Senior Representative shall have the
power to take joint measurement and sign the measurement books / bills.

Any directions, explanations, instructions or notices given by the SAI to such
representative shall be held to be given to the Contractor.

(i) Contractor's Employees

The Contractor shall provide and employ after approval from the SAI on the site in
connection with the execution, completion and maintenance of the Works all
Engineers / technical assistants as are qualified, skilled and experienced in their
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11.

12.

13.

respective trades, foremen and leading hands as are competent to give proper
supervision, ensuring quality & output to the work they are required to supervise, and
also such skilled, semi-skilled and unskilled labour as are necessary for the proper
and timely execution, completion and maintenance of the works.

(iii) Removal of Contractor's Employees

The Contractor shall on the direction of the SAI immediately dismiss from the works
any person employed thereon by him who may, in the opinion of the SAI , be
incompetent or misconduct himself and such person shall not be again employed on
the works without the permission of the SAI .

(iv) Un-authorized Persons

No unauthorized persons are to be allowed on the site. The Contractor shall instruct
all such persons to keep out and shall take steps to prevent trespassing.

Compliance with Statutes, Regulations, Etc.

The Contractor shall conform to the provisions of any Act of the legislature relating to
the works, and to the regulations and bye-laws of any authority, and of any water,
electric supply and other companies and / or authorities with whose systems the
structure is proposed to be connected, and shall, before making any variations from
the Drawings or Specifications that may be necessitated by so regulations, give to the
SAI written notice, specifying the variation proposed to be made and the reason for
making it and apply for instructions thereon. In case, the Contractor shall not within
ten days of submission of such notice, receive such instructions, he shall proceed with
the work conforming to the provisions, regulations, or bye-laws in question, and any
variation so necessitated shall be dealt with under Clause 28 thereof.

The Contractor shall bring to the attention of the SAI all notices required for execution
by the said Acts, regulations or bye-laws to be given to any authority and pay to such
authority, or to any public office all fees that may be properly chargeable in respect of
the works, and lodge the receipts with the SAI for reimbursement at actual.

Setting Out

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof. If at any time any error in this respect
shall appear during the progress of the works or within the defects liability period the
Contractor shall, if so required, at his own expense rectify such error to the
satisfaction of the SAI.

() Quality of Materials & Workmanship & Test

All materials and workmanship shall be the best of the respective kinds described in
the Con-tract and in accordance with the SAI ’s instructions and shall be subjected
from time to time to such tests as the SAI ‘s may direct at the place of manufacture
or fabrication or on the Site or at an approved testing laboratory.

The Contractor shall upon the instruction of the SAI furnish him with documentation
to prove that the materials & goods comply with the requirements of contract and for
requirement stated above. The SAI may issue instruction in regard to removal of
material from site or any work, if these are not in accordance with the Contract. The
Contractor shall provide such assistance instruments, machinery, labour and
materials as are normally required for examining, measuring, sampling and testing
any material or part of work before incorporation in the works for testing as may be
selected and required by the SAI.
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(i) Samples

All samples of adequate numbers, sizes, shades & pattern as per specification shall be
supplied by the Contractor without any extra charge. Apart from adhering to any
special provision made in the specifications regarding submission of samples the
contractor shall within 7 days of his receipt of Work Order, provide to the Architect
samples along with the detailed literature of all materials he proposes to use in the
work irrespective of the fact that a specific make / material might have been
stipulated. If certain items proposed to be used are of such nature that samples
cannot be presented or pre pared at the site, detailed literature / test certificate of
the same shall be provided to the satisfaction of the SAI . Before submit ting the
samples / literature, the contractor shall satisfy himself that the material / equipment
for which he is submitting the samples / literature meet with the requirement of the
specification. The SAI  shall check the samples and give his comments and / or
approval to the same. Only when the samples are approved in writing by the SAI , the
contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall be signed by the SAI for
identification and shall be kept on record at site office until the completion and
acceptance of the work and shall be available at the site for inspection / comparison
at any time. The contractor shall keep with him a duplicate of such samples to enable
him to process the matter.

For items of work where the samples are to be made at the site, the same procedure
shall be followed. All such samples shall be prepared at a place where it can be left
undisturbed until the completion of the project.

The SAI shall communicate their comments / approval to the Contractor to the
samples at his earliest convenience. Any delay that might occur in approving of the
samples for reasons of its not meeting with the specifications or other discrepancies,
inadequacy in furnishing samples of best qualities from various manufacturers and
such other aspects causing delay on the approval of the materials / equipments, etc.
shall be to the account of the contractor. In this respect the decision of the SAI shall
be final.

On delivery of the supplies of materials / equipment for permanent works at the site,
the contractor shall specifically arrange to get the supply inspected by the SAI and
compared with the approved sample and his specific approval obtained before using
the same in the work.

(iii) Cost of Tests

The cost of making any test shall be borne by the Contractor if such test is intended
by or provided for in the Specification or Bill of Quantities.

(iv)  Costs of Tests not provided for, etc.

If any test is ordered by the SAI which is either

(@) not so intended by or provided for or

(b) (in the cases above mentioned) is not so particularized, or

(c) though so intended or provided for but ordered by the SAI to be carried out by
an independent person at any place other than the site or the place of manufacture of
fabrication of the materials tested or any Government / approved Laboratory, then
the cost of such test shall be borne by the Contractor.
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14.

15.

16.

17.

18.

Absence of Specification

If the specifications do not contain particulars of materials and works which are
obviously necessary for the proper completion of the works, and the intention to
include, which is inferred, all such materials and works shall be supplied and executed
by the Contractor without extra charge. If the Contractor requires additional
information, he shall, in pursuance of Clause 7.0 hereof, so request in writing well in
advance to commencement of the particular work to the SAI  who will issue such
detailed information as necessary within a reasonable time.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment will be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the works, nor will any misunderstandings or the obtaining
of incorrect information or the failure to obtain correct information relieve him from
any risks or from the entire responsibility for the fulfillment of the contract.
Contractor's Superintendence

The Contractor shall give all necessary personal superintendence during the execution
of the works, and as long, thereafter, as the SAI may consider necessary until the
expiry of the "Defects Liability Period" stated hereto.

Access for Inspection

The Employer and their respective representatives shall at all reasonable times have
free access to the work and / or to the workshops, factories or other places where
materials are lying or from which they are being obtained and the Contractor shall
give to the Employer, the and their representatives every facility necessary for
checking measurements, inspection and examination and test of the materials and
workmanship. No person not authorised by the Employer except the representatives
of public authorities shall be allowed on the works at any time.

(i) Examination of Work Before Covering Up

No work shall be covered up or put out of view without the approval of the SAI and
the Contractor shall afford full opportunity for the SAI to examine and measure any
work which is about to be covered up or put out of view and to examine foundations
before permanent work is placed thereon. The Contractor shall give due notice to the
SAI of any such work or foundations is or are ready or about to be ready for
examination and the SAI shall without unreasonable delay, unless he considers it
unnecessary and advises the Contractor accordingly, attend for the purpose of
examining and measuring such work or for examining such foundations.

(i) Uncovering and making openings

The Contractor shall uncover any part or parts of the Works or make openings in or
through the same as the SAI may from time to time direct and shall reinstate and
make good such part or parts to the satisfaction of the SAI . If any such part or parts
have been covered up or put out of view after compliance with the requirements of
sub-clause (i) of this Clause and are found to be executed in accordance with the
contract the expenses of uncovering, making openings in or through reinstating and
making good the same shall be borne by the Employer but in any other case all such
expenses shall be borne by the Contractor and shall be recoverable from him by the
Employer or may be deducted by the Employer from any monies due or which may
become due to the Contractor.
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19.

20.

21,

22,

Assignment

The whole of the works included in the contract shall be executed by the Contractor
and the Contractor shall not directly or indirectly transfer, assign or sublet the
contract or any part / share thereof or any interest therein without the prior written
consent of the Employer / Architect and no undertaking shall relieve the Contractor
from the full and entire responsibility of the contract or from active superintendence
of the works during their progress.

Quantities

The quantities shown in the schedule of quantities are intended to cover the entire
new structure indicated in the drawings but the Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason
therefor.

Works to be measured

The SAI representative may from time to time intimate to the Contractor that he
requires the works to be measured, and the Contractor shall forthwith attend or send
a qualified Representative to assist the SAI representative in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them.

Should the Contractor not attend or neglect or omit to send such Representative, then
the measurement taken by the SAI or a person approved by him shall be taken to be
correct measurements of the works. Such measurements shall be taken in accordance
with the Mode of Measurements detailed in the Specifications.

The SAI shall take joint measurements with the contractor and the measurements
shall be entered in the measurement book / sheet by the SAI 's representative.

The Contractor or his Representative may at the time of measurement take such
notes and measurements as he may require.

All authorised extra works, omissions and all variations made without the SAI 's
knowledge, but subsequently sanctioned by him in writing (with the prior approval in
writing of the Employer) shall be included in such measurements.

Claims

The Contractor shall send to the SAI once in every month an account giving
particulars as complete and fully detailed as required of all claims for any additional
expenses claims, to which the Contractor may consider himself entitled and of all
extra or additional / substituted work ordered by the SAI which he has executed
during the preceding month subject of provisions under relevant clauses of contract
hereof, and no claim for payment for any such work will be considered which has not
been included in such particulars. Provided always that the SAI shall be entitled to
authorise payment to be made for any such work notwithstanding the Contractor's
failure to comply with this condition, if the Contractor has, at the earliest practicable
opportunity notified the SAI in writing that he intends to make a claim for such work
and thereafter send complete and detailed particulars of the claim to the SAI as
directed by the SAI but not later than 10 days from the date of notification of his
claim.
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23. Variations

No alteration, omission or variation ordered in writing by the SAI shall vitiate this
contract. In case the SAI thinks proper at any time during the progress of the works
to make any alterations in, or additions to or omissions from, the works or any
alteration in the kind or quality of the materials to be used therein, the SAI shall give
notice thereof in writing to the Contractor or shall confirm in writing within seven days
of giving any such oral instructions. The Contractor shall alter, add to, or omit from,
as the case may be, in accordance with such notice, but the Contractor shall not do
any work extra to or make any alterations or additions to or omissions from the works
or any deviation from any of the provisions of the Contract, stipulations, Specification
or Contract Drawings without the previous consent in writing of the SAI and the value
of such extras, alterations, additions or omissions shall in all cases be determined by
the SAI in accordance with the provisions of Clause 27 hereof, and the same shall be
added to or deducted from the Contract value, as the case may be.

24, Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under
authority of the SAI representative with the concurrence of the Employer as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be
made in accordance with the following provisions.

(@) (i) The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(ii) Rates for all items, wherever possible, should be derived out of the rates given
in the Priced Bill of Quantities.

(b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same
shall be valued under sub-clause (c) hereof.

(c) Where the extra works are not of similar character and / or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items or works are carried out, then the contractor
shall within 7 days of the date of receipt of order to carry out the work, inform
the SAI  of the rate which he intends to charge for such items of work,
supported by analysis of the rate or rates claimed and the SAI shall fix such
rate or prices as in the circumstances in his opinion are reasonable and proper,
based on the market rate.

(d) Where extra work cannot be properly measured or valued, the Contractor
shall be allowed day work prices at the net rates stated in the tender of the
Priced Bill of Quantities or, if not so stated, then in accordance with the local
day work rates and wages for the district; provided that in either case,
vouchers specifying the daily time (and if required by the SAI , the workman'’s
names) and materials employed be delivered for verification to the SAI at or
before the end of the week following that in which the work has been
executed.

(e) It is further clarified that for all such authorised extra items where rates
cannot be derived from tender, the Contractors shall submit rates supported
by rate analysis worked on the "market rate basis", for material, labour, hire /
running charges of equipment and wastages etc. plus 15% towards
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establishment charges, contractor's overheads and profit. Such items shall not
be eligible for escalation.

The measurement and valuation in respect of the Contract shall be completed
within the "Period of Final Measurement" stated in the Appendix or if not
stated then within six months of the completion of the Contract works as
defined in Clause 39 hereof.

25. Deviations
a. Maximum + 20% for the individual items.
26. Work is to be carried out to the Satisfaction of SAI

The Contractor shall carry out all the works strictly in accordance with
Drawings, detailed Specifications and instructions of the SAI . If in the opinion
of the Architect changes have to be made in the works, the Contractor shall
carry out the same, and payment, if any, arising out of these shall be made as
per the terms of the contract.

27. (i) Removal of Improper Work & Materials

The SAI  shall, during the progress of the works, have power to order in
writing from time to time the removal from the works within such reasonable
time or times as may be specified in the order, of any materials which in the
opinion of the SAI are not in accordance with the Specifications or the
instructions of the SAI , the substitution of proper materials, and the removal
and proper re-execution of any work executed with materials or workmanship
not in accordance with the Drawings and Specifications or instructions, and the
Contractor shall forthwith carry out such order at his own cost. In case of
default on the part of the Contractor to carry out such order, the Employer
shall have the power to employ and pay other persons to carry out the same,
and all expenses consequent thereon, or incidental thereto, as certified by the
SAI representative shall be borne by the Contractor, or may be deducted by
the Employer from any moneys due, or that may become due, to the
Contractor.

(i) Default of Contractor in Compliance

If the Contractor after receipt of written notice from the SAI requiring
compliance within ten days fails to comply with such further drawings and / or
SAl representative's instructions the Employer may employ and pay other
persons to execute any such work whatsoever that may be necessary to give
effect thereto, and all costs incurred in connection therewith shall be
recoverable from the Contractor by the Employer on the Certificate of the SAI
representative as a debt or may be deducted by him from any moneys due to
the Contractor.

(iii) Inspection & Testing During Manufacture

The SAI shall be entitled during manufacture to inspect, examine and test on
the Contractor's premises during working hours the materials and
workmanship and check the progress of manufacture of all fabrication
materials / items to be supplied under the Contract, and if part of the said
materials / items are being manufactured on other premises the Contractor
shall obtain for the SAI permission to inspect, examine and test as if the said
Plant were manufacturing on the Contractors premises. Such inspection,
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examination or testing if made shall not relieve the Contractor from any
obligation under the Contract.

(iv) Dates for Inspection & Testing

The Contractor shall agree with the SAI the date on and the place at which any
plant / works will be ready for testing as provided in the Contract and unless
the SAI shall attend at the place so hamed on the date agreed the Contractor
may proceed with the tests, which shall be deemed to have been made in the
SAI 's presence, and shall forthwith forward to the SAI duly certified copies of
the test readings. The SAI shall give the Contractor 24 hours notice in writing
of his intention to attend the tests. All costs of testing shall be borne by the
contractor. All outstation travel expenses shall be borne by the owner but in
case re-inspections are required as per clause No. 29 (ix) the travel expenses
shall be on contractors account.

(v) Facilities for Testing at Manufacturer's Works

Where the Contract provides for tests on the premises of the Contractor or of
any sub-contractor the Contractor shall provide such assistance, labour,
materials, electricity, fuel, stores, apparatus and instruments as may be
requisite and as may be reasonably demanded to carry out such tests
efficiently.

(vi) Certificate of Testing

As and when fabricated materials shall pass the tests referred in this, the SAI
shall furnish to the Contractor a certificate in writing to that effect.

(vii) Rejection
If as a result of such inspection, examination or test of the works (other than a
Test on Completion under Clause 16.0) the SAI shall decide that such material
is defective or not in accordance with the Contract he shall notify the
Contractor accordingly stating in writing his objection and reasons therefore.
The Contractor shall with all speed make good the defect or ensure that the
material complies with the Contract. Thereafter, if required by the SAI
representative, the tests shall be repeated under the same terms and
conditions save that all reasonable expenses to which the Employer may be
put by the repetition of the tests shall be deducted from the Contract Sum.

(viii) Delivery of Materials & Equipment
Unless the SAI shall otherwise direct, no material shall be delivered to site
until the SAI shall have issued, in respect of such material, a certificate under
Clause 29 (vi) (Certificate of Testing). Likewise Fabricated Materials or
Contractor's Equipment shall be delivered to Site only upon an authorisation in
writing applied for and obtained by the Contractor from the SAI .

The Contractor shall be responsible for the reception on site of all Materials
and Contractor's Equipment delivered for the purposes of the Contract.

(ix) Inspection & Testing and Re-inspection & Re-testing

All deficiencies revealed by testing and inspection shall be rectified by the
Contractor at his own expense and to the satisfaction and approval of the SAI.
Rectified components shall be subject to retesting and re-inspection.

(x) Inspection Reports

The Contractor shall provide the SAI with five copies of reports of all
inspections and tests.
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28. Virtual Completion Certificate

The SAI shall issue the virtual completion certificate when in his opinion, the works
have been substantially completed in all respects and necessary approvals are
obtained by the Contractor. The Defects Liability Period shall commence from the date
of virtual completion as certified by the SAI .

29. Defect Liability Period

Any defect or other faults which may appear within the "Defects Liability Period"
stated in the Appendix hereto or, if none stated, then within 365 days after the date
of the virtual completion of the works as certified by the SAI , arising in the opinion of
the SAI from materials or workmanship not in accordance with the contract, shall
upon the direction in writing of the SAI , and within such reasonable time as shall be
specified therein, be amended and made good by the Contractor, at his own cost and
in case of default the Employer may employ and pay other persons to amend and
make good such defects or other faults, and all damages, loss and expenses
consequent thereon or incidental thereto shall be made good and borne by the
Contractor and such damage, loss and expenses shall be recoverable from him by the
Employer or may be deducted by the Employer, upon the SAI 's Certificate in writing,
from any money due or that may become due to the Contractor, or the Employer may
in lieu of such amending and making good by the Contractor deduct from any monies
due to the Contractor, a sum, to be determined by the SAI equivalent to the cost of
amending such work and in the event of the amount retained under Clause 46 hereof
being insufficient, recover the balance from the Contractor, together with any
expenses the Employer may have incurred in connection therewith. Should any
defective work have been done or material supplied by any Sub-Contractor employed
on the works who has been nominated or approved by the SAI , the Contractor shall
be liable to make good in the same manner as if such work or material had been done
or supplied by the Contractor and been subject to the provisions of this Clause and
Clause 29 hereof. The Contractor shall remain liable under the provisions of this
Clause notwithstanding the signing of any certificate or the passing of any accounts,
by the SAI . The Contractor will not be responsible for defects arising out of fair wear
& tear & damage caused by Employer's personnel during the use of the building after
being occupied.

30. Payment Terms

Any payment will be released only after signing of Agreement as per the following
payment terms:

Defects Liability Period 12 months after completion of work

Date of Commencement After 7 working days from the date of
acceptance of work order

Date of Completion 30 days after the due date of
commencement
Value of work for interim Payment Total 3 bills

Minimum value of work done should be for
Rs. 10 lakhs for each running bill.

Retention money / security 6 deposit 5% on total project cost to be recovered from

each running bills.
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31.

32.

Subject to the terms of the RFP, in case the contract is terminated, payment towards
services will be made on pro rata basis, for the works completed, after deducting
applicable penalty and TDS/other applicable.

Approval Only by No Dues Certificate
(i) Final Completion Certificate

On successful completion of entire works covered by the Contract to the full
satisfaction of Employer / SAI representative, the Contractor shall ensure that the
following works have been completed to the satisfaction of SAI : (a) clear the site of
all scaffolding, wiring, pipes, surplus materials, Contractor's labour, equipment and
machinery (b) demolish, dismantle and remove all Contractor's site offices and other
temporary works, structures and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the Contractor
by the Owner and not incorporated in the permanent works (c) remove all rubbish,
debris etc. from the site and the land allotted to Contractor and shall clear, level and
dress, compact the site as required and said land to the satisfaction of the SAI (d)
shall put the Owner in undisputed custody and possession of the site and all land
allotted by the Owner to the Contractor (e) All defects / imperfections have been
attended & recti-fied to full satisfaction of the SAI during the Defect Liability Period.

Unless the Contractor shall have fulfilled the provisions of the clause, the works shall
not be deemed to have been completed.

Upon the satisfactory fulfilment by Contractor as stated above, the Contractor shall
be entitled to apply to the SAI for a Final Completion Certificate in respect of the
entire work.

If the SAI is satisfied of the completion of the work relative to which the Completion
Certificate has been sought, the SAI shall within 14 (fourteen) days of the receipt of
the application for Completion Certificate, issue a Completion Certificate in respect of
the works for which the Completion Certificate has been applied.

This issuance of a Completion Certificate shall be without prejudice to the Employer's
rights and Contractor's liabilities under the Contract, including the Contractor's
liability for the Defect Liability Period nor shall the issuance of a Completion
Certificate in respect of the works or work at any site be construed as a waiver of any
right or claim of the Employer against the Contractor in respect of work or the works
at the site and in respect of which the Final Completion Certificate has been issued.

(i) No Dues Certificate

The Contract shall remain valid and shall remain incomplete until no dues Certificate
shall have been signhed by the SAI representative and delivered to the Employer with
a copy to the contractor. Such a certificate shall be given by the SAI representative
within 30 days of completion of defects liability period (the last period to be
considered if different periods to be considered if different parts of the work) or within
30 days from the date of payment of final bill whichever is later.

(i) Basic Cost

The material(s) required for execution of any item for which a sum has been provided
as a basic cost price in the tender, shall be procured by the contractor on Employer’s
instruction from an agency nominated by the Employer. Every sum in the bill of
quantities which contains either as a whole or part the amount as prime cost price of
the materials shall be varied by substitution of the actual cost of the materials.
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No variation shall be made in respect to the percentage quoted for labour and to
cover for overheads & profits on account of variation in the prices, as above. The
basic price of the material shall be inclusive of all taxes and the cost has to be verified
from the actual purchased bills. The billed amount shall be finalized as per the basic
cost in both ways i.e. plus or minus from the quoted rates. The contractor has to
provide the purchase bill with GST detail

33. Work by Other Agencies

The Employer / Architect reserves the right to use premises and any portions of the
site for the execution of any work not included in this contract which it may desire to
have carried out by other persons simultaneously, and the Contractor shall allow all
reasonable facilities for the execution of such work and carry out his work in
coordination / cooperation with other agencies, but shall not be required to provide
any plant or material for the execution of such work except by special arrangement
with the Employer. Such work shall be carried out in such manner as not to impede
the progress of the works included in the Contract and the Contractor shall not be
responsible for any damage or delay which may happen to or occasioned by such
work

34, Insurance Policies

The Contractor shall be responsible for all injury or damage to persons, animals or
things, and for all damage to property which may arise from any factor / omission on
the part of the Contractor or any Sub-Contractor or any nominated Sub-Contractor or
any of their employees. The liability under this clause shall cover also, interalia any
damage to structures, whether immediately adjacent to the works or otherwise, any
damage to roads, streets, footpaths, bridges as well as damage caused to the building
and other structures and works forming the subject matter of this contract. The
Contractor shall also be responsible for any damage caused to the buildings and other
structures and works forming the subject matter of this contract due to rain, wind,
fire, flood or high tide or other inclemency of weather. The Contractor shall indemnify
and keep indemnified the Employer and hold him harmless in respect of all and any
loss and expenses arising from any such injury or damage to persons or property as
aforesaid and also against any claim made in respect of injury or damage, whether
under any statute or otherwise and also in respect of any award or compensation or
damage consequent upon such claims. The Contractor shall, at his own expense,
effect and maintain till issue of the virtual completion certificate under this contract,
with an insurance company approved by the Employer, an All Risks Policy (CAR
Policy) for Insurance for an amount equal to 125% of Contract value including
earthquake risk in the joint names of the employer and the contractor (the name of
the former being placed first in the policy) against all risk as per the standard all risk
policy for Contractors and deposit such policy or policies with the employer before
commencing the works.

The Contractor shall reinstate all damage of every sort mentioned in this clause so as
to do delivery of the whole of the works complete and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to property or third
parties.

The Contractor shall also indemnify and keep indemnified the Employer against all
claims which may be made against the Employer by any person in respect of anything
which may arise in respect of the works or in consequence thereof and shall at his
own expense, effect and maintain until the virtual completion of the contract, with an
Insurance Company approved by the employer a third party insurance policy in the
joint names of the Employer and the contractor (name of the former being placed first
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in the policy) against such risks and deposit such policy or policies before
commencement of the works. The minimum limit of the coverage under the policy
shall be Rs. 5.00 lacs per person for any one accident or occurrence and Rs. 20.00
lacs in respect of damage to property for any one accident or occurrence. The
Contractor shall also indemnify the employer against all claims which may be made
upon the Employer, whether under the Workmen's Com-pensation Act or any other
statute in force, during the currency of this contract or at Common Law in respect of
any employee of the Contractor or of sub-contractor and shall be at his own expense
effect and maintain until the virtual completion of the contract, with an Insurance
Company, approved by the Employer, a policy of Insurance against such risks and
deposit such policy or policies with the Employer from time to time during the
currency of this contract.

In default of the contractor insuring as provided above, the employer may so insure
and may deduct the premiums paid from any money due or which may become due
to the contractor.

The contractor shall be responsible for any liability which may not be covered by the
Insurance Policies re-ferred to above and also for all other damages to any person,
animal or defective carrying out of this contract, whatever, may be the reasons due to
which the damage shall have been caused.

The contractor shall also indemnify and keep indemnified the Employer against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any award of damage or compensation arising there
from.

Without prejudice to the other rights of the employer against contractors in respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages, compensation costs, charges & other
expenses paid by the employer and which are payable by the contractor under this
clause.

The Contractor shall upon settlement by the Insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to the Contractor
and the Contractor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

The Contractor, in case of re-building or reinstatement after damage shall be entitled
to such extension of time for completion as the SAI may deem fit, but shall, however,
not be entitled to reimbursement by the employer of any shortfall or deficiency in the
amount finally paid by the insurer in settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the contractor shall also cause all
nominated sub-contractors to effect, for their respective portions of the works, similar
policies of insurance in accordance with the provisions of this clause and shall produce
or cause to produce to the employer such policies. The contractor shall not permit a
nominated sub-contractor to commence work at the site unless the said insurance
policies are submitted. In the event of failure of the sub-contractor to take out such a
policy of insurance before commencing the works at the site, the contractor shall be
responsible for any claim or damage attributable to the said sub- contractor.

NIT (SPORTS AUTHORITY OF INDIA) Page 30



35.

Commencement of Works

Within 7 Calendar days from the date of issue of Work Order, the contractor shall
begin the works and shall regularly proceed with and complete the same on or before
the "Date of Completion" stated in the Appendix subject nevertheless to the
provisions for extension of time hereinafter contained.

36. (i) Possession of Site

37.

38.

Save in so far as the Contract may prescribe the extent of portions of the Site of
which the Contractor is to be given possession from time to time and the order in
which such portions shall be made available to him and subject to any requirement in
the Contract as to the order in which the Works shall be executed, the Employer will
within 3 days from the written request to commence the Works give to the Contractor
possession of so much of the Site as may be required to enable the Contractor to
commence and proceed with the programme referred to in Clause 49 hereof (if any)
and otherwise in accordance with such reason able proposals of the Contractor as he
shall, by notice in writing to the SAI , make & will from time to time as the Works
proceed give to the Contractor possession of such further portions of the Site as may
be required to enable the Contractor to proceed with the construction of the Works
with due dispatch in accordance with the said programme or proposals (as the case
may be).

If the Contractor suffers delay or incurs expense from failure on the part of the
Employer to give possession in accordance with the terms of this clause the SAI
shall grant an extension of time for the completion of the works without any
compensation for delay.

(i) Way leaves, etc.
The Contractor shall bear all expenses and charges for special or temporary way
leaves required by him in connection with access to the Site. The Contractor shall also

provide at his own cost any additional accommodation outside the Site required by
him for the purpose of the Works.

Time for Completion

The entire work i.e. works mentioned in the tender document is to be completed in all
respects within the time stated in Appendix to "Form of Tender" or such extended
time as may be allowed under clause 39 hereof. Time is the essence of the contract
and shall be strictly observed by the contractor.

If required in the contract or as directed by the SAI , the contractor shall complete
certain portion of the work before the completion of the whole of the work. However
the completion date for whole of the work shall not change.

Extension of Time for Completion

If in the opinion of the SAI the works be delayed for reasons beyond the control of
the contractor, the SAI may make a fair and reasonable extension of time for
completion of the contract works.

If the Contractor needs an extension of time for the completion of the work or if the
completion of work is likely to be delayed for any reasons beyond the due date of
completion stipulated in the contract, the Contractor shall apply to the Employer for
extension of time in writing at least 30 days before the expiry of the scheduled time
and while applying for extension of time, Contractor shall furnish the reasons in detail
and his justification, if any, for the delays. While granting extension, the SAI shall
notify the contractor the period of time which will not qualify for levy of liquidated
damages.
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39. (i)

(ii)

40.

For the balance period in excess of original stipulated period and authorized extension
of time granted i.e. period not qualifying for levy of liquidated damages, by the
Employer, the provision of liquidated damages as stated under Clause 43 will become
applicable.

Further, the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

Rate of Progress

The whole of the materials, plant and labour to be provided by the Contractor and the
mode, manner and speed of execution and maintenance of the Works are to be of a
kind and conducted in a manner to the satisfaction of the SAI . Should the rate of
progress of the Works or any part thereof be at any time be in the opinion of the SAI
too slow to ensure the completion of the whole of the Works by the prescribed time or
extended time for completion, the SAI shall so notify the Contractor in writing and the
Contractor shall thereupon take such steps as considered necessary by the SAI to
expedite progress so as to complete the Works by the prescribed time or extended
time for completion. Such communications from the SAI neither shall relieve the
contractor from fulfilling obligations under the contract nor he will be entitled to raise
claims arising out of such directions.

Work during Night or on Holidays

Subject to any provision to the contrary contained in the Contract none of the
permanent work shall save as herein provided be carried on during the night or on
Holidays without the permission in writing of the SAI , save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the safety
of the Works in which case the Contractor shall immediately advise the SAI . Provided
always that the provisions of this clause shall not be applicable in the case of any
work, which becomes essential to carry out by rotary or double shifts in order to
achieve the progress & quality of the part of the works being technically required /
continued with the prior approval of the SAI .

All work at night shall be carried out without unreasonable noise & disturbance and
with the approval of the SAI & in addition that of the local authority, if so applicable.
The Contractor shall indemnify the Employer from and against any liability for
damages on account of noise or other disturbance created while or in carrying out the
work and from and against all claims, demands, proceedings, costs, charges &
expenses whatsoever in regard or in relation to such liability.

Suspension of Work

The Contractor shall on the written order of the SAI suspend the progress of the
Works or any part thereof for such time or times and in such manner as the SAI may
consider necessary and shall during such suspension properly protect and secure the
work so far as is necessary in the opinion of the SAI . The extra cost including all
running wages to be paid on the Site, salaries, depreciation and maintenance of plant,
Site on costs and overhead costs of the Contract relatable to the works done or
incurred by the Contractor in giving effect to the SAI ‘s instructions under this Clause
shall, be borne and paid by the Employer unless such suspension is :

(@) otherwise provided for in the Contract
or

(b) necessary by reason of inclement weather conditions affecting adversely the
safety or quality of the Works.

or
(c) necessary by reason of some default on the part of the contractor
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41.

42.

Provided that the Contractor shall not be entitled to recover any such extra
cost unless he gives notice in writing of his intention to claim to the SAI within
28 days of the SAI ‘s order. The SAI shall settle and determine such extra
payment and / or extension of time under relevant Clause hereof to be made
to the Contractor in respect of such claim as shall in the opinion of the SAI be
fair and reasonable and the SAI ‘s decision shall be final and binding.

Incentive for early completion and Liquidated Damages for Delay:

If the Contractor fails to complete the works by the period stated in the Appendix or
within any extended time under Clause 39 hereof and the SAI certifies in writing that
in his opinion the same ought to have been reasonably completed by the original
completion date or extended completion date, as the case may be, the Contractor
shall pay the Employer the sum named in the Appendix as "Liquidated Damages" for
the period during which the said works shall so remain incomplete or the Employer
may deduct such damages from any monies due to the Contractor.

(i) Default of Contractor

If the Contractor being an individual or a firm commits any "act of insolvency", or
shall be adjudged an insolvent or being an Incorporated Company shall have an order
for compulsory winding up made against it as pass an effective resolution for winding
up voluntarily or subject to the supervision of the Court and the Official Assignee or
the Liquidator in such acts of insolvency or winding up, as the case may be, shall be
unable within seven days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the SAI that he is able to carry out and fulfill the Contract
and to give security therefore, if so required by the SAI .

Or if the Contractor (when an individual, firm or incorporated Company) shall suffer
execution or other process of Court attaching property to be issued against the
Contractor.

Or shall suffer any payment under this Contract to be attached by or on behalf of any
of the creditors of the Contractor.

Or shall assign or sublet this Contract without the consent in writing of the Employer.

Or shall charge or incumber this Contract or any payments due or which may become
due to the Contractor hereunder.
Or if the SAI shall certify in writing to the Employer that the Contractor.
(a) Has abandoned the Contract, or
(b) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for fourteen days after
receiving from the SAI ’s notice to proceed with the work
or
(c) Has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be completed within the
time agreed upon,
or
(d) Has failed to remove materials from the site or to pull down and replace work
for seven days after receiving from the SAI written notice that the said
materials or work were condemned and rejected by the SAI under these
conditions,
or
(e) Has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this contract to be observed & performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.
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43.

Then and in any of the said cases the Employer may, notwithstanding any
previous waiver, after giving seven days notice in writing to the Contractor,
determine the Contract, but without thereby affecting the powers of the SAI or
the obligations and liabilities of the Contractor, the whole of which shall
continue in force as fully as if the Contract had not been so determined, and as
if the works subsequently executed had been executed by or on behalf of the
Contractor. And further, the Employer by his agents or servants may enter
upon and take possession of the works and all plants, tools, scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon
the premises or the adjoining lands or roads and use the same as his own
property or may employ the same by means of his own servants and workmen
in carrying on and completing the works or by employing any other Contractor
shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon, thereafter, as convenient the SAI
shall give a notice in writing to the Contractor to remove his surplus materials
and plant and should the Contractor fail to do so within a period of fourteen
days after receipt thereof by him, the Employer may sell the same by public
auction, and give credit to the Contractor for the net amount realized. The SAI
shall, thereafter, ascertain and certify in writing under his hand what (if
anything) shall be due or payable to or by the Employer, for the value of the
said plant and materials so taken possession of by the Employer and the
expense or loss which the Employer shall have been put to in procuring the
works to be completed and the amount, if any, owing to the Contractor and
the amount which shall be so certified shall thereupon be paid by the Employer
to the Contractor or by the Contractor to the Employer, as the case may be, &
the Certificate of the SAI shall be final and conclusive between the parties.

Security Deposit / Retention Money

In addition to the Initial Security Deposit further security for the due fulfillment of the
contract by the Contractor, 5% of the value of the work done will be deducted by the
Employer from final payment to be made to the Contractor towards retention money
(excluding the cost of Operation & Annual Maintenance Contract) including the initial
Security Deposit. On the SAI’s issuing a certificate of virtual completion of the works,
50% of the security deposit shall be released to the contractor, and the remaining
50% will be released by the Employer after the Contractor obtains the no dues
certificate from the SAI subject to Clause 32. The amounts retained by the Employer
shall not bear any interest.

All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this contract may be deducted from the security deposit if the
amount so permits and the Contractor shall, unless such deposit has become
otherwise payable, within ten days after such deduction make good in cash the
amount so deducted.

The security deposit of the contractor will be forfeited if he fails to comply with any of
the conditions of the contract.
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45.

46.

Certificates & Payment

(i)

(iv)

(v)

(vi)

Final Bill

a) The Contractor shall submit final bill within 45 days from the date of issue
of virtual completion certificate with all relevant information and details
including as-built drawings, operation and maintenance manual,
photographs etc. complete. The last date of submission of all relevant
documents shall be reckoned as the date of final submission.

b) The SAI representative within 45 days of submission of the final bill, shall
issue a certificate of payment against the final bill to the Employer who
shall thereupon, within 45 days from the date of receipt of the certificate,
shall release the balance payment to the contractor after effecting all
recoveries, including advances & payments against interim certificates.

The SAI shall have power to withhold Certification if the works or any parts
thereof are not being carried out to his satisfaction.

The SAI may by any Certificate make any correction in any previous
Certificate, which shall have been issued by him.

No payment shall be made to the Contractor if the Contractor fails to insure
the works & keep them insured till the issue of the Virtual Completion
Certificate.

Settlement of Disputes and Differences

a)

b)

The Contractor shall try to settle all matters pertaining to this contract first
with the SAI representative. The decision of the SAI representative may be in
the form of a certificate, instruction or otherwise. The decision, opinion,
direction, certificate for payment with respect to all or any of the matters
under Clauses 18, 30, 31 and 32 hereof (which matters are hereinafter
referred to as excepted matters) of the SAI representative shall be final and
conclusive and binding on the Contractor and Employer and shall be without
appeal.

All other disputes and differences of any kind whatsoever between the
Contractor and the SAI representative arising out of or in connection with the
contract or carrying out the works (whether during progress of work or within
defects liability period and whether before or within 365 days of determination
/ abandonment / breach of the contract) shall then be referred by the
Contractor to the Employer giving interalia full details of matter under dispute
and the reasons thereof. The Employer shall within a period of 60 days from
the receipt of such reference from the contractor, give his decision in writing.
If the Contractor is dissatisfied with the decision of the Employer, he can refer
the matter for arbitration by serving a written notice on the Employer, through
the SAI representative within a period of 28 days of such decision. The notice
shall specify the matters with full details and amount, which are in dispute and
referred for arbitration.

Arbitration

All disputes or difference of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the works or the execution thereof
of this maintenance thereof of this contract or the construction remaining operation or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination, foreclosure or breach of the contract
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(other than those in respect of which the decision of any person is by the contract
expressed to be final and binding) shall after written notice by either party to the
contract to the other of them and to the *Appointing Authority who shall be appointed
for the purpose by the Employer (Sports Authority of India) be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

* Appointing Authority
The Appointing Authority will be the RD Sports Authority of India NRC Sonepat

The names of the Arbitrator will be selected from one of the following
disciplines, in order of preference:

(@) Retired High Court / Supreme Court Judges, who have experience in
handling Arbitration cases.

(b) Members of the Council of Arbitration.
(c) Fellow of Institution of Architects.

(d) Eminent retired Chief Architect from State / Centre / P.W.D. / Public
Sector undertakings of good reputation and integrity.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing
Authority will send within thirty days of receipt by him of the written aforesaid notice,
to the contractor a panel of three names of persons who shall be presently
unconnected with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any one of
the persons named to be appointed as a sole Arbitrator and communicate his name to
the Appointing Authority within thirty days of receipt by him of the names. The
Appointing Authority shall thereupon without any delay appoint the said person as the
sole Arbitrator. If the Contractor fails to communicate such selection as provided
above within the period specified, the Appointing Authority shall make the selection
and appoint the selected person as the Sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as
aforesaid within the period specified, the Contractor shall send to the Appointing
Authority a panel of three names of persons who shall all be unconnected with either
party. The Appointing Authority shall on receipt by him of the names as aforesaid
select any one of the persons named and appoint him as sole Arbitrator. If the
Appointing Authority fails to select the person and appoint him as the sole Arbitrator
within 30 days of receipt by him of panel and inform the Contractor accordingly, the
contractor shall be entitled to appoint one of the persons from the panel as the sole
Arbitrator and communicate his nhame to the Appointing Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole Arbitrator shall be
appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be withheld on
account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference of the date he issues
notice to both parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the
time for making and publishing the award.
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47.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms
of the contract and give a reasoned award. The venue of arbitration shall be such
place as may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitration shall, if required to be paid the award is made and
published, be paid half by each of the parties. The costs of the reference and of the
award including the fees, if any, of the Arbitration who may direct to and by whom
and in what manner such costs or any part thereof shall be paid and may fix or settle
the amount of costs be so paid.

The award of the Arbitrator shall be final and binding on both parties.

Subject to aforesaid the provision of the Arbitration Act 1996 or any statutory
modification or re-enactment therefor and the rules made there under, and for the
time being in force, shall apply to the arbitration proceeding under this Clause.

In all cases the arbitrator shall give reasons for the award.

It is also a term of the contract that if contractor(s) do / does not make any
demand for arbitration in respect of any claim(s) within 90 days of receiving
intimation from SAI that the bill after due verification is passed for payment
of a lesser amount, or otherwise, the contractor’s right under this agreement
to refer to arbitration shall be deemed to have been forfeited and SAI shall
be relieved and discharged of their liability under this agreement in respect
of such claim(s). Further it is agreed that for the purpose of this clause, such
notice is deemed to have been received by the contractor(s) within 2 days of
posting of the letter by SAI or when delivered by hand immediately after
receipt thereof by the contractor(s), whichever is earlier. Further, letter
sighed by the officials of SAI that the letter was so posted to the
contractor(s) shall be conclusive.

Programme of Works
() Detailed Programme to be Furnished

Within 07 days of receiving Work Order / Award the Contractor shall prepare
and submit a detailed programme of works in the form of a Bar Chart / Mile
stone network showing all activities & the order of procedure in which he
proposes to carry out the works including labour histogram, cash flow and
deployment of equipments. Within 15 days from the date of submission, the
SAI shall convey to the Contractor his comment / approval on the
programme.

The contractor shall be required to submit the PERT / CPM chart for the
various activities involved in this work including dependencies etc., and
regularly monitor the progress of works accordingly.

(i) Programme to be Modified

Subject to the provisions of Clause 39 hereof, if at any time it should appear to
the SAI that the actual progress of the works does not conform to the
approved programme referred to in sub-clause (i) of this Clause, the
Contractor shall produce a revised & detailed pro-gramme showing the
modifications to the original programme necessary to ensure the completion of
the works within the time for completion as defined in Clause 38 hereof.
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(i)

48.

49.

Progress Report

Four copies of monthly progress reports containing the following shall be submitted
by the Contractor to the Employer through the SAI representative on or before the
5th day of the next month.

(@) Monthly detailed progress report showing the progress of individual activities
of programme as achieved at site till such period and being suitably marked on
the approved network diagram, or as directed by the SAI representative, shall
be provided by the Contractor indicating the actual state of progress during
the course of the contract, together with other details of procurement &
delivery schedules of materials / equipments, as required by the SAI .

(b) Labour report in the form prescribed by the SAI .

(c) Equipment & machinery report in the form pre scribed by the SAI .
(d) Supervisory staff report in the form prescribed by the SAI .

(e) Remedial Measures for covering up delay, if any,.

(f) Bottlenecks and hindrances,

(9) Minimum 5 nos. of colour photographs of 7” x 5” with each report showing the
progress of works.

Apart from the above the Contractor shall submit daily report indicating regular
deployment of his staff and workers, equipments, important stages of progress,
procurement of construction materials etc. as approved by the SAI .

Urgent Repairs

If by reason of any accident or failure or other event occurring to in or in connection
with the Works, or any part thereof, either during the execution of the Works or
during the Period of Defect Liability / Maintenance any remedial or other work or
repair shall, in the opinion of the SAI be urgently necessary for security and safety of
life or for the works or of adjoining property, and the Contractor is unable or unwilling
at once to do such work or repair, the Employer may employ his own or other
workmen do such work or repair, as the SAI or the SAI 's representative may
consider necessary. If the work or repair so done by the Employer which is in the
opinion of the SAI representative, the Contractor was liable to do at his own expense
under the Contract, all costs and charges incurred by the Employer in so doing shall
on demand be paid by the Contractor to the Employer or may be deducted by the
Employer from any monies due or which may become due to the Contractor. Provided
always that the SAI or the SAI 's representative (as the case may be) shall, as soon
after the occurrence of any such emergency, as may be reasonably practicable notify,
the Contractor thereof in writing.

Contractor to Search

The Contractor shall, if required by the SAI in writing, search, test as shall be
necessary to determine the cause of any defect, imperfection or fault under the
directions of the SAI . Unless such defect, imperfection or fault shall be one for which
the Contractor is liable under the contract the cost of the work carried out by the
Contractor in searchings as aforesaid shall be borne by the Employer. But if such
defect, imperfection or fault shall be one for which the Contractor is liable as
aforesaid, the cost of the work carried out in searching as aforesaid shall be borne by
the Contractor and he shall in such case repair rectify and make good such defect,
imperfection or fault at his own expense in accordance with the provisions of Clause
29 hereof.
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50.

Interference with Traffic and Adjoining Properties

All operations necessary for the execution of the Works and for the construction of
any Temporary Works shall so far as in compliance with the requirements of the
Contract permits be carried on so as not to interfere unnecessarily or improperly with
the public convenience or the access to use and occupation of public or private roads
and footpaths or to or of properties whether in the possession of the Employer or of
any other person and the Contractor shall save harmless and indemnify the Employer
in respect of all claims, demands, proceedings, damages, costs, charges and expense
whatsoever arising out of or in relation to any such matters in so far as the Contractor
is responsible.

51. (i) Extraordinary Traffic

(i)

(iii)

The Contractor shall use every reasonable means to prevent any of the highways or
bridges communicating with or on the routes to the Site from being damaged or
injured by any traffic of the Contractor or any of his sub-contractors and in particular
shall select routes and use vehicles and restrict and distribute loads so that any such
extraordinary traffic as will inevitably arise from the moving of plant and material
from and to the site shall be limited as far as reasonably possible and so that no
unnecessary damage or injury may be occasioned to such highways and bridges.

Special Loads

Should it be found necessary for the Contractor to move one or more loads of pre-
constructed units or parts of units of work over the building and in no way should
damage the existing structure unless special protection or strengthening is carried out
then the Contractor shall adopt proper & adequate measures and shall be responsible
for all the costs and consequences thereof.

Settlement of Extra Ordinary Traffic Claims

If during the carrying out of the works at any time or thereafter the Employer shall
receive any claim arising out of the execution by the Contractor of the Works in
respect of damage or injury to highways or bridges he shall immediately report the
same to the SAI and the Contractor and thereafter the Contractor shall negotiate the
settlement of and pay all sums due in respect of such claims and shall indemnify the
Employer in respect thereof and in respect of all claims, demands, proceedings,
damages, costs charges and expenses in relation thereto provided always that if and
so far as any such claims or part thereof shall in the opinion of the SAI be due to
any failure on the part of the Contractor to observe and perform his obligations then
the amount certified by the SAI to be due to such failure shall be paid by the
Contractor.

52. (i) Contractor to Keep Site Clear

(i)

During the progress of the works the Contractor shall keep the site reasonably free
from all unnecessary obstruction and shall store or dispose of any constructional plant
and surplus materials and clear away and remove from the site any wreckage,
rubbish or temporary works which are no longer required.

Clearance of Site on Completion

On the completion of the Works the Contractor shall clear away and remove from the
site all constructional plant, surplus materials, rubbish and temporary works of every
kind and leave the whole of the site and works clean and in a workmanlike condition
to the full satisfaction of the SAI / local authorities not later than 30 days from the
virtual completion of the works or by such other later date as fixed by the SAI .
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53. (i) Labour Laws

The Contractor shall observe and strictly adhere to all prevailing labour laws inclusive
of Contract Labour (Regulation and Abolition) act of 1970 (latest revision) and other
safety regulations.

(ii) Supply of Water

The Contractor shall having regard to local conditions provide on the Site to the
satisfaction of the SAI an adequate supply of drinking and other water for the use of
the construction purpose and for Contractor's staff, workmen, for the work.

Contractors have to make his own arrangement for the water as directed for
local authorities for the furnishing / construction purpose and in no case
contractor will be allowed to use the water available / source of water
available in SAI premises.

(iii) Festivals & Religious Customs

The Contractor and sub-contractor's agents and employees shall in all their dealings
with their workmen and labourers for the time being employed on or in connection
with the works have due regard to all recognised festivals and religious and other
customs.

(iv) Epidemics
In the event of any outbreak of illness of an epidemic nature the Contractor shall
comply with and carry out such regulations, orders and requirements as may be

made by the Government or the local medical or sanitary authorities for the purpose
of overcoming the same.

(v) Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his or his sub- contractor's
employees and for the preservation of peace and protection of persons and property
in the neighbourhood of the works against the same but the contractor shall not
interfere with member of any authorised Police Force who shall have free &
undisputed access at all times to any part of the Works in the execution of their
duties.

(vi) Accidents

The Contractor shall immediately on occurrence of any accident at or about the Site
or in connection with the execution of the work report such accident to the SAI's
representative. The Contractor shall also report such accident immediately to the
competent authority whenever such report is required to be lodged by law & take
appropriate actions thereof.

vii) Fair Wages

The Contractor shall in respect of all persons employed by him in factories, workshops
or other places occupied or used by him for the execution of the Contract including
the Works, pay rates or wages, emoluments and expenses and observe hours and
conditions of labour not less favorable than those established for the trade or industry
in the district where the work is carried out to which the organizations of employers
and trade unions representatives or a substantial proportions of the employers and
workers engaged in the trade or industry in the district are affiliated. In the absence
of such established rates and conditions the Contractor shall pay rates or wages and
observe hours and conditions of labour which are not less favourable than the general
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viii)

ix)

level of wages, hours and conditions observed in the trades or industries similar to
those in which the Contractor is engaged.

The Contractor shall comply with the provision of all labour legislation including the

latest requirements of all the Acts, Laws, any Regulation or Bylaws or any local or

other statutory Authority applicable in relation to the execution of works, such as:

) Minimum wages Act, 1948 (Amended)

(i) Payment of Wages Act, 1936 (Amended)

(iii) Workmen’s Compensation Act, 1923 (Amended Act No 65 of 1976)

(iv)  Contract Labour Regulation & Abolition Act, 1970 and Central Rules 1971
(Amended)

(v) Apprentices Act 1961

(vi) Any other Act or enactment relating thereto and rules framed thereunder from
time to time

(vii)  Industrial Employment (standing order) Act, 1946 (Amended)

(viii) Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof & rule made thereunder from time to time.

(ix) Employees’ Provident Fund & Miscellaneous Provisions Act, 1952 and
amendment thereof.

X) ESIC

Workmen’s Compensation

If, for any reason, the Employer is obliged, by virtue of the provisions of the
Workmen’s Compensation Act, 1923, or any statutory modification or reenactment
thereof to pay compensation to a workman employed by the Contractor in execution
of the works, the Employer shall be entitled to recover from the Contractor the
amount of compensation so paid and without prejudice to the rights of the Employer
under the said Act. The Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by the
Employer to the Contractor under this Contract or otherwise. The Employer shall not
be bound to contest any claim made against it under the said Act, except on the
written request of the contractor and upon his giving to the Employer full security to
the satisfaction of the Employer for all costs for which the Employer might become
liable in consequence of contesting such claim.

Observance by Sub-Contractors

The Contractor shall be responsible for the observance by sub-contractors employed by him
in the execution of this Contract of the provisions hereof and applicable laws, rules and
regulations.

54.

Safety Code

a) First aid appliances including adequate supply of sterilized dressings and
cotton wool shall be kept in a readily accessible place.

b) An injured person shall be taken to a public hospital without loss of time, in
cases where the injury necessitates hospitalisation.

C) Suitable and strong scaffolds should be provided for workmen for all works
that cannot safely be done from ground.

d) No portable single ladder shall be over 8 meters in length. The width between

the side rails shall not be less than 30 cm. (clear) and the distance between
two adjacent rungs shall not be more than 30 cm. When a ladder is used an
extra mazdoor shall be engaged for holding the ladder.
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e) The excavated material shall not be placed within 1.5 metres of the edge of
the trench or half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

f) Every opening in the floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing / railing of minimum height of one metre.

g) All staff and workers employed in the work shall be provided with safety shoes,
helmet, belt, etc.

h) No floor, roof or other part of the structure shall be so overloaded with debris
or materials as to render it unsafe.

i) Those engaged in welding works shall be provided with welder's protective
eye-shields and gloves.

1) (i) No paint containing lead or lead products shall be used except in the form

of paste or readymade paint.
(ii) Suitable facemasks should be supplied for use by the workers when the
paint is applied in the form of spray or surface having lead paint dry rubbed
and scrapped.

k) Overalls shall be supplied by the Contractor to the painters and adequate

facilities shall be provided to enable the working painters to wash

during the periods of cessation of work.

)] Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

m) The ropes used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength and free from defects.

n) Contractor shall appoint “Safety Officer” to maintain safety records to the
satisfaction of the SAI .

55. Force Mejeure
Conditions of Force Majeure

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt,
riot, fire, flood and Acts & Regulations of respective Governments of the two parties
namely the Employer and the Contractor.

Note : “"Typhoon” is covered under act of God"”.

In the event of either party being rendered unable by force majeure to perform any of
obligation required to be performed by them under the Contract, the relative
obligation of the party affected by such Force Majeure shall upon notification to the
other party be suspended for the period of delay which is directly caused by such
Force Majeure event.

Upon the occurrence of such cause and upon its termination, the party alleging that it
has been rendered unable as aforesaid thereby, shall notify the other party in writing
within (72) seventy two hours of the alleged beginning and ending thereof giving full
particulars and satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force Majeure shall
then stand extended by the period of delay which is directly caused by Force Majeure
event. The party who has given such notice shall be executed from timely
performance of its obligations under the Contract, for so long as the relevant event of
Force Majeure continues and to the extent that such parties performance is
prevented, hindered or delayed, provided the party or parties affected by the event of
Force Majeure shall use reasonable efforts to mitigate the effect thereof upon its
performance of the Contract and so to fulfill its obligations under the Contract.

NIT (SPORTS AUTHORITY OF INDIA) Page 42



If works to be executed by the Contractor are suspended by Force Majeure conditions
lasting for more than (2) two months, the Employer shall have the option of
cancelling or terminating this Contact in whole or part thereof at Employer’s
discretion. Upon such termination provisions of Clause 44 shall apply.

Delay or non-performance by a party hereto caused by the occurrence of any of Force
Majeure shall not:

a) Constitute a default or breach of the Contract,

b) Give rise to any claim for damages or additional cost or expense occasioned
thereby : if such delay or non-performance is caused by the occurrence of any
event of Force Majeure. Force Majeure conditions shall not be payable under
any circumstances.
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

SPECIAL CONDITIONS OF CONTRACT

Scope of Work
The scope of work is to carry out the repairing pertaining to seepage/leakage in three
hostel buildings at SAI NRC Sonepat.

Address of site

The site is located at SAI, Northern Regional Centre, Joshi Chauhan, GT Road,
Bhalgarh, Sonepat-131021.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on
the site and he will be held responsible for the accuracy and maintenance of the
entire dimension and the levels.

Figured dimensions are in all cases to be accepted and no dimension shall be scaled.
Large-scale details shall take precedence over small - scale drawing. In case of
discrepancy the contractor shall ask for clarification from the Client before proceeding
with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in
writing from the client.

Construction Records

The contractor shall keep and provide to the Client full and accurate records of the
dimension and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as constructed.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 3
days in advance to the client for approval complete drawings of all temporary works
he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the may require in accordance with
the conditions of contract at his own cost. The contractor shall be solely responsible
for the stability and safety of all temporary works an unfinished works and for the
quality of the permanent works resulting from the arrangement eventually adopted
for their execution.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers. If necessary, the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose. The SAI will not be liable to pay any charges in connection with the above.

Contractors have to make his own arrangement for the water as directed for
local authorities for the furnishing / construction purpose and in no case
contractor will be allowed to use the water available / source of water
available in SAI premises.

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SAI shall be entitled to take
power and water connections from the temporary water and power supply obtained
by the contractor. However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for construction purposes shall be borne by the contractor and charges
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payable for permanent connections, if any, shall be initially paid by the contractor and
the SAI will reimburse the amount on production of receipts.

b) The SAI shall give all possible assistance to the contractors to obtain the requisite
permission from the various authorities, but the responsibility for obtaining the same
in time shall be of the contractor.

8.0 Temporary Services

The Contractor shall provide and maintain all temporary services on or about the site,
if any required for the execution of the works and shall remove them on completion.

9.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves in
connection with the work at the site own cost after getting the approval from the
architect / consultant.

b) All temporary buildings and facilities as mentioned above shall be removed on

completion of the work or at any other earlier date as directed by the client without
any extra cost.
All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost.
It is also the responsibility of the contractor to obtain statuary approvals for providing
the above facilities.

10.0 Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make his arrangements at his own cost for transport where necessary for his
staff and workmen to and from sites of the works. The necessary drinking water and
sanitary facilities for Employer's & Architect / PMCs representative, staff & labour &
visitors at site shall be provided and maintained by the contractor at no extra cost.

11.0 Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of works.

12.0 Site Order Book.

A site order book shall be maintained at site for the purpose of quick communication
between the Contractor and client. Any communication relating to the works may be
conveyed through Records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract. Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the client as and when demanded. Any instruction which the client may
like to issue to the contractor or the contractor may like to bring the client may like to
issue to the Contractor or the Contractor may like to bring to the client two copies of
such instructions shall be taken from the site order book and one copy will be handed
over to the party against proper acknowledgment and the second copy will be
retained for their record.

13.0 Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative alongwith the site representative staff
of approved sub-contractors and suppliers as required to the site meetings and
ensure all follow up actions. Any additional review meetings shall be held if required
by the Architect / Consultant.

14.0 Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the Client at his own cost. It is the
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15.0

16.0

18.0

19.0

20.0

21.0

responsibility of the contractor to obtain from the local authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or
any other off-site activities borrow pits has been properly disposed off.

This certificate from the authority shall be dated not later than the (last) Certificate of
Completion of Works and is to be enclosed with the Payment Certificate in which the
Contractor re quests for payment of any Retention money due to him.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialist’s contractors of other sub contractors to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will not
in any way delay the works. A copy of all such information passed on shall be given to
the SAI representative.

Approved Make/ Agencies

The Contractor shall provide all materials from the list of approved makes or as
mentioned in BOQ and also appoint the specialist agency from the approved list /
BOQ as provided in the Tender. The Employer may approve any make / agency within
the approved list / BOQ after inspection of their samples / mock-ups and after
ascertaining their spare capacities and recent past performances.

The items which are not covered in the List of Approved Makes shall be as per
Samples approved by the SAIL.

Colours or type if not mentioned elsewhere shall be as approved by the SAL
Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials
for the work. All wastage’s and losses in weight shall be to the contractors account.

i) Excise and sales, service Taxes, Work Contract Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees cess, or charges in respect of the works including but not limited to
excise duty and octroi, payable in respect of materials, equipments plant and other
things required for the contract excluding GST. All of the aforesaid taxes, duties,
levies, fees and charges shall be to the contractors account and the Employer shall
not be required to pay any additional or extra amount on this account. Variation of
taxes, duty fees, levies etc if any, till completion of work shall be deemed to be
included in the quoted rates and no extra amount on this account will in any case be
entertained.

if) If a new tax or duty or levy or cess or royalty or octroi is imposed under as statue
or law during the currency of contract the same shall be borne by the contractor.

ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due to
increase in cost of materials, labour, sales tax, excise duty, and octroi, etc., unless
specifically provided in these documents. Variation clause enclosed in the tender.

Guarantee and Maintenance during Defect Liability Period.

In pursuant to Clause no. 31 of GCC, the contractor shall guarantee all materials
furnished and workmanship for a period of 365 days from the date of virtual
completion of work i.e during Defect Liability Period. All failed parts or parts exhibiting
unusual wear and tear during guarantee period shall be replaced without any cost to
the Owner, and such replacement shall be factory approved new, equal or better than
original. All labour, tools, materials, transportation, insurance, etc. required in
performance of guarantee work shall be at the contractor’s expense.
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22.0 Project Execution and Management

23.

24.

25.

In pursuant to Clause No. 13 (i) of GCC, the Sr. Representative shall be assisted by
adequate number of Engineers / Supervisors at site on full time basis.

For quality control and monitoring of workmanship, contractor shall assign at least
one full time Engineer / Architect who would be exclusively responsible for ensuring
strict quality control, adherence to specifications and ensuring top class workmanship.

Tools and Tackles

All tools, tackles, supports, scaffolding and staging etc. required for erection and
assembly of the equipment and installation covered by the contract shall be provided
by the Contractor himself. In addition, all other materials such as foundation bolts,
nuts etc. required for the installation of the equipment shall also be provided by the
contractor at his cost.

Safety Precautions

1) A competent and authorized supervisor shall be on the site whenever the
contractor’'s men are at work. The supervisor should ensure that all plant and
machinery used on the site are rendered safe for working and meet with the Indian or
International safety standards applicable for the use and operation of such machinery.
The supervisor should also ensure that the workmen at site are made to use safety
appliances such as safety belts, lifelines, helmets etc.

2) Smoking shall be altogether strictly prohibited in all areas of work as well as where
combustible and inflammable goods / materials are stored or lying about.

3) Any hot job such as welding, soldering, gas cutting shall not be carried out without
the permission of the SAI. Such jobs shall not be carried out where inflammable
materials are stored or lying about.

All electric connections shall be through adequately sized mechanically protected
cables without any joints and with proper and adequate terminals boxes. All power
supplies shall be through properly rated fuses with isolating devices. No such hot jobs
shall be carried out on holidays and without the presence of the Contractor’s
Supervisor and Owners permissions.

4) It is entirely the responsibility of the Contractor to practice the principles of
‘SAFETY FIRST’ during the entire tenure of work with adequate insurance covering
injury or death to workmen, loss by theft or damage to materials and property and
third party.

5) The Contractor should clear the site of all debris every day to avoid accidents. In
case this is not done, the Owners may engage necessary labour to maintain the
cleanliness of the premises and removal of debris and recover all or part of the
expenditure so incurred from the Contractor.

6). Contractor shall at his own cost ensure that all of his personnel, employees, work
men and other associated persons working with him at site are adequately insured as
per labour laws and statutory provisions. The Contractor shall be responsible for all
injuries / damages to men, materials and properties etc. which may arise from the
operations or negligence of himself and / or his sub contractors and indemnify the
Owners for all such expenses which shall be solely to contractor’s own account.

7) Contractor shall at his own cost, provide and maintain a full-fledged first-aid-box to
give immediate medical aid to the workers / supervisory staff, in case of emergencies.

8) The contractor shall carry out the work strictly as per the safety aspects.
Technical Audit

The Employer shall have a right to cause a technical examination and audit of work
and running and final bills of the contractor including all supporting vouchers, abstract
etc. to be made at the time of the bill. If as a result of this examination or otherwise
any sum is found to have been overpaid in respect of any work done by the
contractor under the contract the contractor shall be liable to return the amount of
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26.0
26.01

over payment and it will be lawful for the employer to recover the same from any
sum or sums due to him and in any other manner legally permissible and if it is found
that the Contractor was paid less than what was due to him under the contract in
respect of any work, executed by him under the contract, the amount of such under
payment shall be duly considered / paid by the employer.

Any sum of money due and payable to the contractor (including security deposit
returnable to him) under this contract may be appropriated by the Employer and set
off against any claim of the Employer for the payment of a sum of money arising out
of or under any other contract made by the Contractor with the Employer.

Special Conditions

The Contractor shall keep himself fully informed of all acts and laws of the Central &
State Employers, all local bye laws, ordinances, rules and regulations, all orders,
decrees of statutory bodies, tribunals having any jurisdiction or authority, which in
any manner may affect those engaged or employed on the work or which any way
affect the execution of work. Contractor shall at all times, observe and comply with all
such laws, ordinances, rules, regulations, orders and decrees, and shall give all
notices and pay out of his own money any fees or charges to which he may be liable.
He shall protect and indemnify the employer and its officers and employees against
any claim or liability arising out of violations of any such law, ordinances, legislations,
order or decree, whether by himself or by his employees & authorized
representatives. The Contractor shall also adhere to all traffic restrictions notified by
the local authorities. All statutory taxes, levies, charges (including water and
sewerage charges, charges for temporary service connections and / or any other
charges) payable to such authorities for carrying out the work, shall be borne by the
Contractor. Nothing extra shall be payable on these accounts. The fee payable to
statutory authorities for obtaining the various permanent service connections and
Occupancy certificate for the building shall be borne by the Employer.

a) INSURANCE POLICIES

Before commencing the execution of work, the Contractor shall, without in any way
limiting his obligations and liabilities, insure at his own cost and expense against any
damage or loss or injury, which may be caused to any person or property, at site of
work. The Contractor shall obtain and submit to the SAI proper Contractor All Risk
Insurance Policy for an amount 1.25 times the contract amount for this work, with
SAI as the first beneficiary. The insurance shall be obtained in joint names of SAI and
the Contractor (who shall be second beneficiary). Also, he shall indemnify the
Employer from any liability during the execution of the work. Further, he shall obtain
and submit to the SAI , a third party insurance policy for maximum Rs.10 lakh for
each accident, with SAI as the first beneficiary. The insurance shall be obtained in
joint names of SAI and the Contractor (who shall be second beneficiary). The
Contractor shall, from time to time, provide documentary evidence as regards
payment of premia for all the Insurance Policies for keeping them valid till the
completion of the work. The Contractor shall ensure that similar Insurance Policies are
also taken by his Sub-Contractors / specialized agencies. The Contractor shall
however be responsible, to the Employer, for any claim or loss resulting from the
failure of his Sub-Contractors / specialized agencies in obtaining such Insurance
Policies. Without prejudice to any of its obligations and responsibilities specified
above, the Contractor shall within 10 days from the date of Work Order of the tender
and thereafter at the end of each quarter submit a report to the Employer giving
details of the Insurance Policies along with Certificate of these insurance policies
being valid, along with documentary evidences as required by the SAI representative.
No work shall be commenced by the Contractor unless he obtains the Insurance
Policies as mentioned above. Also, no payment shall be made to the Contractor on
expiry of insurance policies unless renewed by the Contractor. Nothing extra shall be
payable on this account. No claim of hindrance (or any other claim) shall be
entertained from the contractor on these accounts.
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b) WARNING / CAUTION BOARDS

The contractor shall take all precautions to avoid accidents. All temporary warning /
caution boards / glow signages display such as "Construction Work in Progress”,
"Keep Away", “No Parking”, Diversions & protective Barricades etc. shall be provided
and displayed during day time by the Contractor, wherever required and as directed
by the SAI representative. These glow signages and red lights shall be suitably
iluminated during night also. The Contractor shall be solely responsible for damage
and accident caused, if any, due to negligence on his part. Also he shall ensure that
no hindrance, as far as possible, is caused to general traffic during execution of the
work. These signages shall be dismantled & taken away by the Contractor after the
completion of work, only after approval of the SAI . Nothing extra shall be payable on
this account.

c) SIGN BOARDS

The Contractor shall provide and erect a display board of size and shape as required
and paint over it, in a legible and workman like manner, the details about the salient
features of the project, as required by the SAI . The Contractor shall fabricate and put
up a sign board in an approved location and to an approved design indicating name of
the project, client / owner, architects, structural consultants, Employer etc. besides
providing space for names of other Contractors, Sub-Contractors and specialized
agencies. Nothing extra shall be payable on this account

26.02 Safety, Health and Environment

26.03

In respect of all workmen directly or indirectly employed in the work for the
performance of the contractor's part of this agreement, the contractor shall at his
expense arrange for the safety provisions as per Indian Standard Safety codes IS:
7969, 8989, 3696 (Part-I &II), 3764, 4081, 4138, 5121, 5916, 7293, 7969 and shall
at his own expense provide for all facilities in connection there with. In case the
contractor fails to make arrangement and provide necessary facilities, the SAI shall be
at liberty to make arrangement and provide facilities as aforesaid and recover the
cost incurred on that behalf from the contractor, and no claims what so ever shall be
entertained.

Details regarding some special provisions to be followed by contractor are as follows:

Usage of quality Personal Protection Equipments (PPEs) through approved
vendors. PPEs would include amongst others the following items:

a) Safety Helmets.

b) Hearing Protection.

c) Respiratory Protection.

d) Eye Protection.

e) Protective Gloves.

f) Safety Footwear.

g) High Visibility Clothing (Jacket)

All the items should get approved before issued to the use in the work.

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety
appliances required to carry out the job to all the workmen deployed by the
contractor and also ensure that his workmen use those PPE and safety appliances
while on the job. The contractor shall not pay any cash amount in lieu of PPE to the
workers/sub-contractors and expect them to buy and use during work. If the
contractor fails to ensure provision of safety appliances and its workmen do not use
the PPE and safety appliances as needed for safe working, the employer may ask the
contractor to stop the work and comply with safety requirements first. The contractor
shall at all time maintain a minimum of 10% spare PPEs and safety appliances and
properly record and show to the employer during the inspections. Failing to do so
shall invite fulfilling the deficiencies by the SAI at the risk and cost of the contractor.
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26.04 Working at Height

Contractor shall ensure that work at height is properly planned for any emergencies
and rescue appropriately supervised, and carried out in a manner, which is
reasonably practicable safe. Contractor shall ensure that work at height is carried out
only when the weather conditions do not jeopardise the health or safety of persons
involved in the work. Guardrail, Toe-board, Barrier or similar collective means of
protection shall be of sufficient dimensions, of sufficient strength and rigidity for the
purposes for which they are being used, and otherwise suitable.

Working Platform shall be of sufficient dimensions to permit the safe passage of
persons and the safe use of any plant or materials required to be used and to provide
a safe working area having regard to the work being carried out there. Possess a
suitable surface and, in particular, be so constructed that the surface of the working
platform has no gap through which a person, material or object could fall and injure a
person. A working platform and any supporting structure shall not be loaded so as to
give rise to a risk of collapse or to any deformation, which could affect its safe use.
Strength and stability calculations for scaffolding shall be carried out by the
contractor. The dimensions form and layout of scaffolding decks shall be appropriate
to the nature of the work to be performed and suitable for the loads to be carried and
permit work and passage in safety.

A personal fall protection system designed for use with an anchor shall be securely
attached to at least one anchor, and each anchor and the means of attachment
thereto shall be suitable and of sufficient strength and stability for the purpose of
supporting any foreseeable loading. Suitable and sufficient steps shall be taken to
prevent any person falling or slipping from a personal fall protection system. Any
other steps in the opinion of SAI suggested will also be taken in Protection system

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be
stable, firm, of sufficient strength and of suitable composition safely to support the
ladder so that its rungs or steps remain horizontal, and any loading intended to be
placed on it. A ladder shall be so positioned as to ensure its stability during use. A
suspended ladder shall be attached in a secure manner and so that, with the
exception of a flexible ladder, it cannot be displaced and swinging is prevented. No
interlocking or extension ladder shall be used unless its sections are prevented from
moving relative to each other while in use.

26.05 Site Electrician / Other Electrical Personnel: The contractor shall engage
qualified and competent electricians and other electrical personnel while working on
electrical lines (which may be High Tension, Medium Tension and Low Tension
electrical lines) for safe execution of contract. The electricians and other electrical
personnel must possess requisite certificate issued from competent authority. Using
exposed naked loose joints, inserting of bare wire into socket, improper grounding for
appliances, exposed circuits on work place etc. shall not be permitted.

Rating of fuses and circuit breakers used for the protection of circuits should be
coordinated. Flexible cords with a conductor cross sectional area smaller than 1.5 mm?2
should not be used. Socket outlets, Plugs and Cable coupler should be of the water
splash proof type, so minimum IP 44 panel boards are required in construction sites.
Overhead cabling should provide for a minimum ground clearance of at least 5.2
meters.

The contractor shall employ qualified, full time Electricians / Electrical Supervisors to
maintain his temporary electrical installation. Use approved perimeter markings to
isolate restricted areas from designated work areas and entryways. Erect them before
work begins and maintain them for the duration of work. Approved perimeter marking
must be Install red barrier tape printed with the words "DANGER—HIGH VOLTAGE"
approximately 1 to 1.5 meter above the floor or work surface or Install a barrier of
yellow or orange synthetic rope 1 to 1.5 meter from the floor with standard danger
signs. Any steps suggested by SAI shall be complied with by the contractor.
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26.06 Welding and Cutting

Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted
with a bracket to accommodate the hoses and equipment or otherwise secured. The
metal cap should be kept in place to protect the valve when the cylinder is not
connected for use. Non-return valve and Flashback arrester shall be fixed at both end
of cylinder and torch. Domestic LPG cylinders shall not be used for Gas welding and
Cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be fixed
at or near to welding process zone in an easily accessible location. Fire Extinguisher
should confirm to IS 2190: 1992. Welding grounds and returns should be securely
attached to the work by cable lugs, by clamps in the case of stranded conductors, or
by bolts for strip conductors. The ground cable will not be attached to equipment or
existing installations or apparatus.

26.07 Prevention of Nuisance and Pollution

27.0

28.0

The contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupiers of adjacent properties and to the
public in general and to prevent any damage to such properties, roads and any
pollution of streams, environment and waterways. He shall make good at his own cost
and to the satisfaction of the SAI representative,

Any damage to roads, paths, drainage works or public or private property whatsoever
caused by the execution of the work or by traffic brought thereon by the contractor.
All waste or superfluous materials shall be cleaned away by the contractor without
any reservations entirely to the satisfaction of the SAI at no extra cost.

The Contractor shall do proper sequencing of the various activities by suitably
staggering the activities within various pockets in the plot so as to achieve early
completion. The agency may deploy adequate equipments, machinery and labour as
required for the completion of the entire work within the stipulated period specified.
Also ancillary facilities shall be provided commensurate with requirement to complete
the entire work within the stipulated period. Nothing extra shall be payable on this
account. Adequate number/sets of equipments in working condition, along with
adequate stand-by arrangements, shall be deployed during entire construction period.
It shall be ensured by the Contractor that all the equipments, Tools & Plants,
machineries etc provided by him are maintained in proper working conditions at all
times during the progress of the work and till the completion of the work. Further, all
the constructional tools, plants, equipments and machineries provided by the
Contractor, on site of work or his work shop for this work, shall be exclusively
intended for use in the construction of this work and they shall not be shifted /
removed from site without the permission of the SAI representative.

DISPLAY PERMISSIONS

The Contractor shall display all permissions, licenses, registration certificates, bar
charts, other statements etc under various labour laws and other regulations
applicable to the works, at his site office.

REMOVAL OF ‘MULBA’ ETC. FROM SITE

The Contractor shall not stack building material / malba / muck on the land or road of
the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the SAI
representative, from the site of work to the approved dumping grounds as per the
local byelaws and regulations of the concerned authorities and all necessary
permissions in this regard from the local bodies shall be obtained by the Contractor.
Nothing extra shall be payable on this account. In case, the Contractor is found
stacking the building material / melba as stated above, the Contractor shall be liable
to pay the stacking charges / penalty as may be levied by the local body or any other
authority and also to face penal action as per the rules, regulations and bye-laws of
such body or authority. The SAI representative shall be at liberty to recover, such
sums due but not paid to the concerned authorities on the above counts, from any
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29.0

30.0

35.

36.0

37.0

38.0

39.0

sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

COORDINATION WITH OTHER AGENCIES

The Contractor shall conduct his work so as not to interfere with or hinder the
progress of the work being performed by other Contractors or by the SAI
representative. As far as possible, he shall arrange his work and place, so as not to
interfere with the operations of other Contractors or shall arrange his work with that
of the others, in an acceptable and coordinated manner and shall perform it in proper
sequence.

The Contractor shall employ daily workers for cleaning / sweeping the site and
building under construction. Site and its surrounding shall be neat and clean. Water
shall be sprinkled whenever required to keep the dust level to minimum.

INCIDENTAL CHARGES

For all items of work, the entire incidental charges of any kind including cartage,
storage, wastage and safe custody of material etc. shall be borne by the Contractor
and no claim of any kind, whatsoever, shall be entertained on this account.

STORAGE OF MATERIAL AT SITE

No inflammable materials including P.O.L shall be allowed to be stored in huge
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site
subject to the compliance of all rules / instructions issued by the relevant authorities
and as per the direction of SAI representative in this regard. Also all precautions and
safety measures shall be taken by the Contractor for safe handling of the P.O.L
products stored at site. All consequences on account of unsafe handling of P.O.L shall
be borne by the Contractor.

NO WAIVING OF LEGAL RIGHTS AND POWERS

The SAI representative shall not be precluded or stopped from taking any
measurements, and framing of estimates or detaining any certificates made either
before or after the completion and acceptance of the work and payment, from
showing the true amount and character of the works performed and materials
furnished by the Contractor and from showing that any such measurements,
estimates or certificates untrue or incorrectly made and that SAI representative shall
not be precluded or stopped from recovering from the Contractor such damages as it
may be sustained by reasons of his failure to comply with the terms and conditions of
the contract.

FINAL TESTING OF THE INSTALLATION

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M
installations and services. The SAI representative or his authorized representatives
shall carry out final inspection of the various Civil and E & M services and
installations. Any defect(s) noticed during demonstration shall be rectified by the
Contractor at his own cost to the entire satisfaction of the SAI . Nothing extra shall be
payable on this account.

Existing Services

Existing drains, pipes, electricity cables, overhead wires and telephone cables, sewer
lines, water lines and similar services encountered in the course of the execution of
the work shall be protected / maintained against the damage by the contractor. The
contractor shall not store materials or otherwise occupy any part of the site in a
manner likely to hinder the operation of such services. In case temporary shifting /
supporting of such services is required to facilitate the work, the same shall be done
by the contractor at no extra cost. The decision of the SAI representative in this
regard shall be final and binding.

All works pertaining to services including rerouting / diversion of services, routine
testing, installation etc., completed in one or more than one process shall be subject
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41.0

42.0

43.0

44.0

46.0

47.0

48.0

49.0

to examination and approval to each stage thereof by the SAI or concerned employer
as would be notified by the SAI or his authorized representative when such stage is
ready. In default of such notice the SAI representative shall be entitled to appraise
the quantity and extent thereof and the decision of SAI representative or his
authorized representative in this regard shall be final and binding.

For utilities which are required to be removed or permanently shifted to new position,
in the opinion of the SAI representative, shall be removed/ shifted by the contractor
in consultation with the service provider agency. Payment for this shall be made as
per terms and conditions of the contract. No claim for delay or otherwise due to
above reasons shall be entertained on this account

The contractor shall be responsible for the true and proper setting out of building
components of the work in coordination with the SAI or his authorized representative.
The contractor shall be responsible for the correctness of the position, levels,
dimensions, and alignments of all the parts of the structure and for arrangement of all
necessary instruments, appliances and labour in connection there with. If at any time,
during the progress of the works, any error appears or arises in the position levels,
dimensions or alignment of any part of the works, the contractor, on being required
to do so by the SAI representative shall at his own expense rectify such error to the
entire satisfaction of SAI representative. The checking of any setting out of any line
or level by the SAI or his authorized representatives shall not relieve in anyway, the
contractor of his responsibility for the correctness there of and the contractor shall
carefully protect and preserve all bench marks, site details pegs and other things
used in the setting out and construction of works. All duties concerning establishment
of a set of bench marks , permanent theodolite stations, centre line pillars etc
including all materials tool, plants, equipment, labour etc. for performing all the
functions necessary and ancillary there to at the commencement and during the
progress of the work, till physical completion of all the types of the work in question
shall be carried out by the contractor at his own cost.

The contractor shall have to deploy adequate well experienced technical staff for the
work. A list of staff along with their designation, experience and duties shall be
displayed at site of work.

The contractor shall submit to the SAI the following reports.

a) Weekly progress report.

b) Programme of works, material & labour required for the work.
c) List of plants & equipment proposed to be deployed.

Reference made to any Indian standard specification in these documents, shall imply
reference to the latest version of that standard including such revision / amendments
as issued by the Bureau of Indian Standards at the time of opening of tenders. The
contractor shall have to keep all relevant publications / specification at the site.

The contractor shall verify all dimensions at site and bring to the notice of the SAI all
discrepancies or deviations noticed. Decisions of the SAI shall be final in this regard.

The contractor shall give performance tests of the entire installation(s) as per
specifications before the work is finally accepted and nothing extra whatsoever shall
be payable to the contractor for these performance tests.

The contractor shall be responsible for the watch and ward of the building safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided
by him against pilferage and breakage during the period of installation and till
completion is recorded by competent authority

The contractor shall be bound to follow the instructions and restrictions imposed by
the Administration / Police authorities on the working and /or movement of labour,
materials etc. and nothing extra shall be payable on this account or due to less/
restricted working hours or any detours in movement of vehicles
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50.0 Acceptance of Tender

The Employer shall have the right to reject any or all tenders without assigning any
reason. They are not to bound to accept the lowest or any tender and the tenderer
shall have no right to question the acts of the Employer. However, the adequate
transparency would be maintained by the Employer.
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ADDITIONAL CONDITIONS OF CONTRACT

1. COMPLETENESS OF TENDER :-

All sundry fittings, assemblies, accessories, hardware items, foundation bolts,
termination lugs for electrical connections as required, and all other sundry items
which are useful and necessary for proper assembly and efficient working of the
various components of the work shall be deemed to have been included in the tender,
whether such items are specifically mentioned in the tender documents or not.

2. RATES: -

The rates tendered shall be for complete items of work inclusive of Cost of material,
erection, connection, testing, labour, supervision, tool & plants, storage,
contingencies, breakage, wastage, execution at any level & height, all taxes (including
works contract tax, if any), duties, and levies etc. and all charges for items contingent
to the work, such as, packing, forwarding, insurance, freight and delivery at site for
the materials to be supplied by the contractor.

3. The contractor shall quote for the best of the materials specified wherever applicable.
The contractor shall obtain prior approval from the SAI before placing order for the
specific materials agencies.

4. Disposal of surplus materials:

All surplus/ unserviceable materials shall be removed from the site and disposed-off
with prior written permission of Engineer-in-Charge from the site in an approved
manner with the approval of local authority. No extra payment on any account shall
be paid.

5. For any tests as directed by the Engineer-in-Charge that have to be carried out from
outside laboratory, the cost of such tests/ materials/ transport etc. shall be borne by
the contractor.

6. Contractor shall ensure that services of other floor owners are not disturbed during
execution and shall co-ordinate with the facility Management/ Maintenance agency of
Building

7. Any garbage shall not be burnt on or off site and shall be disposed off safely. If the

same is not done, the contractor will be solely responsible for all the consequences
including penalties by the local Authorities.

8. During construction contractor shall barricade the site at their own cost if required by
any other local authority norms.

9. Complete set of drawings shall be filed and kept on site in safe and clean location for
reference.

10. Contractor shall not leave construction materials on road. Easy and safe movement of

traffic / users shall be ensured at all times. In case of temporary unloading of
material (not more than 6 hrs) on part of road, easily legible signage shall be put for
safety or passerby.

11. Noise related activities will only be taken up for construction during the period as
permitted by local Authorities.
12. Contractor shall take care of social distancing and all the other guidelines issued by

State Govt./Local Administration regarding COVID-19 pandemic at work site and
labour campus. Nothing will be paid extra on this account.
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13. HANDING OVER THE WORKS ON COMPLETION:

On satisfactory completion of all the works as per the provision of the Contract, the
Contractor shall hand over the works to the Client. The Contractor shall ensure that
all the testing, commissioning & trial run operation of all the system are
simultaneously carried out so as to make the same functional immediately on
completion.

14. The contractor has to obtain all clearances & approvals from like Electrical Inspector,

Fire Officer etc. if required pertaining to electrical installations. The contractor shall
obtain all information relating to local regulations, Bye-laws, applicable if any and all
laws relating to his work or profession and in execution of work as required.
Contractor shall obtain approval of the installation from the relevant inspection
authorities at all stages and on completion of the installation work. Any fee payable to
the statutory authority for obtaining approvals is required to be paid by the
contractor. However the necessary reimbursement of the fee deposited by the
contractor to any statutory authority (as mentioned above) will be made on
production/submission of the valid documentary proof/evidence.
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ANNEXURE-1
(On non- judicial, stamp paper of Rs 100/ -)
PERFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
B.G. No... Value Rs............

To,

The R.D Sports Authority of India
Northern Regional Centre,

Joshi Chauhan, GT Road,
Bhalgarh, Sonepat-131021.

Sub:- Bank Guarantee of Rs......... towards Security Deposit for the work of Sports Authority
of India.
Dear Sir,
WHEREAS ------------mmmmmmmmmmmee oo (Name and address of contractor / Vendor) (hereinafter

called the Contractor) have entered into contract for Design, Development And
Implementation Of Strength and Conditioning Centre at Northern Regional Centre, Joshi
Chauhan, GT Road, Bhalgarh, Sonepat-131021. with Sports Authority of India as mentioned
in the letter of SAI, vide their letter No............ dated......and the correspondence and tender
relating thereto which is hereinafter referred to as “ the said contract” and that the
contractor has agreed to produce of Bank Guarantee amounting to 5% of the contract value
less Initial Security deposit of contract obligations.

AND WHEREAS in terms of the said contract, the contractor is required to furnish to Sports

Authority of India a guarantee of a scheduled bank for a value of Rs............. to be valid upto --
-------- (date)
AND WHEREAS ---------------- (Name of Bank and its branch) having their office at--------

(address) the guarantor, at the request of the contractor hereby furnishes a guarantee in
favour of Sports Authority of India and guarantees in the manner hereinafter appearing.

In consideration of the premises, we ----------- (Name of bank and its branch) having our
office at ----------- (address) hereafter called the ™ Guarantor” (which expression shall include
its successors and assigns) hereby expressly irrevocably and unreservedly undertake and
guarantee that if the contractor fails to execute the work according to his obligations under
the said contract, then not withstanding any dispute between Sports Authority of India and
the contractor the guarantee shall, without demur and without reference to the contractor,
pay to Sports Authority of India immediately any sum claimed by Sports Authority of India
under the said contract upto a maximum amount of Rs.......... (Rupees only)

In case the amount demanded by Sports Authority of Indiais not paid within 48 hours of
receipt of demand, the guarantor agrees to pay the aforesaid amount of Rs. ----------=-------

Such payment shall be notwithstanding any right the contractor may have directly against
Sports Authority of India or any disputes raised by the Contractor with Sports Authority of
India or any suits or proceedings pending in any competent court or before any arbitrator.
Sports Authority of India written demand shall be conclusive evidence to the guarantor that
such payment is payable under the terms of the contract and shall be binding in all respect
on the guarantor.
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The Guarantor shall not be discharged or released from this undertaking and guarantee, by
any arrangement, variations made between Sports Authority of India and the contractor and
or indulgence shown to the contractor by Sports Authority of India, with or without the
consent and knowledge of the guarantor or by alterations in the obligations of the contractor
by any forbearance, whether as to payment, time performance or otherwise.

This guarantee shall remain valid upto --------- or as may be caused to be extended by the
contractor or until discharged by, Sports Authority of India in writing whichever is earlier.

This guarantee shall be a continuing guarantee and shall not be revocable during its
Currency except with the pervious written consent of Sports Authority of India.

This guarantee shall not be affected by any change in the constitution of the contractor by
absorption with any other body or corporation or dissolution or otherwise and this guarantee
will be available to or enforceable against such body or corporation.

In order to give effect to this guarantee Sports Authority of India will be entitled to act as if
the guarantor was the principal debtor and the guarantor hereby waives all and any of its
rights or surety ship.

This guarantee shall continue to be in force notwithstanding the discharge of the contractor
by operation of law and shall cease only on payment of the amount by the guarantor to
Sports Authority of India of the amount hereby secured.

This guarantee shall be in addition to and not in substitution for any other guarantee or
security for the contractor given or to be given to Sports Authority of India in respect of the
said contract.

Any notice by way of request and demand or otherwise here under may be sent by post or
any other mode or communication to the guarantor addressed as aforesaid and if sent by
post it shall be deemed to have been given at the time when it would be delivered in due
course of post and in providing such notice when given by post it shall be sufficient to prove
that the envelope containing the notice was posed and a certificate signed by an officer of
Sports Authority of India that the envelope was so posted shall be conclusive.

These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained herein before the liability of the guarantor under this
guarantee is restricted to a sum of Rs............

This guarantee will remain valid upto............ unless a demand or claim under this guarantee
is made in writing on or before............ the guarantor shall be discharged from all liability under
the guarantee thereafter.

Dated the............
For (Name of Bank)

(Signature/s with designations/s of signatory / ies)
(Name and Stamp of Bank)
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ANNEXURE-2
BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder")
has submitted his Bid dated [date] for the construction of
[name of Contract] (hereinafter called "the
Bid").
KNOW ALL PEOPLE by these presents that We [name
of bank] of [name of country] having our registered
office at (hereinafter called "the Bank") are
bound unto [name of Employer] (hereinafter called
"the Employer") in the sum of for which payment well and truly to

be made to the said Employer the Bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the said Bank this day of 2021.
THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;

or

(2) If the Bidder having been notified of the acceptance of his bid by the Employer during
the period of Bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction
to Bidders; or

(9] does not accept the correction of the Bid Price;

we undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the three conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date
days after the deadline for submission of Bids as such deadline is stated in the Instructions
to Bidders or as it may be extended by the Employer, notice of which extension(s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not
later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]

1  The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees.

2 45 days after the end of the validity period of the Bid.
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NEFT MANDATE FORM

From:M/s. Date:

To

Sub: NEFT PAYMENTS

We refer to the NEFT being set up by SAIl. For remittance of our payments using RBI's NEFT
scheme, our payments may be made through the above scheme to our under noted account.

NATIONAL ELECTRONIC FUNDS TRANSFER MANDATAE FORM

Name of City
Bank Code No.
Bank ‘s name
Branch Address

Branch Telephone / Fax no.
Supplier’s Account No.

Type of Account

IFSC code for NEFT

IFSC code for RTGS

Supplier’'s name as per Account
Telephone no. of supplier
Supplier’s E-mail ID

[Signature with date, name and designation]
For and on behalf ofMessrs

[Name & address of the bidder]
Confirmed by Bank

Enclosed a copy of Crossed Cheque
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(A) LETTER OF AUTHORISATION FOR ATTENDING BID OPENINGMEETING

Tender No.

Subject:- Authorisation for attending bid opening on (date) in the tender of

Following persons are hereby authorised to attend the bid opening for the tender mentioned above on

behalfof (bidder) in order of preference givenbelow.

OrderofPreference Name Specimen Signature
1.

2

Alternate Representative
Signatures ofbidder
Or

Officer authorised to sign the bid documents on behalf of thebidder.

Note:

1. Maximum of two representatives will be permitted to attend bid opening. In case where it is restricted to one,
first preference will be allowed. Alternate representatives will be permitted when reqular representative are not
able to attend.

2. Permission for entry to the hall where bids are opened may be refused in case authorisation as prescribed above
is notfurnished.
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SCHEDULE OF QUANTITIES

SPORTS AUTHORITY OF INDIA, NRC SONEAT

BOQ FOR REPAIRING PERTAINING TO SEEPAGE/LEAKAGE IN THREE HOSTEL BUILDINGS AT SAl

NRC SONEPAT
Sr.
No ITEM UNIT | QTY | RATE (Rs.) | AMOUNT (Rs.)
1.0 | Plumbing / sanitary work
1.1 Providing and fixing soil, waste and vent
’ pipes :
1.2 | 100 mm dia
Centrifugally cast (spun) iron socket & spigot
(S&S) pipe as per I1S: 3989 meter | 420
1.3 | 75 mm diameter :
Centrifugally cast (spun) iron socketed pipe
as per IS: 3989 meter | 480
14 Providing and fixing plain bend of required
) degree.
1.5 | 100 mm dia
Sand cast iron S&S as per IS : 3989 each | 128
1.6 | 75 mmdia
Sand cast iron S&S as per IS - 3989 each | 150
Providing and fixing bend of required degree
1.7 | with access door, insertion rubber washer 3
mm thick, bolts and nuts complete.
1.8 | 100 mm dia
Sand cast iron S&S as per IS - 3989 each 25
1.9 | 75 mmdia
Sand cast iron S&S as per IS- 3989 each 30
Providing and fixing M.S. holder-bat clamps
of approved design to
Sand Cast iron/cast iron (spun) pipe
embedded in and including
2.0 | cement concrete blocks 10x10x10 cm of 1:2:4
mix (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size),
including cost of cutting holes and making
good the walls etc. :
2.1 | For 100 mm dia pipe each 120
2.2 | For 75 mm dia pipe each 120
23 Providing and fixing single equal plain
) junction of required degree :
2.4 | 100x100x100 mm
Sand cast iron S&S as per IS - 3989 each 80
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2.5

75x75x75 mm

Sand cast iron S&S as per IS - 3989 each 80
Providing and fixing Chlorinated Polyvinyl
Chloride (CPVQ) pipes, having
thermal stability for hot & cold water supply,
including all CPVC plain &
brass threaded fittings, i/c fixing the pipe
26 with  clamps at 1.00 m spacing.
) This includes jointing of pipes & fittings with
one step CPVC solvent
cement and the cost of cutting chases and
making good the same
including testing of joints complete as per
direction of Engineer in Charge.
2.7 | 15 mm nominal outer dia Pipes meter | 150
2.8 | 20 mm nominal outer dia Pipes meter | 150
Providing and fixing white vitreous china
pedestal type water closet
(European type W.C. pan) with seat and lid,
10 litre low level white
P.V.C. flushing cistern, including flush pipe,
2.9 | with manually controlled
device (handle lever), conforming to IS :
7231, with all fittings and
fixtures complete, including cutting and
making good the walls and
floors wherever required :
W.C. pan_W|th ISI marked white solid plastic each )8
seat and lid
3.0 | Waterproofing work
Providing and applying fibre reinforced
elastomeric liquid water
proofing membrane with resilient acrylic
polymers having Sun
Reflectivity Index (SRI) of 105 on top of
concrete roof in three coats
@10.76 litre/ 10 sgm. One coat of self-
priming of elastomeric
waterproofing liquid (dilution with water in
31 the ratio of 3:1) and two ST 400

coats of undiluted elastomeric waterproofing

liquid (dry film thickness
of complete application/system not less than
500 microns). The
operation shall be carried out after scrapping
and properly cleaning
the surface to remove loose particles with
wire brushes, complete in

all respect as per the direction of Engineer-in-
Charge.
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3.2

Providing and laying water proofing
treatment in sunken portion of WGs,
bathroom etc., by applying cement slurry
mixed with water
proofing cement compound consisting of
applying :(The rate includes preparation of
surface, treatment and sealing of all joints,
corners, junctions of pipes and masonry with
polymer mixed
slurry.) molded frame of approved
make and shade with 6 mm thick hard board
backing :

First layer of slurry of cement @ 0.488
kg/sqgm mixed with water proofing cement
compound @ 0.253 kg/ sqm. This layer will
be allowed to air cure for 4 hours.

Second layer of slurry of cement @ 0.242
kg/sgm mixed with water proofing cement
compound @ 0.126 kg/sgm. This layer
will be allowed to air cure for 4 hours
followed with water curing for 48 hours.

sgm

250

Plastering work in shafts

4.1

Cement plaster 1:3 (1 cement: 3 coarse sand)
finished with a floating
coat of neat cement.

20 mm cement plaster

sgm

480

Dismantling work

5.1

Dismantling W.C. Pan of all sizes including
disposal of dismantled materials i/c malba all
complete as per directions of Engineer-in-
Charge.

each

28

5.2

Dismantling tile work in floors and roofs laid
in cement mortar including
stacking material within 50 metres lead.

For thickness of tiles 10 mm to 25 mm

sgm

300

53

Dismantling C.I. or asbestos rain water pipe
with fittings and clamps including stacking
the material within 50 metres lead :

75 to 80 mm dia pipe

meter

480

100 mm dia pipe

meter

420

54

Disposal of building rubbish / malba / similar
unserviceable, dismantled
or waste materials by mechanical means,
including loading,
transporting, unloading to  approved
municipal dumping  ground or as
approved by Engineer-in-charge, beyond 50
m initial lead, for all leads
including all lifts involved.

cum

20

6.0

Flooring work
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Providing and laying cement concrete in
retaining walls, return walls, walls (any
thickness) including attached pilasters,
columns, piers, abutments, pillars, posts,
6.1 | struts, buttresses, string or lacing courses,
parapets, coping, bed blocks, anchor blocks,
plain window sills, fillets, sunken floor etc.,
up to floor five level, excluding the cost of
centering, shuttering and finishing:

1:5:10 (1 cement : 5 coarse sand (zone-lll) :
10 graded stone | cum 12
aggregate 40 mm nominal size).

Providing and laying vitrified floor tiles in
different sizes (thickness to be
specified by the manufacturer) with water
absorption less than 0.08%
and conforming to IS: 15622, of approved
make, in all colours and shades,

6.2 laid on 20mm thick cement mortar 1:4 (1
cement : 4 coarse sand),
jointing with grey cement slurry @ 3.3 kg/
sgm including grouting the

joints with white cement and matching
pigments etc., complete.

Size of Tile 500x500 mm sgqm 250

7.0 | Wall tile work

Providing and fixing Ist quality ceramic glazed
wall tiles conforming to
IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all
colours, shades except burgundy, bottle
green, black of any size as approved by
Engineer-in-Charge, in skirting, risers of steps | Sqm 300
and dados, over 12 mm thick bed of cement
mortar 1:3 (1 cement : 3 coarse sand) and
jointing with grey cement slurry @ 3.3kg per
sgqm, including pointing in white cement
mixed with pigment of matching shade
complete.

TOTAL AMOUNT (Rs.)

* Exclusive of GST

Note: - The cost quoted above includes all taxes /charges etc. except GST. GST will
be paid on actual basis at the time of billing.

L1 Criteria - The firm quoting the lowest price in total will be selected and invited
for negotiation (if any).

Authorized Signatories (Name & Designation, seal of the company)

Date:
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Approved list of materials

S.no. NAME OF ITEMS LIST OF APPROVED MANUFACTURERS / BRAND
/ APPLICATORS

1. Cement Ultra-Tech, ACC, Lafarge

2. Float Glass Modi/ Saint Gobin/ Indo-Asahi.

3. Synthetic Paint Asian Paint, Berger, ICI, Nerolac

4. Zinc Chromate Primers Shalimar, Asian Paint, Berger, ICI

5. Block Board/Prelaminated Green ply, Uro ply, Orchid Ply, Century ply, Duro ply.
particle board/ Plywood/
decorative veneers

6. Exterior Acrylic Paint Asian paints, Berger, Nerolac, Dulux

7. Glass Modi/ Saint Gobin/ Asani

8. PVC Cistern (with all fittings | Parryware, Commander, Hind ware.
and accessories):

9. Plastic Seat Covers with Parryware, Commander
frame

10. CP on brass fittings and Essco (Delux model/series), Jaquar ( Continental
Accessories series), Grabtree aqualine (Maple series)

11 Soil Pipes and Fittings:

A Centrifugally Cast (spun) RIF, BIG, NECO or approved equivalent make
Iron Pipes & fittings conforming to IS: 3989

B Sand Cast (spun) Iron Pipes | AMC, ALC, Bengal Iron
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&fittings (conforming to IS:
1729)

C Pig Lead (for caulking of Locally available best quality with minimum 99%
joints) purity
12. CPVC Pipes and Fittings Astral, Finolex, Birla aerocon.
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