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NOTICE INVITING e-TENDER  

 
Tender No.  SAI/NRC/ARMO/NIT-07122024/2024-25 

 

Name of the work: - A/R & M/O Residential & Non Residential building at SAI, NCOE, 

Sonepat, during 2025-26. 

 

Interested Firm / Individuals satisfying the Prequalification Criteria as mentioned in Technical 

Bid should apply in the formats available at SAI website-www.sportsauthorityofindia.nic.in & CPP 

Portal of Govt. of India  http://eprocure.gov.in/eprocure/app. up to 1600hrs on 

01/01/2025. 

 

 

Bidders may download the document from the website-www.sportsauthorityofindia.nic.in & CPP 

Portal of Govt. of India i.e. http://eprocure.gov.in/eprocure/app. Bidders may ensure to upload 

their proposals, on CPP Portal http://eprocure.gov.in/eprocure/app complete in all respect, on 

or before the closing date and time as indicated in the critical data sheet given below.  

Bidders shall not tamper / modify the document in any manner. In case the same is found to be 

tempered in any manner tender will be rejected completely. 

 

CRITICAL DATA SHEET 

 

Tender document number SAI/NRC/ARMO/NIT-07122024/2024-25 

Estimated Cost of Work (Rs.) Rs. 57,41,483.00 (Rupees fifty seven Lakh forty one 

thousand four hundred eighty three only) 

Completion Time 365 Days 

Earnest Money Rs. 1,14,830.00 (in the shape of Demand Draft 

favouring Executive Director SAI, NRC, Sonepat) 

Publish Date  13.12.2024 

NIT Download 13.12.2024 

Submission Start Date  14.12.2024 

Pre bid meeting date & time 20.12.2024 at 3:00 PM 

Bid Submission at http://eprocure.gov.in/eprocure/app. 

Proposal / Bid Submission End 

Date and Time  

01.01.2025 By 16:00 hrs 

Technical Bid Opening Date and 

Time 

02.01.2025 at 16:00 hrs 

Address for submission of EMD 

& venue for opening of bids.  

Administrative Office, SAI, Northern Regional Centre, 

Joshi Chauhan, GT Road, Bhalgarh, Sonepat-131021 

Contact detail 
Phone-0130-2981562 

Email-saisonepat@gmail.com 

Date of commencement  
 

Within 7th Calendar day from the date of 

Issue of work order 
 

Total Security Deposit / 

Retention Money 

2.5% of Contract amount 

http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://www.sportsauthorityofindia.nic.in/
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app


Defect Liability Period  
 

365 days (twelve months) from the date of 

completion of the work.  

 

Period of Final Measurement  
 

1 Month 

 

 

Liquidated damages  
 

At the rate of 2% of the Contract Value per month which 

subject to a maximum of 10% of the accepted Contract 

Value. 

 

Recovery towards taxes. 

 

As per rules applicable from time to time. 

 

Rates  Rates shall be fixed during the contract & extension 

period and no price variation is entertained. 

Performance Guarantee 5% of the tendered amount. 

 

 

Place: Sonepat   

 RD-Incharge SAI NRC Sonepat 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

INSTRUCTIONS TO TENDERERS  

 
PRE QUALIFICATION CRITERIA  

 

TECHNICAL CRITERIA 

 

The bidder should have in the last three years ending 31st March 2024 successfully completed as a 

prime contractor at least one similar work of value not less than 80%  

OR Two similar work each of value not less than 50%  

OR Three similar works each of value not less than 40% the estimated costs mentioned.  

FINANCIAL CRITERIA  

Average financial turnover of bidder during the last three years, ending 31.03.2024, should be at 

least 100% of the estimated cost. Audited Balance Sheet, Profit & Loss account for the last three 

consecutive financial years should be submitted along with the bid.  

 

MODE OF SUBMISSION OF TENDER 

Sealed Item Rates Tender under Two Bid Systems containing two Sealed covers of technical bid and 

financial/price bid should be submitted online. Conditional tender shall not be accepted. 

 

 

OPENING OF FINANCIAL BIDS/PRICE BIDS 

 

1. Exact date and time shall be communicated through official E- mail address given in the bid 

document to the qualified bidders. 

2. Conditional bids would be summarily rejected. 

3. In case no bid or single bid is received, or any other reason whatsoever, SAI may at its sole discretion 

to cancel the whole tendering process or extend the last date and time of submission of the bid. 

4. Any separately submitted discount letter on the financial price shall not be considered by SAI and 

shall be a ground for disqualification. Evaluation of financial bid shall be considered only on the 

quoted price in the financial bid submitted by the bidders. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

 

This tender document has been published on the Central Public Procurement Portal (URL: 

http://eprocure.gov.in). The bidders are required to submit soft copies of their bids electronically 

on the CPP Portal, using valid Digital Signature Certificates. The instructions given below are 

meant to assist the bidders in registering on the CPP Portal, prepare their bids in accordance with 

the requirements and submitting their bids online on the CPP Portal. More information useful for 

submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

1)  Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to Enroll” 

on the CPP Portal is free of charge. 

2)  As part of the enrolment process, the bidders will be required to choose a unique username and 

assign a password for their accounts. 

3)  Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal. 

4)  Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 

(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 

recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile. 

5)  Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 

to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6)  Bidder then logs in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1)  There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, organization name, 

location, date, value, etc. There is also an option of advanced search for tenders, wherein the 

bidders may combine a number of search parameters such as organization name, form of 

contract, location, date, other keywords etc. to search for a tender published on the CPP Portal.  

2)  Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / email in 

case there is any corrigendum issued to the tender document. 

3)  The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

2)  Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the number of covers in 

which the bid documents have to be submitted, the number of documents - including the names 

and content of each of the document that need to be submitted. Any deviations from these may 

lead to rejection of the bid. 

3)  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid 

documents may be scanned with 100 dpi with black and white option. 

https://eprocure.gov.in/eprocure/app


4)  To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” area available to them to upload such documents. These 

documents may be directly submitted from the “My Space” area while submitting a bid, and need 

not be uploaded again and again. This will lead to a reduction in the time required for bid 

submission process. 

Note:  SAI in no way shall be responsible if the bidder fails to apply due to non-possession of 

Digital Signature & non registration.  

General information for the Vendors / Agencies for their prequalification to carry out 

the above mentioned works on turnkey basis 

1. The contractor should quote in the Rate and Amount column of the given price bid document 

only. However, if a discrepancy is found, the rate which correspond with the amount worked out 

by the contractor shall unless otherwise proved, be taken as correct. If the amount of an item 

is not worked out by the contractor or it does not correspond with the rate written either in 

figure or in words, then the rate quoted by the contractor in words shall be taken as correct. 

Where the rates quoted by the contractor in figures and in words tally but the amount is not 

worked out correctly, the rate quoted by the contractor will be taken as correct and not the 

amount. 

2. Contractor must ensure to quote rate of each item. If no rate is quoted by the bidder, rate of 

such item shall be treated as “0” (ZERO). 

3. Eligible firm coating the lowest price will be selected. 

4. Intending contractors / vendors are requested to read carefully before filling the particulars in 

the Performa.  

5. Information / details furnished by selected party, if found to be false / incomplete at any time 

in future or any information effecting prequalification is willingly / unwillingly withheld, if come 

to the notice of the SAI at any point of time, the company’s prequalification will be cancelled 

immediately. 

6. Where copies are required to be furnished, these should be self-certified copies. 

7. The bidder should have local office in New Delhi or within NCR of Delhi. 

8. The cutoff date for calculation of past period for completion of projects shall be 31st March 2024. 

9. All pages of the tender document i.e. Pre-qualification criteria, Technical bid, Price Bid should be 

signed and stamped by bidder. 

10. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to 

day progress of work at site on their own cost.  

11. Contact 0130-2981562 for site visit / any query regarding tender. 

  

 

 

 

 

 

 

 

 

 

 

 



 

 

 

TECHNICAL BID FORM 

1 Name of the firm :  

 Address :  

 Telephone No. :  

 Office :  

 Residence :  

 Mobile No :  

 Fax No.  :  

 E-Mail :  

2 a) Whether Proprietorship/Partnership/Pvt. Ltd./ 

Public Ltd. Co. :  

    b) Names of the Proprietor, Partners, Directors :  

 i)  :  

 ii)  :  

 iii)  :  

 c) Year of Establishment :  

3  Registration with Registrar of Companies (No. &  

  Date) (For Corporation only) :  

4  Registration with Tax Authorities 

 i) Income-Tax (PAN) No. :  

 ii) GST No. :  

 (Furnish copies of Income-Tax, GST certificate) 

5  Names of the Bankers with address :  

6  Give details if at present involved in Litigation in similar type of contracts. 

 

Sr. 

No. 

Name of Project Name of 

Employer 

Nature of 

work 

Work order 

dated 

Date of 

completion 

of work 

Value Rs. 

       

       

 

7  Details of civil suit, if any that arose during  

  Execution of contract in the past 03 years :  

 

8  Specify maximum value of single value project  

  Executed during the last three years :  

 

9  Name and relation, if any, with the staff member  

  Of Sports Authority of India :  



 

10  Details of work executed during the last 03 years (Please mention the qualifying works as per criteria) 

 

Type of 

work 

Work executed 

for (name of 

the Institution / 

Body) 

Nature 

of work 

(in 

brief) 

Location Value 

Rs. 

Duration of work with 

dates of Completion 

 

If work left 

incomplete or 

terminated         

(give 

reasons) 

     Commence –

ment 

Completio

n 

 

        

        

 

Note: Copies of work orders along with satisfactory completion certificate mentioning value of 

completed work of Govt., Semi-Govt. Bodies, duly signed & seal of the client should be enclosed.  

 

11  Details of work in hand (Photo copies of performance certificate, work orders issued by clients, 

Preferably Govt., Semi-Govt. Bodies should be attached). 

 

Type of 

work 

Work 

executed for 

(name of the 

Institution / 

Body) 

Nature 

of work 

(in 

brief) 

Location Value Rs. Duration of 

work, 

stipulated 

time 

Present 

stage of 

work 

       

       

       

 

 

13 Annual Turnover in last 3 years: 

 

Sr. 

No. 

  Year Turnover (Rs. in Lakh) Income-tax paid 

    

    

    

    

    

    

 

Note: Furnish copies of audited balance sheet and Profit & Loss A/C. for the last 3 years 2021-

22, 2022-23, 2023-24. 

 

 

 

 



14 Details of the work confirming to eligibility as per criteria details must be furnished in the column along 

with enclosing Xerox copies of documents / credentials to prove the claim failing which application will 

be rejected out rightly.  

 

Name of the 

Client 

Details of the 

work 

Work Order 

No.  

Satisfactory 

completion certificate 

Value of work 

     

     

     

 

 

 

18.  LIST OF ENCLOSURES: 

 

ANNEXURE 

NO. 

PARTICULARS TICK IF 

ENCLOSED 

I Certificate of registration of Company / partnership deed.  

II Certificates of registration with Income Tax, GST, EPF, and ESI.  

III Audited Balance Sheet & Profit & Loss A/c. Statement for last 

three years. 

 

V Copies of work orders along with xerox copies of relevant TDS 

certificate, satisfactory completion certificate mentioning 

value of work issued by Govt., Semi-Govt. Bodies. 

 

VI Copies of performance certificate, work orders issued by Govt., 

Semi-Govt. Bodies. 

 

VII Copies of Income-Tax Returns / Assessment Orders for previous 

03 years.  

 

 

Note: - In absence of any of the above enclosures, the application is liable to be rejected. 

 

D E C L A R A T I O N  
 I / We have read the instructions appended to the Performa and I / We understand that if any false 

information is detected even at a later date, any future contract made between ourselves and SAI, on 

the basis of the information given by me / us can be treated as invalid by the SAI and I / We will be 

solely responsible for the consequences. 

 I / We agree that the decision of SAI in selection of contractors will be final and binding on me / us. 

 All the information furnished by me/ us hereunder is correct to the best of my knowledge and belief. 

 I / We agree that I / we have no objection if enquiries are made about the work listed by me / us in the 

accompanying sheets. 

 I / We agree that I / We have not applied in the name of sister concern for the subject tendering process. 

 

Place :       SIGNATURE 

Date :       NAME & DESIGNATION 

         SEAL OF ORGANISATION 

 

 



 

 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

To,  

Regional Director-Incharge 

Sports authority of India, 

Northern Regional Centre,  

Joshi Chauhan, GT Road,  

Bhalgarh, Sonepat-131021 

 

Sub: - Acceptance of Terms & Conditions of Tender.  

 

Tender No: - SAI/NRC/ARMO/NIT-07122024/2024-25 

 

Name of Tender / Work: - A/R & M/O Residential & Non Residential building at SAI, 

NCOE, Sonepat, during 2025-26. 

 

 

Dear Sir,  

 

1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender / 

Work’ from the website(s) namely:  https://eprocure.gov.in/eprocure/app as per your 

advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

(including all documents like annexure(s), schedule(s), etc.), which form part of the contract 

agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein.  

3. The corrigendum(s) issued from time to time by your department / organization too has also been 

taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 

/ corrigendum(s) in its totality / entirety.  

5. In case any provisions of this tender are found violated, then your department / organisation shall 

without prejudice to any other right or remedy be at liberty to reject this tender / bid including the 

forfeiture of the full said earnest money deposit absolutely.  

6. I / We agree to abide by this tender for a period of 90 days from the date of opening of the financial bid. 

I / we also agree to pay the ISD as specified in the Tender.  

7. Sports Authority of India shall also be at liberty to cancel the Work Order of tender if I / We fail to execute 

an agreement or to start the work as stipulated in the tender documents or fail to deposit the amount of 

initial security deposit as specified in the memorandum.  

8.  I / We agree that the Sports Authority of India reserves the right to accept the tender in whole or in part 

or split the works under separate contracts or accept or reject any or all the tenders without assigning 

any reason whatsoever thereof. 

9. I / We are aware that the quantities mentioned in the tenders are indicative and the same can be 

increased or decreased depending on the requirement of the Institute and as per the site conditions. I / 

we will not seek compensation for the same and execute the additional quantities at the tender rates. 

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 

 

https://eprocure.gov.in/eprocure/app


 

 

1.  Definition and Interpretation: - 

In construing these conditions, the Specifications, Bill of quantities and Contract 

Agreement etc. the following words shall have the meaning herein assigned to them 

except where the subject or context otherwise requires. 

i (a)  The Institute: - The term Institute shall mean Sports Authority of India, Northern Regional Centre, 

Joshi Chauhan, GT Road, Bhalgarh, Sonepat-131021 the employer or their authorized representative 

to act on their behalf. 

i (b) Engineer: -  Engineer appointed by the Employer for the supervision of the work. 

ii (a) "Contractor" shall mean: - 

a) In the case of a Partnership firm: - --------------------------------- ----------------- and -----------

------------trading as partners in the name and style of ------------------------------------ and having 

a place of business at --- ----------------- and shall include the partners for the time being of the 

said firm and the legal representatives of a deceased partner.  

b) In the case of individual Contractor: - Shri ____________ trading in the name and style of 

_______________________________________ and shall include his heirs, successors and legal 

successors and legal representatives.  

c) In the case of Company:- _________________ a company incorporated under 

__________19___ and having its registered office at ________________ and office at 

___________________________ and shall include its successors and assignee.  

iii)  The tenderers are advised to read all the instructions, term & conditions, additional & general 

conditions, contract clauses, nomenclature of items, additional specifications, drawings etc. 

contained in the tender document carefully and visit the site to see existing site conditions and 

services & inspect the existing building before quoting the rates & no extra claim shall be entertained 

by the client.  

The Contractors are advised to inspect and examine the site and satisfy themselves with the nature 

of site, the means of access to the site, the constraints of space for stacking material / machinery, 

labour etc. constraints put by local regulations, if any, weather conditions at site, general ground / 

subsoil conditions etc. or any other circumstances which may affect or influence their tenders. 

(iv)  "Site" shall mean the site of the contract works including any building and erections thereon and 

any other land (inclusively) as aforesaid allotted by the Employer for the Contractor's use.  

(v)  "Contract" shall mean the following documents, all duly signed, collective in that order of 

precedence.  

a)  Articles of Agreement  

b) Letter of acceptance of tender / award of work  

c) Special Conditions of Contract  

d)  General conditions of contract including clarifications / conditions accepted after the Pre-bid Meeting.  

e)  Specifications  

f)  Bill of Quantities  

(vi)  "Notice in writing" or "written notice" shall mean a notice in written, typed or printed characters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to the 

last known private or business address or registered office of the addressee and shall be deemed to 

have been received when in the ordinary course of post it would have been delivered.  



(vii)  "Act of Insolvency" shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency 

Act, or the Provincial Insolvency Act or any Act amending such original.  

viii) "Works" means the permanent works described in the "Scope of Work" and / or to be executed in 

accordance with the Contract and includes materials, apparatus, equipment, temporary supports, 

fittings, and things of all kinds to be provided, the obligations of the Contractor hereunder and work 

to be done by the Contractor under the contract.   

(ix)  "Bill of Quantities" means the Schedule and Quantities of items, materials & rates, summaries, etc. 

as finally accepted.  

(x) "Specification" means the specifications given in these documents including relevant Indian standard 

specification where so required and where such a specification is not available, the specification 

approved by the SAI.  

(xi)  "Temporary Works" means all temporary works of every kind required in or about the execution, 

completion or maintenance of the works.  

(xii) "Materials" means the materials, apparatus, equipments, fittings, fixtures and all such other material 

which are incorporated in the 'work".  

(xiii)  "Virtual Completion of the Works" means the completion of the whole of the works substantially in 

all respects as evidenced by issuance of a Certificate of Virtual Completion by the SAI   in pursuance 

of Clause 31 & 38 of the General Conditions of Contract.  

xiv)  "Period of Maintenance / Defect Liability Period” shall mean the period of 365. (Three hundred sixty-

five) days calculated from the date of virtual completion of the works as certified by the SAI.  

(xv) "Urgent Works" means any urgent works, which in the opinion of the Employer becomes necessary 

at the time of execution and / or during the progress of work to obviate any risk of accident or failure 

or to obviate any risk of damage to the structure or services or required to accelerate the progress 

of work for which becomes necessary for safety and security or for any other reason, the   Employer 

may find it necessary.  

(xvi)  "Market Rate" means the rate as decided by the SAI on the basis of cost of materials at site inclusive 

of any tax, duty, octroi etc. at the time of execution of work.  

(xvii) "Approved" means approved in writing; "Approval” means approval in writing.  

(xviii)  "Month" means calendar month.  

(xix)  "Week" means seven consecutive calendar days.  

(xx)  "Day" means a calendar day beginning and ending at 00 Hours and 24 hours respectively. 

(xxi) "Contract Value" means the total value of the tender as accepted by the Employer.  

(xxii) Interpretations / Marginal Note / Heading / Catch Lines.  

The Marginal Notes, Headings and in the catch lines hereto and in the annexure hereto are meant 

only for convenience of reference and shall not in any way be taken into account in the interpretation 

of these presents and the annexure hereto. The Contractor will have to carry out and complete the 

said work in every respect in accordance with this contract.  

Words imparting the singular only also include the plural and vice versa where the context requires. 

 

 

 



1.  GENERAL CONDITIONS OF CONTRACT FOR ARMO CIVIL WORKS 

 

1.1 For all items of Civil; CPWD specifications with correction slips up to the date of receipt of tender 
shall be followed. For the items which are not covered under CPWD specifications; the special 
conditions / B.I.S. specifications shall apply. In this regard the decision of Engineer-in- charge shall 
be final. 

 

1.2 Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest 
edition with all amendments / revision issued thereto up to the date of receipt of tenders. 

 

1.3 Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities 
are for all heights, depths, leads and lifts involved in the execution of work. 
 

1.4 The contractor shall make his own arrangement of water required for the work as per the general 
conditions of the contract. However, 1% (one percent) water charges shall be recovered on the 
gross amount of bill from the contractor, if government water is used. 

 

1.5 Electric connection for general purpose at the service centre already exists. Bills for the electricity 
consumed shall be paid by the contractor, in case additional load is required for some purpose 
same shall be arranged by the agency. In case of failure of power supply the contractor shall make 
his own arrangement of generators. 
 

1.6 Other agencies working at site will also simultaneously execute the work entrusted to them and 
the contractor shall offer necessary co-operation wherever required to other agencies. 
 
 

1.7 The work shall be carried out in a manner complying in all respects with the requirements of 
relevant bye laws of the local bodies, labour laws, minimum wages act, workmen compensation 
act and other statutory laws enacted by Central Govt. as well as State Govt. 

 

1.8 All malba/rubbish/silt/waste, garbage etc. generated due to any operation from 
buildings/houses/hostels and other open spaces whatsoever shall be disposed off on daily basis by 
the contractor to the specified common disposal point. After the collection of full truck load of the 
said malba (approx 4.5 cubic metres), the same shall be disposed off by the contractor to the 
authorized municipal dhalao/ dumping ground and nothing extra shall be paid on this account. In 
case of non- removal/disposal in the specified period, a Compensation of Rs. 1000/- (Rupee one 
thousand only) per day shall be recovered from the contractor. 

 

1.9 No residential accommodation shall be provided to any of the staff engaged by the contractor. The 
contractor shall not be allowed to erect any temporary set up for staff in the campus. 

 

1.10 No claims of the labours shall be entertained by the Department including that of providing 
employment, regularization of services etc. 



 
 

1.11 The contractor shall depute required engineers for civil works having requisite experience. 
The contractor shall furnish an undertaking about the engineer deputed once at site of work that 
he will not replace him before the period of one year or date of completion whichever is earlier 
without the consent of Engineer-in-charge. In case of emergency, the engineer shall have to be 
present even on odd-hours/holidays/Sundays as and when required by the site staff. 
 
Complaint register, attendance register and other records will have to be produced either daily 
according to the requirement or when asked to do so by the Engineer-in-charge or his authorized 
representative. The Duty Chart and measurement will be as per below 
 

Duty Hours Measurement Terms. 

9:00 A.M. to 5:00 PM (Monday to 
Saturday) 

The Eight hours’ duty with one- h o u r  lunch break, if 
availed, shall be measured as one job for the purpose of 
payment. Any amount of working hours exceeding or 
becoming short of Eight hours shall be divisible by eight 
to arrive at the net quantity of work done. 

 

 
1.12 All required register will be issued by Engineer-in-charge duly marked in chronological order 

but the contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid 
on this account. 
 

1.13 The contractor shall take immediate action to attend any complaint assigned to him through 
site order book/verbal instructions from Engineer-in-charge or on telephones from occupants. In 
all cases he shall attend the complaints in the specified duration as mentioned below: - 

 

1.13.1 Emergent complaints- Complaints of emergent nature of plumbing like no water, drain blocked 
etc. shall have to be attended immediately within 6 hours. 
 

1.13.2 Normal complaints- Complaints relating to the trades of mason, carpenter / painter shall have to 
be attended within 48 hours. 

In case of failure to meet these deadlines a lump sum amount of Rs. 1,000/- (Rupees One 

thousand only) per complaint per day will be recovered from his bills. One default shall be 

treated as one complaint. This shall be without prejudice to other remedies available to 

Engineer-in-charge under this contract to take action against the contractor. 

1.14 The personnel and labourers engaged by the contractor under this contract shall wear neat 
and clean uniforms as approved by the Engineer-in-charge along with name badges. An identity 
card duly countersigned by Engineer-in-charge or his representative shall be issued to each 
personnel by the contractor to have proper identifications. The character and antecedents of the 
staff employed by the contractor shall be got verified from the police by the contractor. 
 
 

1.15 The Contractor’s Engineers who are present at the site from 9:00 AM to 5:00 PM on all 
working days shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and 



quick communication. Nothing extra shall be paid to the contractor on this account and his quoted 
rates for various items under this contract will be inclusive of this obligation. 
 

1.16 The contractor shall have registration with Employee’s Provident Fund commissioner and 
Employee’s state Insurance Corporation for safe guarding interest of his workmen. He shall obtain 
all other necessary approvals from statutory bodies as per law in vogue. 
 
 

1.17 All T&P, scaffoldings, instruments/meters for maintenance, consumable and Contingent 
Articles required for execution of the work shall be arranged by the contractor. 
 

1.18 Staff employed by the contractor should be well behaved, Polite & courteous. Any 
complaint against staff on behavior should be taken very seriously and such staff should be 
removed by the contractor immediately from the site and replacement shall be provided 
immediately. 
 
 

1.19 For the Purpose of categorization of staff as skilled and unskilled, the sewer man and balder 
shall be taken as unskilled, the Mason/Plumber/ and carpenter shall be taken as skilled. 
 

1.20 All dismantled material will be removed from site by contractor after verification of 
measurement of the same. 
 
 

1.21 The contractor shall make all safety arrangement required for the labour engaged by him at 
his own cost. All consequences due to negligence or due to lapse of security/safety or otherwise 
shall remain with the contractor. The department shall not be responsible for any mishap, injury, 
accident or death of the contractor’s staff. No claim in this regard shall be entertained / accepted 
by the department. 

 

1.22 Contractor shall be fully responsible for any damages caused to govt. property or allottee’s 
property by his or his labour in carrying out the work and shall be rectified by the contractor at his 
own cost. 
 
 

1.23 For non-compliance or partial compliance of satisfactory execution of items, the Engineer-
in- charge reserves his rights to levy compensation in accordance with the scale of non-conformity 
and the period for which this non-conformity continues. However, the total amount of this 
compensation for the whole contract shall not exceed 10% of the tendered value of this contract. 
This shall be without prejudice to other remedies available to Engineer-in-charge under this 
contract to take action against the contractor. 
 

1.24 Each worker shall maintain a complaint diary and get the feedback recorded from the 
allottee’s regarding attending the complaint. In case, it is found that the complaint has been 
attended unsatisfactorily, it will be considered as unattended. List of such complaints shall be 
submitted to the Engineer-in-Charge or his representative on daily basis. 
 



1.25 The contractor or his engineer at the service centre shall maintain complaint register for 
recording the complaints. 
 

1.26 Required Space will be handed over to the contractor free of cost by the department; for 
receiving the complaints and for the engineer engaged by him. 
 
 

1.27 The agency shall restore back the premises and other articles provided by the department 
to the department at the time of closure of the contract. 
 

1.28 Stores & bins as available shall be handed over to the contractor for storing the material. 
 
 

1.29 The contractor will maintain attendance records of the staff, which will be checked by the 
Engineer-in-charge of the work. In case of absence of any staff, recovery shall have made at the 
following rates: 

i. Skilled labour @ Rs. 800/- per day per person. 
ii. Unskilled labour @ Rs. 500/- day per person. 

 
1.30 All the malba or rubbish obtained from dismantling or otherwise during the execution of the 

work shall be brought down through the staircase and shall not be thrown to the ground directly 
from first floor or second floor etc. this shall be carried and stacked properly to the specified 
common disposal point on the same day and site shall be left clear as per the instructions of the 
Engineer-in-charge. A compensation of Rs. 100/- shall be recovered from the contractor for each 
complaint/default. 
 

1.31 The contractor will not pitch up tents for labourers, materials and his stores etc, 

 

1.32 Any damage to the building structure, fittings or any other articles etc. done by the 
contractor or his workman during the execution of the work shall be made good by the contractor 
at his own cost. 
 
 

1.33 The contractor shall clear the site properly after the completion of the work. 
 

1.34 The Agency shall be solely responsible for compliance to the provisions of various Labour 
and industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. 
relating to personnel deployed by it at SAI NRC Sonepat site or for any accident caused to them 
and the SAI NRC Sonepat shall not be liable to bear any expense in this regard. The Agency shall 
make payment of wages to workers engaged by it by the stipulated date irrespective of any delay 
in settlement of its bill by the SAI NRC Sonepat for whatever reason. The Agency shall also be 
responsible for the insurance of its personnel. The Agency shall specifically ensure compliance of 
various Laws / Acts, including but not limited to with the following and their re-enactments / 
amendments / modifications: - 

1.34.1.1 The Payment of Wages Act 1936 
1.34.1.2 The Employees Provident Fund & MP Act, 1952 



1.34.1.3 The Contract Labour (Regulation) Act, 1970 
1.34.1.4 The Payment of Bonus Act, 1965 
1.34.1.5 The Payment of Gratuity Act, 1972 
1.34.1.6 The Employees State Insurance Act, 1948 
1.34.1.7 The Employment of Children Act, 1938 
1.34.1.8 The Motor Vehicle Act, 1988 
1.34.1.9 Minimum Wages Act, 1948 

 

2. Breach of Terms and Conditions: 

 Noncompliance of any terms and conditions enumerated in the contract shall be treated as breach 

of contract. Or In Case of breach of any terms and conditions as mentioned above, the Competent 

Authority, will have the right to reject the bid at any stage without assigning any reason thereof 

and nothing will be payable by SAI NRC Sonepat in that event the EMD shall also stands forfeited. 

3. Termination of Contract:  

SAI NRC Sonepat would have the right to terminate the contract by giving one month’s notice 

before the expiry of the term, in case the work performance is not up to the standard, or in case 

there is any violation of SAI NRC rules & regulations, or if there is any lapse in compliance of any 

labour legislation, or if there is any incident of indiscipline on the part of the Tenderer or his staff 

and the agreement may be terminated by either party by giving one month’s notice to the 

institution. The decision of Competent Authority of SAI NRC Sonepat in this regard would be final 

and binding on the Tenderer. In such an event, SAI NRC Sonepat shall have the right to engage any 

other tenderer to carry out the task. 

 

4. Dispute Settlement: 
 It is mutually agreed that all differences and disputes arising out of or in connection with this 
agreement shall be settled by mutual discussions and negotiations if such disputes and differences 
cannot be settled and resolved by discussions and negotiations then the same shall be referred to 
the sole Arbitrator appointed by the Director, SAI Sonepat whose decision shall be final and binding 
on both the parties. The contract shall be governed by laws and procedures established by Govt. 
of India, within the framework of applicable legislation and enactment made from time to time 
concerning such commercial dealings/ processing. 

5. Language(s)  

The language in which the Contract documents shall be drawn up shall be English only.    

   

6. Scope of Contract  

The Contract comprises the waterproofing of roof and repairing of expansion joints (roof joints, 

wall joints, floor joints) at Administrative block SAI NRC Sonepat, detailed description as per 

schedule of quantity. The work shall be done in accordance with CPWD Specifications 2019. 

7.   (i)  Work Order / Award  

Before signing of the Contract, the Employer shall issue by registered post or by otherwise depositing 

at the registered office of the Contractor, Work Order / Award to enter into a Contract with the 

Contractor for the execution of the works in accordance with the contract. Until a formal contract 

agreement is prepared and executed, the tender documents & set of drawings together with the 



relevant correspondence exchanged from receipt of the tender to acceptance and together with the 

Employer's Work Order / Award shall constitute a binding contract between the parties.  

(ii)  Contract Agreement  

On receipt of intimation from the Employer of the acceptance of his / their tender, the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof, the successful 

tenderer shall sign an agreement in accordance with the draft agreement.  

8.  Disruption of Progress  

The Contractor shall give adequate but not less than 1 weeks’ time written notice to the SAI 

whenever planning or progress of the Works is likely to be delayed or disrupted unless any further 

drawing or order, including a direction, instruction or approval, is required to be issued by the SAI. 

The notice shall include details of the drawing or order required explaining why and by when it is 

required and of any delay or disruption likely to be suffered if it is late. 

9. Compliance with Statutes, Regulations, Etc.  

The Contractor shall conform to the provisions of any Act of the legislature relating to the works, 

and to the regulations and bye-laws of any authority, and of any water, electric supply and other 

companies and / or authorities with whose systems the structure is proposed to be connected, and 

shall, before making any variations from the Drawings or Specifications that may be necessitated 

by so regulations, give to the SAI   written notice, specifying the variation proposed to be made and 

the reason for making it and apply for instructions thereon. In case, the Contractor shall not within 

ten days of submission of such notice, receive such instructions, he shall proceed with the work 

conforming to the provisions, regulations, or bye-laws in question.  

The Contractor shall bring to the attention of the SAI all notices required for execution by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to any public 

office all fees that may be properly chargeable in respect of the works, and lodge the receipts with 

the SAI   for reimbursement at actual.  

10. Setting Out  

The Contractor shall set out the works and shall be responsible for the true and perfect setting out 

of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof. If at any time any error in this respect shall appear during the progress of the works or 

within the defects liability period the Contractor shall, if so required, at his own expense rectify such 

error to the satisfaction of the SAI.  

11. Quality of Materials & Workmanship & Test  

All materials and workmanship shall be the best of the respective kinds described in the Con-tract 

and in accordance with the SAI ’s instructions and shall be subjected from time to time to such tests 

as the SAI ’s may direct at the place of manufacture or fabrication or on the Site or at an approved 

testing laboratory.  

The Contractor shall upon the instruction of the SAI furnish him with documentation to prove that 

the materials & goods comply with the requirements of contract and for requirement stated above. 

The SAI may issue instruction in regard to removal of material from site or any work, if these are 

not in accordance with the Contract. The Contractor shall provide such assistance instruments, 

machinery, labour and materials as are normally required for examining, measuring, sampling and 

testing any material or part of work before incorporation in the works for testing as may be selected 

and required by the SAI.  

 



12. SAMPLE OF MATERIALS: - 

All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall 

be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of 

material is not specified in the item of work, the contractor shall submit the samples as per List of 

Preferred Makes as at Page 61-63 for approval of Engineer-in-Charge. For all other items, ISI Marked 

materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked 

material / fittings are not available, the contractor shall submit samples of materials / fittings 

manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval 

of Engineer-in- Charge. 

To avoid delay, contractor should submit samples as stated above well in advance so as to give 

timely orders for procurement. If any material, even though approved by Engineer-in-Charge is 

found defective or not conforming to specifications shall be replaced / removed by the contractor at 

his own risk & cost. 

BIS marked materials except otherwise specified shall also be subjected to quality test besides 

testing of other materials as per the specifications described for the item/material. Wherever BIS 

marked materials are brought to the site of work, the contractor shall, furnish manufacturer’s test 

certificate or test certificate from approved testing laboratory to establish that the material procured 

by the contractor for incorporation in the work satisfies the provisions of specifications relevant to 

the material and / or the work done. 

BIS marked items required on the work shall be got tested, for only important tests, which govern 

the quality of the product, as decided by the Engineer-in-Charge. The frequency of such tests (except 

the mandatory test) shall be 5% of the frequency as specified in BIS. For mandatory test, frequency 

shall be as specified in the CPWD Specifications 

 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then 

tests shall be carried out as per decision of Engineer-in-Charge. 

13. Contractor's Superintendence  

The Contractor shall give all necessary personal superintendence during the execution of the works, 

and as long, thereafter, as the SAI may consider necessary until the expiry of the "Defects Liability 

Period" stated hereto. 

 

14. Access for Inspection  

The Employer and their respective representatives shall at all reasonable times have free access to 

the work and / or to the workshops, factories or other places where materials are lying or from which 

they are being obtained and the Contractor shall give to the Employer, they and their representatives 

every facility necessary for checking measurements, inspection and examination and test of the 

materials and workmanship. No person not authorized by the Employer except the representatives 

of public authorities shall be allowed on the works at any time.  

15. (i) Examination of Work Before Covering Up  

No work shall be covered up or put out of view without the approval of the SAI and the Contractor 

shall afford full opportunity for the SAI to examine and measure any work which is about to be 

covered up or put out of view and to examine foundations before permanent work is placed thereon. 

The Contractor shall give due notice to the SAI of any such work or foundations is or are ready or 

about to be ready for examination and the SAI shall without unreasonable delay, unless he considers 

it unnecessary and advises the Contractor accordingly, attend for the purpose of examining and 

measuring such work or for examining such foundations.  



 

(ii)  Uncovering and making openings  

The Contractor shall uncover any part or parts of the Works or make openings in or through the 

same as the SAI may from time to time direct and shall reinstate and make good such part or parts 

to the satisfaction of the SAI. If any such part or parts have been covered up or put out of view after 

compliance with the requirements of sub-clause (i) of this Clause and are found to be executed in 

accordance with the contract the expenses of uncovering, making openings in or through reinstating 

and making good the same shall be borne by the Employer but in any other case all such expenses 

shall be borne by the Contractor and shall be recoverable from him by the Employer or may be 

deducted by the Employer from any monies due or which may become due to the Contractor.  

16. Assignment  

The whole of the works included in the contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or sublet the contract or any part / share 

thereof or any interest therein without the prior written consent of the Employer / Architect and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the contract or from 

active superintendence of the works during their progress. 

17. Works to be measured  

The SAI representative may from time to time intimate to the Contractor that he requires the works 

to be measured, and the Contractor shall forthwith attend or send a qualified Representative to 

assist the SAI representative in taking such measurements and calculations and to furnish all 

particulars or to give all assistance required by any of them.  

Should the Contractor not attend or neglect or omit to send such Representative, then the 

measurement taken by the SAI or a person approved by him shall be taken to be correct 

measurements of the works. Such measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. 

The SAI shall take joint measurements with the contractor and the measurements shall be entered 

in the measurement book / sheet by the SAI 's representative.  

The Contractor or his Representative may at the time of measurement take such notes and 

measurements as he may require.  

 

18. Deviation, Extra Items and Pricing 

Overall deviation limit (including cost of extra items & Deviation) shall be 25%. Deviation upto 1.25 

times of contract amount shall be approved by Engineer-in-Charge with recorded reasons. All the 

deviated quantities shall be paid at agreement rates. 

The completion cost of the agreement shall not exceed 1.25 times of the tendered amount and the 

contractors should keep a check and watch over the amount of work done & do not execute work 

beyond 1.25 times of the tendered amount. 

The payment of extra/substituted items born on DSR shall be paid as per DSR rates applicable to 

the agreement plus prevailing cost index and plus / minus %age above or below of quoted contract 

amount. 

The payment of the non-scheduled extra items shall be paid as per the prevailing market rate.   

 

 



19.  (i)  Removal of Improper Work & Materials  

The SAI   shall, during the progress of the works, have power to order in writing from time to time 

the removal from the works within such reasonable time or times as may be specified in the order, 

of any materials which in the opinion of the SAI are not in accordance with the Specifications or the 

instructions of the SAI , the substitution of proper materials, and the removal and proper re-

execution of any work executed with materials or workmanship not in accordance with the Drawings 

and Specifications or instructions, and the Contractor shall forthwith carry out such order at his own 

cost. In case of default on the part of the Contractor to carry out such order, the Employer shall 

have the power to employ and pay other persons to carry out the same, and all expenses consequent 

thereon, or incidental thereto, as certified by the SAI representative shall be borne by the Contractor, 

or may be deducted by the Employer from any moneys due, or that may become due, to the 

Contractor.  

(ii)  Default of Contractor in Compliance  

If the Contractor after receipt of written notice from the SAI   requiring compliance within ten days 

fails to comply with such further drawings and / or  SAI representative's instructions the Employer 

may employ and pay other persons to execute any such work whatsoever that may be necessary to 

give effect thereto, and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer on the Certificate of the SAI representative as a debt or may be deducted 

by him from any moneys due to the Contractor.  

(iii)  Inspection & Testing During Manufacture  

The SAI   shall be entitled during manufacture to inspect, examine and test on the Contractor's 

premises during working hours the materials and workmanship and check the progress of 

manufacture of all fabrication materials / items to be supplied under the Contract, and if part of the 

said materials / items are being manufactured on other premises the Contractor shall obtain for the 

SAI   permission to inspect, examine and test as if the said Plant were manufacturing on the 

Contractors premises. Such inspection, examination or testing if made shall not relieve the 

Contractor from any obligation under the Contract.  

(iv)  Dates for Inspection & Testing  

The Contractor shall agree with the SAI the date on and the place at which any plant / works will be 

ready for testing as provided in the Contract and unless the SAI shall attend at the place so named 

on the date agreed the Contractor may proceed with the tests, which shall be deemed to have been 

made in the SAI ’s presence, and shall forthwith forward to the SAI   duly certified copies of the test 

readings. The SAI   shall give the Contractor 24 hours’ notice in writing of his intention to attend the 

tests. All costs of testing shall be borne by the contractor. All outstation travel expenses shall be 

borne by the owner but in case re-inspections are required as per clause No. 19 (ix) the travel 

expenses shall be on contractors account.  

(v)  Facilities for Testing at Manufacturer's Works  

Where the Contract provides for tests on the premises of the Contractor or of any sub-contractor 

the Contractor shall provide such assistance, labour, materials, electricity, fuel, stores, apparatus 

and instruments as may be requisite and as may be reasonably demanded to carry out such tests 

efficiently.  

(vi)  Certificate of Testing  

As and when fabricated materials shall pass the tests referred in this, the SAI shall furnish to the 

Contractor a certificate in writing to that effect.  

 



(vii)  Rejection  

If as a result of such inspection, examination or test of the works the SAI shall decide that such 

material is defective or not in accordance with the Contract he shall notify the Contractor accordingly 

stating in writing his objection and reasons therefore. The Contractor shall with all speed make good 

the defect or ensure that the material complies with the Contract. Thereafter, if required by the SAI 

representative, the tests shall be repeated under the same terms and conditions save that all 

reasonable expenses to which the Employer may be put by the repetition of the tests shall be 

deducted from the Contract Sum.  

(ix)  Inspection & Testing and Re-inspection & Re-testing  

All deficiencies revealed by testing and inspection shall be rectified by the Contractor at his own 

expense and to the satisfaction and approval of the SAI. Rectified components shall be subject to 

retesting and re-inspection.  

(x)  Inspection Reports  

The Contractor shall provide the SAI with five copies of reports of all inspections and tests.  

 

20. Completion Certificate  

The SAI   shall issue the completion certificate when in his opinion, the works have been substantially 

completed in all respects and necessary approvals are obtained by the Contractor. The Defects 

Liability Period shall commence from the date of completion as certified by the SAI. 

 

21. Contractor Liable for Damages, defects during defect liability Period 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road kerb, fence, enclosure, water 

pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is being executed, or if any damage 

shall happen to the work while in progress, from any cause whatever or if any defect, shrinkage or 

other faults appear in the work within twelve months (six months in the case of work costing Rs. 

Ten lacs and below except road work) after a certificate final or otherwise of its completion shall 

have been given by the Engineer in- Charge as aforesaid arising out of defect or improper materials 

or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same 

good at his own expense or in default the Engineer-in-Charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of 

a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below except road 

work) after the issue of the certificate final or otherwise, of completion of work, or till the final bill 

has been prepared and passed whichever is later. Provided that in the case of road work, if in the 

opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of 

the contractor under this contract, half of the security deposit will be refundable after six months 

and the remaining half after twelve months of the issue of the said certificate of completion or till 

the final bill has been prepared and passed whichever is later. 

 

 

 

 



22. Payment Terms  

 Any payment will be released only after signing of Agreement as per the following   payment terms:  

Defects Liability Period 12 months after completion of work 

Date of Commencement After 7 working days from the date of 

acceptance of work order 

Date of Completion 365 days after the due date of 

commencement 

Value of work for interim Payment On the basis of Monthly bill or running bill 

submitted by agency. 

Retention money / security  deposit 2.5% on total project cost to be recovered 

from each running bills. 

Subject to the terms of the contract, in case the contract is terminated, payment towards services 

will be made on pro rata basis, for the works completed, after deducting applicable penalty and 

TDS/other applicable. 

23. Commencement of Works  

Within 7 Calendar days from the date of issue of Work Order, the contractor shall begin the works 

and shall regularly proceed with and complete the same on or before the "Date of Completion" stated 

in the Appendix subject nevertheless to the provisions for extension of time hereinafter contained.  

24. Time for Completion  

365 days after the due date of commencement. 

25. Extension of Time for Completion  

If the Contractor needs an extension of time for the completion of the work or if the completion of 

work is likely to be delayed for any reasons beyond the due date of completion stipulated in the 

contract, the Contractor shall apply to the Employer for extension of time in writing at least 30 days 

before the expiry of the scheduled time and while applying for extension of time, Contractor shall 

furnish the reasons in detail and his justification, if any, for the delays. While granting extension, 

the SAI shall notify the contractor the period of time which will not qualify for levy of liquidated 

damages.  

For the balance period in excess of original stipulated period and authorized extension of time 

granted i.e. period not qualifying for levy of liquidated damages, by the Employer, the provision of 

liquidated damages as stated under Clause 39 will become applicable.  

Further, the contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not.  

26. Compensation for Delay  

If the contractor fails to maintain the required progress to complete the work and clear the site on 

or before the contract or justified extended date of completion as per clause 25 (excluding any 

extension under Clause 25), he shall, without prejudice to any other right or remedy available under 

the law to the Government on account of such breach, pay as compensation the amount calculated 

at the rates stipulated below for every completed day/ month (as determined) that the progress 

remains below that the work remains incomplete If there is no hindrance, compensation shall be 

levied if work is incomplete. 

Compensation for delay of work  



(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based on 

quantum of damage suffered due to stated delay on the part of Contractor. if scheduled completion of 

work is more than one year.  

(ii) With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be computed on per 

day basis based on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled 

completion of work is more than six months and up to one year.  

(iii) With rate 2% (two percent) to 5% (five percent) (maximum) per month of delay to be computed on per 

day basis based on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled 

completion of work is up to six months. 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10 % of the accepted Tendered Value of work 

27. Rate of Progress  

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner 

and speed of execution and maintenance of the Works are to be of a kind and conducted in a manner 

to the satisfaction of the SAI. Should the rate of progress of the Works or any part thereof be at any 

time be in the opinion of the SAI too slow to ensure the completion of the whole of the Works by 

the prescribed time or extended time for completion, the SAI shall so notify the Contractor in writing 

and the Contractor shall thereupon take such steps as considered necessary by the SAI to expedite 

progress so as to complete the Works by the prescribed time or extended time for completion. Such 

communications from the SAI neither shall relieve the contractor from fulfilling obligations under the 

contract nor he will be entitled to raise claims arising out of such directions.  

28. Suspension of Work  

The Contractor shall on the written order of the SAI suspend the progress of the Works or any part 

thereof for such time or times and in such manner as the SAI may consider necessary and shall 

during such suspension properly protect and secure the work so far as is necessary in the opinion 

of the SAI. The extra cost including all running wages to be paid on the Site, salaries, depreciation 

and maintenance of plant, Site on costs and overhead costs of the Contract relatable to the works 

done or incurred by the Contractor in giving effect to the SAI ’s instructions under this Clause shall, 

be borne and paid by the Employer unless such suspension is:  

(a)  otherwise provided for in the Contract  

or  

(b) necessary by reason of inclement weather conditions affecting adversely the safety or 

quality of the Works.  

or  

(c)  necessary by reason of some default on the part of the contractor  

Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives 

notice in writing of his intention to claim to the SAI within 28 days of the SAI ’s order. The SAI shall 

settle and determine such extra payment and / or extension of time under relevant Clause hereof 

to be made to the Contractor in respect of such claim as shall in the opinion of the SAI be fair and 

reasonable and the SAI ’s decision shall be final and binding.  

29. Earnest Money Deposit: 

 The bidder shall be required to submit the Earnest Money Deposit (EMD) for an amount of Rs. 

1,14,830/- (Rupees one lakh fourteen thousand eight hundred thirty only) by way of demand drafts 

only. The demand drafts shall be drawn in favour of “Executive Director SAI, NRC, Sonepat”. The 



EMD of the successful bidder shall be returned after the successful submission of Bank Guarantee/ 

Security Deposit and for unsuccessful bidder(s) it would be returned after award of the contract. 

Bid(s) received without demand drafts of EMD will be rejected. MSME registered vendor having 

MSME certificate in relevant category will be exempted from EMD.  

30. Performance Guarantee 

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within 20 days from the date of issue of letter of acceptance. This period 

can be further extended by the Engineer-in-Charge up to a maximum period as specified in Special 

Conditions of Contract on written request of the contractor stating the reason for delays in procuring 

the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This Guarantee shall be 

in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank 

Guarantee from any of the Commercial Banks. In case a fixed deposit receipt of any Bank is furnished 

by the contractor to the SAI as part of the performance guarantee and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor 

and the contractor shall forthwith on demand furnish additional security to the SAI to make good 

the deficit. 

 

ii. The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 1 year 

claim period beyond that. In case the time for completion of work gets enlarged, the contractor shall 

get the validity of Performance Guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. However, in case 

of contracts involving maintenance of building and services/any other work after construction of 

same building and services/other work, then 50% of Performance Guarantee shall be retained as 

Security Deposit.  

 

iii. The Engineer-in-Charge shall make a claim under the performance guarantee except for amounts 

to which the SAI is entitled under the contract (not withstanding and/or without prejudice to any 

other provisions in the contract agreement) in the event of: 

 

 (a) Failure by the contractor to extend the validity of the Performance Guarantee as 

 described herein above, in which event the Engineer-in-Charge may claim the full amount 

 of the Performance Guarantee. 

 

 (b) Failure by the contractor to pay SAI any amount due, either as agreed by  the 

contractor or determined under any of the Clauses/Conditions of the agreement, within  30 

days of the service of notice to this effect by Engineer in-Charge. 

 

iv. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and shall 

be absolutely at the disposal of the SAI. 

 

v. The performance Guarantee shall be refunded to the contractor after Completion and successful 

handing over of the project and issuance of Completion Certificate. However, in case of contracts 

involving Maintenance of building and services /any other work after construction of same building 

and services/ other work, then 50% of performance guarantee shall be returned to the contractor, 

without any interest after Completion and successful handing over of the project and issuance of 

Completion Certificate. The balance 50% shall be returned after Successful completion of 

Maintenance period. 

 

 

 



31.  Security Deposit / Retention Money  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 

permit SAI at the time of making any payment to him for work done under the contract to deduct a 

sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will 

amount to security deposit of 2.5% of the tendered value of the work. Such deductions will be made 

and held by SAI by way of Security Deposit unless he/they has/have deposited the amount of 

Security at the rate mentioned above in cash or in the form of Government Securities or fixed deposit 

receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the SAI as part 

of the security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the SAI to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from 

the interest arising therefrom, or from any sums which may be due to or may become due to the 

contractor by SAI on any account whatsoever and in the event of his Security Deposit being reduced 

by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make 

good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks 

endorsed in favour of SAI NRC Sonepat, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit shall be collected from 

the running bills and the final bill of the contractor at the rates mentioned above. The security 

deposit will be released after completion of DLP. 

32.  Certificates & Payment  

 (i)  Final Bill  

a)  The Contractor shall submit final bill within 45 days from the date of issue of virtual 

completion certificate with all relevant information and details including as-built drawings, operation 

and maintenance manual, photographs etc. complete. The last date of submission of all relevant 

documents shall be reckoned as the date of final submission.  

b) The SAI representative within 45 days of submission of the final bill, shall issue a certificate 

of payment against the final bill to the Employer who shall thereupon, within 45 days from the date 

of receipt of the certificate, shall release the balance payment to the contractor after effecting all 

recoveries, including advances & payments against interim certificates.  

(iv)  The SAI   shall have power to withhold Certification if the works or any parts thereof are not 

being carried out to his satisfaction.  

(v)  The SAI   may by any Certificate make any correction in any previous Certificate, which shall 

have been issued by him.  

(vi)  No payment shall be made to the Contractor if the Contractor fails to insure the works & keep 

them insured till the issue of the Virtual Completion Certificate.  

33.  Arbitration  

All disputes or difference of any kind whatsoever which shall at any time arise between the parties 

hereto touching or concerning the works or the execution thereof of this maintenance thereof of this 

contract or the construction remaining operation or effect thereof or to the rights or liabilities of the 

parties or arising out of or in relation thereto whether during or after determination, foreclosure or 

breach of the contract (other than those in respect of which the decision of any person is by the 

contract expressed to be final and binding) shall after written notice by either party to the contract 

to the other of them and to the *Appointing Authority who shall be appointed for the purpose by the 

Employer (Sports Authority of India) be referred for adjudication to a sole Arbitrator to be appointed 

as hereinafter provided.  



*  Appointing Authority  

The Appointing Authority will be the RD Sports Authority of India NRC Sonepat  

The names of the Arbitrator will be selected from one of the following disciplines, in order of 

preference:  

(a) Retired High Court / Supreme Court Judges, who have experience in handling Arbitration cases.  

(b) Members of the Council of Arbitration. 

(c) Fellow of Institution of Architects.  

(d) Eminent retired Chief Architect from State / Centre / P.W.D. / Public Sector undertakings of good 

reputation and integrity.  

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will 

send within thirty days of receipt by him of the written aforesaid notice, to the contractor a panel of 

three names of persons who shall be presently unconnected with the organization for which the work 

is executed.  

The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole Arbitrator and communicate his name to the Appointing Authority 

within thirty days of receipt by him of the names. The Appointing Authority shall thereupon without 

any delay appoint the said person as the sole Arbitrator. If the Contractor fails to communicate such 

selection as provided above within the period specified, the Appointing Authority shall make the 

selection and appoint the selected person as the Sole Arbitrator.  

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid 

within the period specified, the Contractor shall send to the Appointing Authority a panel of three 

names of persons who shall all be unconnected with either party. The Appointing Authority shall on 

receipt by him of the names as aforesaid select any one of the persons named and appoint him as 

sole Arbitrator. If the Appointing Authority fails to select the person and appoint him as the sole 

Arbitrator within 30 days of receipt by him of panel and inform the Contractor accordingly, the 

contractor shall be entitled to appoint one of the persons from the panel as the sole Arbitrator and 

communicate his name to the Appointing Authority.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.  

The work under the Contract shall, however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference of the date he issues notice to both 

parties fixing the date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award.  

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 

reasoned award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in 

his sole discretion.  

The fees, if any, of the Arbitration shall, if required to be paid the award is made and published, be 

paid half by each of the parties. The costs of the reference and of the award including the fees, if 

any, of the Arbitration who may direct to and by whom and in what manner such costs or any part 

thereof shall be paid and may fix or settle the amount of costs be so paid.  



 

The award of the Arbitrator shall be final and binding on both parties.  

Subject to aforesaid the provision of the Arbitration Act 1996 or any statutory modification or re-

enactment therefor and the rules made there under, and for the time being in force, shall apply to 

the arbitration proceeding under this Clause.  

In all cases the arbitrator shall give reasons for the award.  

It is also a term of the contract that if contractor(s) do / does not make any demand for 

arbitration in respect of any claim(s) within 90 days of receiving intimation from SAI that 

the bill after due verification is passed for payment of a lesser amount, or otherwise, the 

contractor’s right under this agreement to refer to arbitration shall be deemed to have 

been forfeited and SAI shall be relieved and discharged of their liability under this 

agreement in respect of such claim(s). Further it is agreed that for the purpose of this 

clause, such notice is deemed to have been received by the contractor(s) within 2 days of 

posting of the letter by SAI or when delivered by hand immediately after receipt thereof 

by the contractor(s), whichever is earlier. Further, letter signed by the officials of SAI that 

the letter was so posted to the contractor(s) shall be conclusive.   

 

34.  Safety Code  

a)  First aid appliances including adequate supply of sterilized dressings and cotton wool shall be kept 

in a readily accessible place.  

b)  An injured person shall be taken to a public hospital without loss of time, in cases where the injury 

necessitates hospitalization.  

c)  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from ground.  

d)  No portable single ladder shall be over 8 meters in length. The width between the side rails shall not 

be less than 30 cm. (clear) and the distance between two adjacent rungs shall not be more than 30 

cm. When a ladder is used an extra mazdoor shall be engaged for holding the ladder.  

e)  The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting.  

f)  Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing / railing of minimum height of 

one meter.  

g)  All staff and workers employed in the work shall be provided with safety shoes, helmet, belt, etc.  

h)  No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe.  

i)  Those engaged in welding works shall be provided with welder's protective eye-shields and gloves.  

j) (i) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped.  

k)  Overalls shall be supplied by the Contractor to the painters and adequate  facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work.  

l) Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition.  

m)  The ropes used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength and free from defects.  

n)  Contractor shall appoint “Safety Officer” to maintain safety records to the satisfaction of the SAI.  



 

35.  Force Majeure  

Conditions of Force Majeure  

The terms “Force Majeure” as employed herein shall mean act of God, war, revolt, riot, fire, flood 

and Acts & Regulations of respective Governments of the two parties namely the Employer and the 

Contractor.  

Note : “Typhoon” is covered under act of God”.  

In the event of either party being rendered unable by force majeure to perform any of obligations 

required to be performed by them under the Contract, the relative obligation of the party affected 

by such Force Majeure shall upon notification to the other party be suspended for the period of delay 

which is directly caused by such Force Majeure event.  

Upon the occurrence of such cause and upon its termination, the party alleging that it has been 

rendered unable as aforesaid thereby, shall notify the other party in writing within (72) seventy two 

hours of the alleged beginning and ending thereof giving full particulars and satisfactory evidence in 

support of its claim.  

Time for performance of the relative obligation suspended by the Force Majeure shall then stand 

extended by the period of delay which is directly caused by Force Majeure event. The party who has 

given such notice shall be executed from timely performance of its obligations under the Contract, 

for so long as the relevant event of Force Majeure continues and to the extent that such parties 

performance is prevented, hindered or delayed, provided the party or parties affected by the event 

of Force Majeure shall use reasonable efforts to mitigate the effect thereof upon its performance of 

the Contract and so to fulfill its obligations under the Contract.  

If works to be executed by the Contractor are suspended by Force Majeure conditions lasting for 

more than (2) two months, the Employer shall have the option of cancelling or terminating this 

Contact in whole or part thereof at Employer’s discretion. Upon such termination provisions of Clause 

44 shall apply.  

Delay or non-performance by a party hereto caused by the occurrence of any of Force Majeure shall 

not:  

a)  Constitute a default or breach of the Contract,  

b)  Give rise to any claim for damages or additional cost or expense occasioned thereby: if such delay 

or non-performance is caused by the occurrence of any event of Force Majeure. Force Majeure 

conditions shall not be payable under any circumstances.  

 

36.  Safety Precautions  

1) A competent and authorized supervisor shall be on the site whenever the contractor’s men are at 

work. The supervisor should ensure that all plant and machinery used on the site are rendered safe 

for working and meet with the Indian or International safety standards applicable for the use and 

operation of such machinery. The supervisor should also ensure that the workmen at site are made 

to use safety appliances such as safety belts, lifelines, helmets etc.  

2) Smoking shall be altogether strictly prohibited in all areas of work as well as where combustible 

and inflammable goods / materials are stored or lying about.  

3) Any hot job such as welding, soldering, gas cutting shall not be carried out without the permission 

of the SAI. Such jobs shall not be carried out where inflammable materials are stored or lying about.  

All electric connections shall be through adequately sized mechanically protected cables without any 

joints and with proper and adequate terminals boxes. All power supplies shall be through properly 



rated fuses with isolating devices. No such hot jobs shall be carried out on holidays and without the 

presence of the Contractor’s Supervisor and Owners permissions.  

4) It is entirely the responsibility of the Contractor to practice the principles of ‘SAFETY FIRST’ during 

the entire tenure of work with adequate insurance covering injury or death to workmen, loss by theft 

or damage to materials and property and third party.  

5) The Contractor should clear the site of all debris every day to avoid accidents. In case this is not 

done, the Owners may engage necessary labour to maintain the cleanliness of the premises and 

removal of debris and recover all or part of the expenditure so incurred from the Contractor.  

6). Contractor shall at his own cost ensure that all of his personnel, employees, work men and other 

associated persons working with him at site are adequately insured as per labour laws and statutory 

provisions. The Contractor shall be responsible for all injuries / damages to men, materials and 

properties etc. which may arise from the operations or negligence of himself and / or his sub-

contractors and indemnify the Owners for all such expenses which shall be solely to contractor’s own 

account.  

7) Contractor shall at his own cost, provide and maintain a full-fledged first-aid-box to give 

immediate medical aid to the workers / supervisory staff, in case of emergencies.  

8) The contractor shall carry out the work strictly as per the safety aspects.  

 

37.  Technical Audit  

The Employer shall have a right to cause a technical examination and audit of work and running and 

final bills of the contractor including all supporting vouchers, abstract etc. to be made at the time of 

the bill. If as a result of this examination or otherwise any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract the contractor shall be liable to return 

the amount of over payment and it will be lawful for the employer to recover the same from any 

sum or sums due to him and in any other manner legally permissible and if it is found that the 

Contractor was paid less than what was due to him under the contract in respect of any work, 

executed by him under the contract, the amount of such under payment shall be duly considered / 

paid by the employer.  

Any sum of money due and payable to the contractor (including security deposit returnable to him) 

under this contract may be appropriated by the Employer and set off against any claim of the 

Employer for the payment of a sum of money arising out of or under any other contract made by 

the Contractor with the Employer.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Special Conditions 

1. (a) WARNING / CAUTION BOARDS  

The contractor shall take all precautions to avoid accidents. All temporary warning / caution boards 

/ glow signages display such as "Construction Work in Progress", "Keep Away", “No Parking”, 

Diversions & protective Barricades etc. shall be provided and displayed during day time by the 

Contractor, wherever required and as directed by the SAI representative. These glow signages and 

red lights shall be suitably illuminated during night also. The Contractor shall be solely responsible 

for damage and accident caused, if any, due to negligence on his part. Also he shall ensure that no 

hindrance, as far as possible, is caused to general traffic during execution of the work. These 

signages shall be dismantled & taken away by the Contractor after the completion of work, only 

after approval of the SAI. Nothing extra shall be payable on this account.  

(b) SIGN BOARDS  

The Contractor shall provide and erect a display board of size and shape as required and paint over 

it, in a legible and workman like manner, the details about the salient features of the project, as 

required by the SAI. The Contractor shall fabricate and put up a sign board in an approved location 

and to an approved design indicating name of the project, client / owner, architects, structural 

consultants, Employer etc. besides providing space for names of other Contractors, Sub-Contractors 

and specialized agencies. Nothing extra shall be payable on this account  

2.  Safety, Health and Environment  

In respect of all workmen directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement, the contractor shall at his expense arrange for the safety 

provisions as per Indian Standard Safety codes IS: 7969, 8989, 3696 (Part-I &II), 3764, 4081, 

4138, 5121, 5916, 7293, 7969 and shall at his own expense provide for all facilities in connection 

there with. In case the contractor fails to make arrangement and provide necessary facilities, the 

SAI shall be at liberty to make arrangement and provide facilities as aforesaid and recover the cost 

incurred on that behalf from the contractor, and no claims what so ever shall be entertained.  

Details regarding some special provisions to be followed by contractor are as follows:  

3.    Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs would 

include amongst others the following items:  

a) Safety Helmets.  

b) Hearing Protection.  

c) Respiratory Protection.  

d) Eye Protection.  

e) Protective Gloves.  

f) Safety Footwear.  

g) High Visibility Clothing (Jacket)  

All the items should get approved before issued to the use in the work.  

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety appliances 

required to carry out the job to all the workmen deployed by the contractor and also ensure that his 

workmen use those PPE and safety appliances while on the job. The contractor shall not pay any 

cash amount in lieu of PPE to the workers/sub-contractors and expect them to buy and use during 

work. If the contractor fails to ensure provision of safety appliances and its workmen do not use the 

PPE and safety appliances as needed for safe working, the employer may ask the contractor to stop 

the work and comply with safety requirements first. The contractor shall at all-time maintain a 

minimum of 10% spare PPEs and safety appliances and properly record and show to the employer 

during the inspections. Failing to do so shall invite fulfilling the deficiencies by the SAI at the risk 

and cost of the contractor.  



 

4. Working at Height  

Contractor shall ensure that work at height is properly planned for any emergencies and rescue 

appropriately supervised, and carried out in a manner, which is reasonably practicable safe. 

Contractor shall ensure that work at height is carried out only when the weather conditions do not 

jeopardize the health or safety of persons involved in the work. Guardrail, Toe-board, Barrier or 

similar collective means of protection shall be of sufficient dimensions, of sufficient strength and 

rigidity for the purposes for which they are being used, and otherwise suitable.  

Working Platform shall be of sufficient dimensions to permit the safe passage of persons and the 

safe use of any plant or materials required to be used and to provide a safe working area having 

regard to the work being carried out there. Possess a suitable surface and, in particular, be so 

constructed that the surface of the working platform has no gap through which a person, material 

or object could fall and injure a person. A working platform and any supporting structure shall not 

be loaded so as to give rise to a risk of collapse or to any deformation, which could affect its safe 

use. Strength and stability calculations for scaffolding shall be carried out by the contractor. The 

dimension’s form and layout of scaffolding decks shall be appropriate to the nature of the work to 

be performed and suitable for the loads to be carried and permit work and passage in safety.  

A personal fall protection system designed for use with an anchor shall be securely attached to at 

least one anchor, and each anchor and the means of attachment thereto shall be suitable and of 

sufficient strength and stability for the purpose of supporting any foreseeable loading. Suitable and 

sufficient steps shall be taken to prevent any person falling or slipping from a personal fall protection 

system. Any other steps in the opinion of SAI suggested will also be taken in Protection system  

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of 

sufficient strength and of suitable composition safely to support the ladder so that its rungs or steps 

remain horizontal, and any loading intended to be placed on it. A ladder shall be so positioned as to 

ensure its stability during use. A suspended ladder shall be attached in a secure manner and so that, 

with the exception of a flexible ladder, it cannot be displaced and swinging is prevented. No 

interlocking or extension ladder shall be used unless its sections are prevented from moving relative 

to each other while in use.  

5.  Welding and Cutting  

Gas cylinders in use should be kept upright on a custom-built stand or trolley fitted with a bracket 

to accommodate the hoses and equipment or otherwise secured. The metal cap should be kept in 

place to protect the valve when the cylinder is not connected for use. Non-return valve and Flashback 

arrester shall be fixed at both end of cylinder and torch. Domestic LPG cylinders shall not be used 

for Gas welding and cutting purpose. DCP or CO2 type Fire Extinguisher not less than 5 kg shall be 

fixed at or near to welding process zone in an easily accessible location. Fire Extinguisher should 

confirm to IS 2190: 1992. Welding grounds and returns should be securely attached to the work by 

cable lugs, by clamps in the case of stranded conductors, or by bolts for strip conductors. The ground 

cable will not be attached to equipment or existing installations or apparatus.  

6. Prevention of Nuisance and Pollution  

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 

owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any 

damage to such properties, roads and any pollution of streams, environment and waterways. He 

shall make good at his own cost and to the satisfaction of the SAI representative,  

Any damage to roads, paths, drainage works or public or private property whatsoever caused by the 

execution of the work or by traffic brought thereon by the contractor. All waste or superfluous 

materials shall be cleaned away by the contractor without any reservations entirely to the 

satisfaction of the SAI at no extra cost.  

The Contractor shall do proper sequencing of the various activities by suitably staggering the 

activities within various pockets in the plot so as to achieve early completion. The agency may deploy 

adequate equipment’s, machinery and labour as required for the completion of the entire work within 

the stipulated period specified. Also ancillary facilities shall be provided commensurate with 



requirement to complete the entire work within the stipulated period. Nothing extra shall be payable 

on this account. Adequate number/sets of equipment’s in working condition, along with adequate 

stand-by arrangements, shall be deployed during entire construction period. It shall be ensured by 

the Contractor that all the equipment’s, Tools & Plants, machineries etc provided by him are 

maintained in proper working conditions at all times during the progress of the work and till the 

completion of the work. Further, all the constructional tools, plants, equipment’s and machineries 

provided by the Contractor, on site of work or his work shop for this work, shall be exclusively 

intended for use in the construction of this work and they shall not be shifted / removed from site 

without the permission of the SAI representative.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PARTICULAR SPECIFICATIONS 
 
 

1.0 EARTH WORK: - 
 

1.1 Anti-Termite Treatment: - 
 

1.2.1 The work shall be executed by specialized agency to be approved by the 

Engineer in Charge. 

 

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per 

BIS covered by ISI marking. Chemical has to be of approved quality out 

of preferred make. 100% material has to be procured of approved make 

before start of work. The chemical shall be used only after due testing 

& if found conforming to the Specifications. Proper account has to be 

kept for day to day use of Chemical. 

 

1.2.3 Ten years Guarantee bond in prescribed Performa attached shall be 

submitted by the contractor which shall also be signed by both the 

specialized agency and the contractor to meet their liability / liabilities 

under the guarantee bond. However, the sole responsibility about 

efficiency of anti-termite treatment shall rest with the building 

contractor. Ten per cent of the cost of anti-termite work shall be retained 

as Security Deposit and the amount so deducted would be released after 

ten years from the date of completion of the entire work under the 

agreement, if the performance of the treatment/work done is found 

satisfactory. If any defect/shortcoming is noticed during the guarantee 

period, the contractor shall rectify it within 15 days of receipt of 

intimation of such defects/shortcomings. In the event of failure to attend 

to the complaint within the specified period, the same will be got done 

from another agency at the risk and cost of contractor. 
 

2.0 R.C.C. WORK: - 

2.1 Design Mix Concrete. 

 
2.1.1 The RCC work shall be done with Design Mix Concrete. Wherever letter 

M has been indicated, the same shall imply for the Design Mix Concrete. 

The Design Mix Concrete will be designated based on the principles given 

in IS: 456, 10262 & SP 23. The Conditions & Specifications stated herein 

shall have precedence over all conditions & specifications stated in 

relevant I.S. Codes/ C.P.W.D. Specifications. The concrete mix shall be 

designed for the specified target mean compressive strength in order to 

ensure that work test result do not fall below the acceptance criteria 

specified for the concrete mix. The Contractor shall design mixes for 

each class of concrete indicating that the concrete ingredients and 

proportions will result in concrete mix meeting the requirements 

specified. 
(a) The contractor has to submit design mix without use of admixtures. 

 

(b) Admixture may be added (by maintaining the minimum cement 

content as given under para- 2.1.3) in case of specific technical 

requirement so as to meet the workability / slump requirement or 

for any other reason but nothing extra is to be paid to contractor on 

account of adding admixtures. 

 

2.1.2 The sources of coarse aggregate, fine aggregate, water, admixture & 



cement to be used in concrete work shall be identified by the contractor 

& he will satisfy himself regarding their conforming to the relevant 

specifications & their availability before getting the same approved from 

the Engineer-In-Charge. 

 

(a) Coarse Aggregate: - As per CPWD Specifications 

(b) Fine Aggregate: - As per CPWD Specifications 

(c) Water: - It shall conform to requirements laid 

down in IS:456-2000 / Para 3.1.1 of 

CPWD Specifications. If on testing, 

water from the 

source is not found fit for 

construction, the necessary 

arrangement for treatment of water 

shall have to be made by the 

contractor at the site and nothing 

extra shall be payable for the same. 

 

(d) Cement: - OPC of grade 43 shall conform to IS: 

8112 or IS: 12330 and / or Portland 

Pozzolona Cement (Fly ash based), 

required in the work from reputed 

manufacturers of cement as per the 

approved make in 50 kg. bags 

bearing manufacturer’s name and 

ISI marking, along with 

manufacturers test certificate for 

each lot. Portland Pozzolona 

Cement is to be used for RCC works 

only subject to fulfillment of 

conditions of circular No. 

CDO/SE(RR)/Fly ash (MAN) 02 

dated 09.04.09 shall be used for 

Design Mix Concrete and shall 

conform to IS: 1489-Part-I. 

However, if the contractor uses 

higher grade of cement nothing 

extra shall be paid. 

 

(e) Admixture/ Plasticizer: - The admixture   shall   conform   to   IS:   9103. 

Whenever required, the admixture 

of approved quality & approved only 

shall be used to attain the required 

workability. Nothing extra on 

account of use of Admixture / 

Plasticizer shall be payable. 

 

 

 

 

2.3.1 Water Cement Ratio and Slump: - 

 

2.1.3.1 In proportioning a particular mix, the manufacturer/ producer/ 

contractor shall give due consideration to the moisture content 

in the aggregates, and the mix shall be so designed as to restrict 

the maximum free water cement ratio to less than 0.5. 

 



2.1.3.2 Due consideration shall be given to the workability of the concrete thus 

produced. Slump shall be controlled on the basis of placement in 

different situations. For normal methods of placing concrete, maximum 

slump shall be restricted to 100mm when measured in accordance with 

IS: 1199. 

                          Characteristic Compressive Strength Compliance Requirement 

 
Specified Grade Mean of the Group of 4 Non- 

Overlapping Consecutive Test 
Results 

in N/mm2 

Individual Test Results in 
N/mm2 

(1) (2) (3) 

M20 

or 

abov

e 

> fck + 0.825 x established 

standard deviation (rounded off to 

nearest 0.5 N/mm2) 

Or 
f + 4 N/mm2, whichever is greater ck 

Where fCK is characteristic 
compressive 

strength of CC Cube at 28 days 

f - 4 N/mm2 ck 

Note: In the absence of established value of standard deviation, the values given in 
Table may be 

assumed, and attempt should be made to obtain results of 30 samples as early as 

possible to establish the value of standard deviation. 

 

2.3.4 The Contractor shall engage one of the following approved laboratories 

/ test house for designing the concrete mix in accordance with relevant 

IS Code and to conduct laboratory tests to ensure the target strength 

& workability criteria for a given grade of concrete: - 

i) National Institute of Technical Teacher Training & Research 

(NITTTR), Sector 26, Chandigarh. 
ii) Punjab Engineering College, Chandigarh. 

iii) NIT, Jalandhar. (Formerly known as REC, Jalandhar.) 

iv) IIT, New Delhi. 
v) Chandigarh Engineering College, Sector 26, Chandigarh. 
vi) NIT, Kurukshetra. 

 

The various ingredients for mix design / laboratory tests shall be sent 

to the lab / test houses through the Engineer-in-charge and the 

samples of such aggregates sent shall be preserved at site by the 

department. 

In the event if all the above laboratories are unable to carry out the 

requisite design / testing, the contractor may have it done from any 

other laboratory with prior approval of the Engineer-Incharge. 

 

 

2.3.5 The contractor shall submit the report on design mix from any of above 

approved laboratories for approval of Engineer in Charge within 30 days 

from the date of issue of letter of acceptance of the tender. No 

concreting shall be done until the design mix is approved. In case of 

White Portland Cement and the likely use of admixtures in concrete with 

ordinary Portland/White Portland Cement, the contractor shall design 

and test the concrete mix by using trial mixes with white cement and / 

or admixtures also, for which nothing extra shall be payable. 

 

2.3.6 In case of change of source or characteristic properties of the ingredients 

used in the concrete mix during the work, the contractor as per the 



directions of the Engineer-in- charge shall submit a revised laboratory 

mix design report conducted at laboratory established at site. 

 

2.3.7 All cost of mix designing and testing, connected therewith, including 

charges payable to the laboratory shall be borne by the Contractor 

including redesigning of the concrete mix whenever required & as 

directed by Engineer-In-Charge. 

 

2.3.8 The mix design for a specified grade of concrete shall be done for a 

target mean compressive strength Tck = Fck + 1.65s 

 
Where Fck = Characteristic compressive strength at 28 

days. 
s = Standard deviation which depends on 

degree of 

  quality control. 

 

The standard deviation for different grades of concrete shall be as follows: - 

 
GRADE OF 
CONCRETE 

STANDARD 
DEVIATION 

  
M-20 4.0 
M-25 4.0 
M-30 5.0 
M-35 5.0 

 

2.3.9 TRIAL BATCHES 

2.3.9.1 The designed mix proportions shall be checked for target 

mean compressive strength by means of trial batches. 

 

2.3.9.2 Minimum three sets of separate preliminary tests shall be carried 

out for each trial batch of concrete mix. Each test shall comprise 

of six specimens and only one test-set of six specimens shall be 

made on any particular day. 

 

2.3.9.3 The quantities of materials for each trial mix shall be sufficient 

for at least six specimens (cubes) and the concrete required for 

carrying out workability tests. 

2.3.9.4 The workability of trial mix No.1 shall be measured and mix shall 

be carefully observed for freedom from segregation, bleeding 

and its finishing characteristics. The water content, if required, 

shall be adjusted corresponding to the required changes in the 

workability. 

 

2.3.9.5 With the modified Water Content, the mix proportions shall be 

recalculated by keeping with water cement ratio unchanged. The 

mix proportion, as modified, shall form the Trial Mix No.2 and 

tested for the specified strength and workability. 

 

2.3.9.6 In addition, trial mix No.3 and 4 shall be designed by keeping 

water contents same as that determined for trial mix 2 but 

varying the water cement ratio by + 10 percent of the specified 

value and tested for their design characteristics. 

 

2.3.9.7 Out of the six specimen of each set, three shall be tested at seven 

days and remaining three at 28 days. The preliminary tests at 



seven days are intended only to indicate the strength to be 

attained at 28 days, while the design mix shall be approved only 

on the basis of test strength at 28 days. 

 

2.3.10 APPROVAL OF DESIGN MIX 

 

The design mix shall be considered satisfactory and approved if at least 

three preliminary test-sets individually satisfy the following strength and 

workability criteria: 

 

2.3.10.1 The average strength of each test-set is not less than 

the specified target mean compressive strength (Tck). 

2.3.10.2 The strength of any specimen cube is not less than 0.85 Tck. 

2.3.10.3 The concrete mix is of required degree of workability 

and acceptable concrete finish. 

 

2.4 BATCHING & MIXING:- 

(a) All design mix concrete shall be done using fully automatic 

batching plant conforming to IS: 4925 of minimum 15 cum per 

hour capacity. The automatic batching plant shall be charged by 

devices when actuated by a single starter switch, will 

automatically start the weighing operation of each material (i.e. 

stone aggregate, sand, cement, water, admixture etc.) and stop 

automatically when designated weight of each material has been 

reached and also it should have rated capacity ( in terms of 

concrete in a single batch). It shall have control panel for 

operation of the batching plant complete with printing facility. 

 

(b) The contractor shall be free to use Ready Mix Concrete (RMC) in 

place of Batch mix concrete at his own cost. The contractor shall 

ensure that transit mixtures shall transport the concrete to site. 

All the precautions shall be taken during the transportation and 

handling of concrete to achieve the desired strength, durability, 

etc. as envisaged in the Mix Design. Contractor has to get the 

approval from Engineer-In-Charge regarding source of RMC by 

giving the details of such plants indicating name of owner / 

company, its location, technical establishment, past experience 

and text of Memorandum of Understanding (proposed to be 

entered between purchaser and supplier). The Engineer-in-

Charge, after satisfying himself about quality / capability of the 

company shall give approval in writing (subject to drawing of 

MOU). The MOU shall be drawn with RMC plant owner / company 

and submitted to Engineer-in-Charge within a week of such 

approval. The contractor will not be allowed to purchase RMC 

without completion of above formalities for use in the project. 

Notwithstanding the approval granted by Engineer-in-Charge in 

aforesaid manner, the contractor shall be fully responsible for 

quality of concrete including input control, production, 

transportation and placement etc. The Engineer-in-Charge will 

reserve the right to deploy his supervisor at plant site to inspect 

at any such stage and reject the material / concrete etc if he is 

not satisfied about quality of material / product. 

(c) All measuring equipment shall be maintained in a clean and 

serviceable condition and their accuracy shall be checked at least 

once a month. 

 

(d) Only single sized good quality stone aggregate shall be brought 



to site of work from the approved source. The grading of the 

stone aggregate shall be controlled by blending the aggregate of 

different sizes in the required proportions at site of work 

 

The aggregate of different sizes shall be stock-piled separately, 

preferably a day before use. 

 

The grading of coarse and fine aggregates shall be checked as 

frequently as possible and as directed by the Engineer-In-Charge 

to ensure that the specified grading and quality of aggregate is 

maintained. 

 

(e) It is important to maintain the Water Cement Ratio constant at 

its specified or approved value by making adjustment for the 

moisture contents of both fine and coarse aggregates. 

 

The moisture contents in the aggregate shall be determined as 

frequently as possible in keeping with the weather conditions and 

as per the provisions of IS: 2386 (Part-III). 

 

 

2.5 OTHER OPERATIONS: - 

 

All other operations in concreting work like mixing, slump, laying, 

placing of concrete, compaction, curing etc. not mentioned in this 

particular specifications for Design Mix of Concrete shall be as per CPWD 

Specifications. 

 

 

2.6 SAMPLING: - 

 

(a) Samples from fresh concrete shall be taken as per IS 1199-

1959 and the test cubes shall be made, cured and tested in 

accordance with IS: 516-1959. 

 

(b) Each test sample shall comprise of six test cubes 

(specimen), three of which shall be tested at 7 days and 

remaining for tests at 28 days. 

 

(c) FREQUENCY OF SAMPLING: - 

 

(i) A random sampling procedure shall be adopted to ensure 

that the sampling is spread over the entire period of 

concreting and cover all mixing units. The concrete work 

shall be notionally divided into lots as under for the 

purpose of sampling conditions. 
-- Footings, rafts etc. 
-- Columns and walls at all levels. 

-- Beams at all levels. 

-- Slabs at all levels. 

 

(ii) At least one test sample shall be taken for each lot of concrete work. 
(iii) Each grade of concrete shall form different lot for testing. 

(iv) The minimum frequency of sampling of concrete of each 

grade shall be in accordance with CPWD specification 

2019, Vol I with upto date correction slips:- 

(v) The concrete work shall be assessed on day to day basis 



& samples shall be taken as specified. 

(vi) Work strength test shall be conducted in accordance with 

IS: 516 on random sampling. 

2.6.4 TEST RESULTS OF SAMPLES: - 

 

The test results of the sample shall be the average of the strength of 

three specimens. The individual variation shall not be more than + 15% 

percent of the average. If variation is more, the test results shall be 

treated as invalid. 90% of the total tests shall be done at the laboratory 

established at site by the contractor and remaining 10% in any other 

laboratory as directed by the Engineer-in-Charge. 

 

2.6.5 STANDARD OF ACCEPTANCE: - 

 

i) In case the test results of all the samples are above the 

characteristic compressive strength, the concrete shall be 

accepted. 

 

ii) In case the test result of one or more samples fails to meet the 

requirement (i) above, it shall be accepted if it meets the 

requirement as laid down in CPWD Specification. 

 

vii) Concrete of each grade shall be assessed separately. 

 

viii) Concrete is liable to be rejected, if it is porous or honeycombed 

or its placing has been interrupted without providing a proper 

construction joint or the reinforcement has been displaced 

beyond the tolerances specified, or construction tolerances have 

not been met. 

 

2.7 MEASUREMENT – 

 

(i) As per CPWD Specifications. 

 

(ii) In respect of all projected slabs at all levels including cantilever, 

canopy, the payment for the RCC work shall be made under the 

item RCC slabs. The payment for shuttering at the edges shall be 

made under item of centering and shuttering for RCC slabs. 

Nothing extra shall be paid for the side shuttering at the edge of 

these projected balconies / projected verandah slabs. 

 

2.8 TOLERANCES - As per CPWD Specifications. 

 

2.9 RATES: - 

 

(i) The rate includes the cost of materials, labour and T&P, including 

mixing, placing, transportation involved in all the operations 

described above except for the cost of centring, shuttering & 

reinforcement which will be paid for separately. 

 

(ii) In case of rejection of concrete on account of unacceptable 

compressive strength, governed by para “Standard of 

Acceptance” as above, the work for which samples have failed 

shall be redone at the cost of contractor. However, the Engineer-

in-charge may order for additional tests (like cutting cores, 

ultrasonic pulse velocity test, load test on structure or part of 

structure, etc) to be carried out at the cost of contractor to 



ascertain if the portion of structure wherein concrete 

represented by the sample has been used, can be retained 

on the basis of results of individual or combination of these 

tests. The Contractor shall take remedial measures necessary 

to retain the structure as approved by the Engineer-in-charge 

without any extra cost. However, for payment, the basis of 

rate payable to contractor shall be governed by the 28 days cube 

test results and reduced rates shall be regulated in accordance 

with CPWD Specifications. 

2.10 RCC WORK (ORDINARY) 

 

2.10.4 The work shall be done in accordance with CPWD Specifications. 

 

2.10.5 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. 

Contractor shall use concrete mixture of proper design having 

arrangement for measuring water for mixing of concrete. 

 

2.11 FORM WORK 

2.11.4 The work shall be done in general as per CPWD Specifications. 

2.11.5 Only M.S. centring / shuttering and scaffolding material unless & 

otherwise specified shall be used for all R.C.C. work to give an even 
finish of concrete surface. However, marine- ply shuttering in 
exceptional cases as per site requirement may be used on specific 
request from contractor to be approved by the Engineer-in-Charge. 

2.11.6 Nothing extra shall be paid for the centring and shuttering, circular in 

shape whenever the formwork is having a mean radius exceeding 6m in 

plan. 

 

2.11.7 Nothing extra shall be paid for grid beams and the corresponding slabs 

having clear span more than 1.20 metres. 

 

2.11.8 In order to keep the floor finish as per architectural drawings and to 

provide required thickness of the flooring as per specifications, the level 

of top surface of R.C.C. shall be accordingly adjusted at the time of its 

centring, shuttering and casting for which nothing extra shall be paid to 

the Contractor. 

 

As per general engineering practice, level of floors in toilet / bath, 

balconies, shall be kept 

12 to 20mm or as required, lower than general floors shuttering 

should be adjusted accordingly. Nothing extra is payable on this 

account. 

 

2.11.9 Steel shuttering as approved by the Engineer-in-Charge shall be used 

by the contractor. Minimum size of shuttering plates shall be 600mm x 

900mm except for the case when closing pieces are required to 

complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not 

be allowed to be used on the work. 

 

The shuttering plates shall be cleaned properly with electrically driven 

sanders to remove any cement slurry or cement mortar or rust. Proper 

shuttering oil or de-bonding compound shall be applied on the surface 

of the shuttering plates in the requisite quantity before assembly of steel 

reinforcement. 



 

2.12 REINFORCEMENT: - 

 

2.12.4 The reinforcement shall be done as per CPWD Specifications. 

 

 

2.12.5 The rate of item of reinforcement of RCC work includes all operations 

including straightening, cutting, bending, welding, binding with 

annealed steel or welding and placing in position at all the floors with all 

leads and lift complete as per CPWD Specifications. 

 

2.12.6 The contractor shall provide approved type of support for maintaining 

the bars in position and ensuring required spacing and correct cover of 

concrete to reinforcement as called for in the drawings, spacer blocks of 

required shape and size. Chairs and spacer bars shall be used in order 

to ensure accurate positioning of reinforcement. Spacer blocks shall 

be cast well in advance with approved proprietary pre-packed 

free flowing mortars (Conbextra as manufactured by M/S Fosroc 

Chemicals India Ltd. or approved equivalent) of high early strength 

and same colour as surrounding concrete, Pre-cast cement 

mortar/concrete blocks/blocks of polymer shall not be used as spacer 

blocks unless specially approved by the Engineer-in-charge, rate of RCC 

items is inclusive of cost of such cover blocks. 

2.13 PRE-CAST RCC WORK 

 

2.13.4 The work shall be done in accordance with CPWD Specifications. 

 

2.13.5 Pre-cast reinforced concrete units shall be of grade or mix as specified. 

Provision shall be made in the mould to accommodate fixing devices 

such as hooks etc. and forming of notches and holes. Each unit 

shall be cast in one operation. A sample of the unit shall be got 

approved from Engineer- in-charge before taking up the work. 

2.13.6 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

2.13.7 Pre-cast units shall be stored, transported and placed in position in 

such a manner that these are not damaged. 

 

2.13.8 The compaction of the concrete shall be done by vibrating, table or 

external vibrator, as approved by Engineer-in-charge. The rate quoted 

for the item shall include the element for framework and mechanical 

vibration. 

 

2.13.9 Rate for item includes cost of all materials. labour, and all operations involved. 

Cost of 

M.S. frames, lugs including their welding, lifting hooks is also included. 

 

 

3.0 BRICK WORK:- 

 

3.1 The brickwork shall be carried out with good quality well common burnt 

clay machine moulded modular bricks of class designation 7.5 as per 

CPWD Specifications. 

 

3.2 The rate shall also include for leaving chases / notches for dowels / 

cramps for all kinds of cladding to come over brick work. 

 



3.3 Brick work provided around shaft or lift walls or around slab cutouts shall 

be measured in the brick for corresponding floor level. Nothing extra 

shall be paid on this account. 

 

3.4 M.S. bars provided at every third course of half brick masonry shall be 

in single piece. If required, welding joint can be used without overlaps. 

Nothing extra shall be paid for welding and overlaps. 

 
. 
4.0 STONE / MARBLE WORK: - 

 

4.1 General: - The execution of stones work shall be in general as per CPWD 

Specifications. 

 

4.2 SAMPLES FOR STONE WORK: - 

 

Samples of each item of stone work either individually or in 

combination shall be prepared for approval of Engineer-in-charge before 

commencement of work. 

 

5.0 WOOD WORK: - 

 

5.1 The wood work in general shall be carried out as per CPWD Specifications. 

 

5.2 The sample of timber to be used shall be deposited by the contractor 

with Engineer-in- charge before commencement of work. 

 

5.3 Glazing for toilets shall be of translucent type. 

 

5.4 The shape and size of beading shall be as per drawings. The joints of 

beading shall be  mitred. 

5.5 Timber shall be of specified species, good quality and well-seasoned. It 

shall have uniform colour, reasonably straight grains and shall be free 

from knots, cracks, shakes and sapwood. It shall be close grained. The 

contractor shall deposit the samples of species of timber to be used with 

the Engineer-in-Charge for testing before commencement of the work. 

 

5.6 Wood work shall not be painted, oiled or otherwise treated before it has 

been approved by the Engineer-in-charge. All portion of timber including 

architrave abutting against masonry, concrete, stone or embedded in 

ground shall be painted with approved wood preservative or with boiling 

coal tar. 

5.7 The contractor(s) shall produce cash voucher and certificates from 

approved Kiln Seasoning Plants about the timber used on the work 

having been kiln seasoned and chemically treated by them, falling which 

it would not be so accepted as kiln seasoned and/or chemically treated. 

 

5.8 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. 

Thickness being governed as under unless otherwise specified in the 

item in wood work/steel work: 

 
Area of Glazing Thicknes

s 
(a) For glazing area up to 0.50 sqm 4.0 mm 
(b) For glazing area more than 0.50 sqm 5.5 mm 

 



 

5.9 Factory made paneled / wire gauge door shutters 

 

 

5.10 The work shall be executed through specialized agencies to be approved 

by the Engineer in Charge. 

 

 

5.11 The shutters should be fabricated in factories & fabrication should 

conform to CPWD Specifications Para 9.6.6 & IS 1003 Part-I. 

 

 

5.12 The contractor shall propose well in advance to Engineer-in-Charge, the 

names and address of the factory where from the contractor intends to 

get the shutters manufactured along with the credential of the firm. The 

contractor shall place the order for manufacturing of shutters only after 

obtaining approval of the Engineer in Charge whose decision in this case 

shall be final & binding. In case the firm is not found suitable he shall 

propose another factory. The factory may also be inspected by a group 

of officers before granting approval; shutters shall however he accepted 

only if these meet the specified test. 

 

 

5.13 Contractor will arrange stage wise inspection of the shutters at factory 

by the Engineer-in- Charge or his authorized representative. The 

contractor will have no claim if the shutters brought at site in part or full 

lot are rejected by the Engineer-in-Charge due to bad workmanship / 

quality. Such defective shutters will not be measured and paid. The 

contractor shall remove the same from the site of work within 7 days 

after the written instruction in this regard are issued by the Engineer-

in-Charge. 

 

 

5.14 The shutters should be brought at site without primer / painting. 

 

6.0 STEEL WORK:- 

 

6.1 The work shall be carried out as per CPWD Specifications. 

 

 

6.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as 

per CPWD Specifications. The frames shall be fabricated in approved 

workshops. The angle and flat iron frames for cupboard shall also be 

fabricated from the above approved workshops. 

 

6.3 Steel windows / ventilators: The work shall be done strictly as per 

CPWD Specifications. Flash butt-welded steel windows / ventilators only 

shall be provided and shall be procured from the approved 

manufacturers. The corners should be welded to form a solid fused 

welded joint conforming to the requirement given below. 

a) Weld shall be made all along the place of meeting the member. 

b) Weld should be properly grounded. 

c) Complete cross section of the corner shall form a solid joint with 

no cavities, free from cracks, under cutting, overlaps, gross 

porosity and entrapped slag.\ 

 

All sub dividing and glazing bars shall be tennoned & riveted into the 



frames i.e. all centre mullion section F4B and glazing section T2, T6 shall 

not be directly welded to the frames. For this a slot has to be cut in the 

frames, the F4B / T2 / T6 section inserted into it & head be hydraulically 

tennoned & riveted by Tennon Rivetting Machine. 

 

The thickness of projecting type hinges shall not be less than 3.15 mm. 

For fixing of hinges to outer frame, slot shall be cut, hinges inserted & 

welded at the back. For non-projected type hinges if allowed, the wall 

thickness shall not be less than 3 mm & total widths not less than 40 

mm. For fixing, the slot shall be cut in the fixed frames, hinge flap 

inserted & welded from the back. 

 

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to 

window frames by screws & nuts. 

 

The fixing of unit shall be done as per IS 1081. 

 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in 

M.S. Sheet shall be permitted. 

 

7.0 FLOORING: - 

 

7.1 All work in general shall be carried out as per CPWD Specifications. 

 

7.2 Whenever flooring is to be done in patterns of tiles and stones, the 

contractor shall get samples of each pattern laid and approved by the 

Engineer-in-charge before final laying of such flooring. Nothing extra 

shall be payable on this account. 

 

7.3 Different stones / tiles used in pattern flooring shall be measured 

separately as defined in the nomenclature of the item and nothing extra 

for laying pattern flooring shall be paid over and above the quoted rate. 

No additional wastage, if any, shall be accounted for any extra payment. 

 

7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be 

deposited well in advance with the Engineer-in-Charge for approval. 

Approved samples should be kept at site with the Engineer-in-Charge 

and the same shall not be removed except with the written permission 

of Engineer-in-Charge. No payment whatsoever shall be made for these 

samples. 

 

7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by 

the details establishing the quarry and its location. 

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be 

provided which shall not be less than 900mm long except to adjust for 

closing pieces. The marble / stone flooring in treads and risers of 

staircase shall not be less than 1500mm long except to adjust the 

closing pieces. Nothing extra shall be paid on these accounts 

 

7.7 PVC& Wooden Flooring 

 

The PVC & wooden flooring shall be procured from the approved 

manufacturer and work shall be carried out as per approved drawings 

and direction of Engineer-in-charge. 

 

 



7.8 Ceramic/ Vitrified Tiles Flooring 

 

The tiles shall be procured from the approved manufacture of the approved 

shade & colour. 

 

The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor and 

wall tiles respectively. 

 

Tiles for dado shall be 200mm x 300mm (minimum size) GROUP-III as approved. 

 

Tiles for flooring shall be 300mm x 300mm (minimum size) GROUP-V 

Tiles as approved. Test shall be conducted to satisfy the quality of 

material as per CPWD Specifications 

7.9 Glass Mosaic Tile Flooring shall be with approved random colour mix 

design tiles and work shall be carried out as per direction of Engineer-

in-charge. 

 

7.10 The rate of items of flooring is inclusive of providing sunken flooring in 

bathrooms, kitchen etc. and nothing extra on this account is admissible. 

The proper gradient shall be given to flooring for toilets, verandah, 

kitchen, courtyard, etc. as per the directions of Engineer-in- charge. 

 

8.0 WATER PROOFING FOR SUNKEN FLOORS:- 

 

8.1 The work shall be got executed from the specialized agency as approved 

by the Engineer in Charge. 

 

8.2 Total quantity of the water proofing compound required shall be 

arranged only after obtaining the prior approval of the make by 

Engineer-in-charge in writing. Materials shall be kept under double lock 

and key and proper account of the water proofing compound used in the 

work shall be maintained. It shall be ensured that the consumption of 

the compound is as per specified requirements. 

 

8.3 The finished surface after water proofing treatment shall have adequate 

smooth slope as per the direction of the Engineer-in-charge. 

 

8.4 Before commencement of treatment on any surface, it shall be ensured 

that the outlet drain pipes / spouts have been fixed and the spout 

openings have been chased and rounded off properly for easy flow of 

water. 

 

8.5 GUARANTEE BOND:- 

 

Ten years Guarantee bond in prescribed proforma attached shall be 

submitted by the contractor which shall also be signed by both the 

specialized agency and the contractor to meet their liability / liabilities 

under the guarantee bond. However, the sole responsibility about 

efficiency of water proofing treatment shall rest with the building 

contractor. (Ten per cent) of the cost of water-proofing work shall 

be retained as Security Deposit and the amount so deducted 

would be released after ten years from the date of completion of 

the entire work under the agreement, if the performance of the 



treatment is found satisfactory. If any defect is noticed during the 

guarantee period, the contractor shall rectify it within 15 days of receipt 

of intimation of defects in the work. If the defects pointed out are not 

attended to within the specified period, the same will be got done from 

another agency at the risk and cost of contractor. 

 

9.0. FINISHING: - 

9.1 The work shall be done in accordance with CPWD Specifications. 

 

9.2 All painting material of approved brand and manufacturer shall be 

brought to the site of work in the original sealed containers. The material 

brought to the site of work shall be sufficient for at least 30 days of 

work. The material shall be kept under the joint custody of contractor 

and representative of the Engineer-in-charge. The empty containers 

shall not be removed from the site till the completion of the work without 

permission of the Engineer-in-charge. 

 

10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE: - 

 

10.1 The contractor shall submit schematic drawing of water supply and 

sanitary installation showing details of layout, including internal water 

supply and drainage details, showing the detail of water supply lines 

including fittings diameter wise and fixtures connecting to soil waste 

through traps and connection of W.C. to main shaft pipe for drainage 

including its ventilation system for approval of Engineer-in-Charge. 

 

10.2 For the work of water supply and sanitary installations, the contractor 

shall engage the approved licensed plumbers and submit the name of 

proposed plumbing agencies with their credentials for approval of the 

Engineer-in-Charge. 

 

10.3 The work in general shall be carried out as per CPWD Specifications. 

 

10.4 The tendered rates shall include the cost of cutting holes in walls, floors, 

RCC slabs etc. wherever required and making good the same for which 

nothing extra shall be paid. 

10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary 

shall be fixed to RCC columns, beams etc. with rawl plugs of approved 

quality and nothing extra shall be paid for on this account. 

 

10.6 The pig lead to be used in the jointing should be as per CPWD specifications. 

 

10.6(a) The Centrifugally spun cast iron pipe IS: 3989-1984 wherever 

necessary shall be fixed to RCC columns, beams etc. with rawl plugs of 

approved quality and nothing extra shall be paid for on this account. 

 

10.6. (b) Nothing extra for providing and fixing CP brass caps/ extension pieces 

wherever required for CP brass fittings shall be paid beyond the rates 

payable for corresponding CP brass fittings. 

 

10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 

 

10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces 

wherever required for CP Brass fittings shall be paid beyond the rates 

payable for corresponding CP Brass fittings 

 

10.9.1 The entire responsibility for the quality of work will however rest with 



the building contractor only and he shall submit a Guarantee Bond as 

per Proforma attached. 10% (ten percent) of the cost of these items 

would be retained as security deposit and the amount so deducted would 

be released after two years from the date of completion of the entire 

work under the agreement, if the performance of the items is found 

satisfactory. If any defect is noticed during the guarantee period, the 

contractor should rectify it within seven days and if not attended to the 

same will be got done from another agency at the risk and cost of 

contractor. However, this security deposit can be released in full if bank 

guarantee of equivalent amount is produced and deposited with the 

department. 

11.0 Aluminium doors, windows, ventilators etc. glazing specifications 

 

11.1 Extent and Intent: - The work shall be carried out through an 

approved Special Agency, who shall furnish all material, labour, 

accessories, equipment, tool and plants and incidentals required for 

providing and installing anodized aluminium doors, windows, claddings, 

louvers and other items as called for on the drawings. The drawings and 

specifications cover the major requirements only. The supplying of 

additional fastenings, accessories, fixtures and other items not 

mentioned specifically herein, but which are necessary to make a 

complete installation shall be a part of this contract. 

 

11.2 General: - Aluminium doors, windows etc. shall be of sizes, section 

details as shown on the Architectural drawings. The details shown on 

the drawings indicate generally the sizes of the component parts and 

general standards. These may be varied slightly to suit the standard 

adopted by the manufacturers. Before proceeding with any 

manufacturing, the contractor shall prepare and submit complete 

manufacturing and installation drawings for approval of the Engineer-

in-Charge and no work shall be performed until the approval of these 

drawings is obtained. 

 

11.3 Shop Drawings: - The contractor shall submit the shop drawings 

of doors, windows, louvers, cladding and other aluminium work, based 

on the architectural drawings to the Engineer-in-Charge for his approval. 

The shop drawing shall show full size sections of doors, windows etc. 

thickness of metal (i.e. wall thickness) details of construction, sub 

frame/rough ground profile, anchoring details hardware as well as 

connection of windows, doors and other metal work to adjacent work. 

Samples of all joints and methods of fastening and joining shall be 

submitted to the Engineer-in-Charge for approval well in advance of 

commencing the work. 

11.4. Samples: -      Samples of doors, windows louvers etc. shall be 

fabricated, assembled and submitted to Engineer-in-Charge for his 

approval. They shall be of sizes, types etc. as decided by Engineer-in-

Charge. All samples shall be provided at the cost of the contractor. 

 

11.5. Sections: -     Aluminium doors and windows shall be fabricated from 

extruded sections of profiles as detailed on drawings. The sections shall 

be extruded by the manufacturers approved by the Engineer-in-Charge. 

The aluminium extruded sections shall conform to BIS designation 

IIE/IIV 9 WP alloy, with chemical composition technical properties, as 

per IS: 733 and IS: 1285. The permissible tolerance of the extruded 

sections shall be such as not to impair the proper and smooth function/ 

operations and appearance of doors and windows. 

 



11.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory 

and shall be of section, sizes, combinations and details as shown on the 

drawings. All doors, windows etc. shall have mechanical joints. The 

joints shall be designed to withstand a wind load of 

150 Kg. Per Sqm. The design shall also incur that the maximum 

deflection of any member shall not exceed 1/175 of the span of the 

member. All members shall be accurately machined and fitted to form 

hairline joints prior to assembly. The joints accessories such as cleats, 

brackets etc. shall be of such material as not to cause any bimetallic 

action. The design of the joints and accessories shall be such that the 

accessories are fully concealed. The fabrication of doors, windows, etc. 

shall be done in suitable sections to facilitate easy transportation, 

handling and installation. Adequate provision shall be made in the door 

and window members for anchoring to support and fixing of hardware 

and other fixture as approved by the Architect. 

 

11.7 Anodizing: - All aluminium sections shall be anodized as per IS: 7088 

and to required colour as specified in the item as per IS: 1868 grading 

as specified in item schedule after cutting the member to requisite sizes 

before the final assembly. Anodizing confirming to specified grade with 

minimum average thickness of 15 microns when measured as per IS: 

612. The anodic coating shall be properly sealed by steams or in boiling 

water are cold sealing process as per IS:1868/IS: 6057. Polythene tape 

protection shall be applied on the anodised section before they are 

brought to site. All care shall be taken to ensure surface protection 

during transportation, storage at site and installation. The tape 

protection shall be removed on installation. The sample will be tested 

in the approved laboratory and cost of samples; cost of testing etc. shall 

be borne by the contractor. 

 

11.8 Protection of finish: - All aluminium members shall be wrapped with 

approved self- adhesive non-staining. PVC tapes. 

 

11.9 Handling and Stacking: - 

11.9.1 Fabricated materials shall be carried in an approved manner to protect 

the material against any damage during transportation. The loading and 

unloading shall be carried out with utmost care. On receipt of material 

at site, it shall be carefully examined to detect any damaged pieces. 

Arrangements shall be made for expeditious replacement of damaged 

pieces/ parts. Materials found to be acceptable on inspections shall be 

repacked in crates and stored safely. 

 

11.9.2 In the case of composite windows and doors, the different units are to 

be assembled first. The assembled composite units should be checked 

for line, level and plumb before final fixing is done. Units may be serial 

numbered and identified as out how to be assembled in their final 

locations if situation so warrants. 

 

11.9.3 The contractor shall be responsible for assembling composite, bedding 

and filling the grove with polysulphide sealant inside and outside, at 

transoms and mullions placing the doors, windows etc. in their 

respective openings. After the doors/ windows have been fixed in their 

correct assigned position, the open hollow sections abutting masonry 

concrete shall be fitted with approved polysulphide sealant densely 

packed and finished neat. 

 

11.9.4 The contractor shall be responsible for doors, windows, etc. being set 



straight, plumb, level and for their satisfactory operation after fixing is 

complete. 

 

11.10 Installation: - 

 

11.10.1 Just prior to installation the doors, windows, etc. shall be uncreated and 

stacked on edge on level bearers and supported evenly. The frame shall 

be fixed into position true to line and level using adequate number of 

expansion machine bolts, anchor fasteners, of approved size and 

manufacture and in an approved manner. The holes in 

concrete/masonry members for housing anchor bolts shall be drilled with 

an electric drill. 

 

11.10.2 The door/ windows assembled as shown on drawings shall be placed in 

correct final position on the opening and marks made on concrete 

members at jambs, sills and heads against the holes provided in frames 

for anchoring. The frame shall then be removed from the opening and 

laid aside. Neat holes with parallel sides of appropriate size shall then 

be drilled in the concrete members with an electric drill at the marking 

to house the expansion blots. The expansion bolts shall then be 

inserted in the holes, struck with a light hammer till the nut is forced 

into the anchor shell. The frame shall then be placed in final position in 

the opening and anchored to the support thought cadmium plated 

machine screws of required size and anchored to the support through 

cadmium plated machine screws of required size threaded to expansion 

bolts. The frame shall be set in the opening by using wooden wedges at 

supports and be plumbed in position. The wedges shall invariably be 

placed at the meeting at points of glazing bars and frame. 

 

11.10 PVC/ Neoprene gaskets: - The contractor shall provide and install 

PVC/ Neoprene gaskets of approved size and profile at all locations as 

shown and as called for to render the doors, windows etc. absolutely air 

tight and weather tight. The contractor shall produce samples of the 

gaskets for approval and shall procure the same after approval only. 

 

11.12.1 Fittings: - Hinges, stays, handles, tower bolts, locks and other fittings 

shall be of quality and manufacturer as approved by the Engineer-in-

Charge. 

11.13 Manufacturer’s Attendance: - The manufacturer immediately prior to 

the commencement of glazing shall adjust and set all windows and doors 

and accept responsibility for the satisfactory working of the opening 

frames. 

 

11.14 Poly-sulphide: -The gaps between frames and supports and also any 

gaps in the door and windows sections shall be raked out as directed 

and filled with poly-sulphide of approved colour and make to ensure 

complete water tightness. The poly-sulphide shall be of such colour 

and composition that it would not stain the masonry/concrete work, 

shall receive paint without bleeding, will not sag or run and shall not set 

hard or dry out under any conditions of weather. The sample of poly-

sulphide to be used for this purpose shall be got approved from the 

architect before its actual use. 

 

11.15  

 

 

 



11.16 Details of Test: - 

 

11.16.1 The various tests on aluminium sections shall be conducted in 

accordance with the relevant IS codes. 

11.16.2 The minimum number of tests for anodizing and corrosion resistance 

shall be as given below: - 
S.No. Details No. of Tests 

1. Doors, windows and 
ventilators 

One test for every 1000 kg or part 
thereof. 

 

11.16.3 The samples of major member of each unit of doors/ windows shall be 

selected at random by Engineer-in-Charge as such that all the 

aluminium section shall be got tested. 

 

11.17 Acceptance Criteria: - The aluminium work shall carry two years 

guarantee after completion of work against unsound material, 

workmanship and defective anodizing/ powder coating as per guarantee 

bond. Two years guarantee in prescribed Performa attached must be 

given by the specified firm, which shall be counter signed by the 

contractor, in token of his overall responsibility. 10% (ten percent) of 

the cost of these items would be retained as security deposit and the 

amount so deducted would be released after two years from the date of 

completion of the entire work under the agreement, if the performance 

of the items is found satisfactory. If any defect is noticed during the 

guarantee period, the contractor should rectify it within seven days and 

if not attended to the same will be got done from another agency at the 

risk and cost of contractor. However, this security deposit can be 

released in full if bank guarantee of equivalent amount is produced and 

deposited with the department. 

 

11.18 Rates: - 

11.18.1 The rates of the item shall include the cost of materials, labour required 

in all the above operations. 

11.18.2 The rates include the cost of hinges/ pivots and rest of the fittings shall 

be paid separately. 

 

12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR 

SHUTTERS: - 

 

12.1.0 SCOPE: 

 

12.1.1 This specification lays down requirement regarding types, sizes, 

material, construction, workmanship, finish, performance evaluation, 

sampling and testing of solid Poly Vinyl Chloride (PVC) Panelled door 

shutters for use in residential buildings, non-residential buildings such 

as offices, schools, hospitals, etc. 

 

12.1.2 This specification does not cover large size door shutters for industrial 

and special buildings such as workshops, garages, godowns etc. 
12.1.3 PVC door shutters shall be used in internal locations only. 



12.2.0 REFERENCES: 

 

12.2.1 The Indian Standards and other Standards listed in Annexure-I are necessary adjuncts 

to this standard. The products bearing BIS certification i.e. ISI Mark with code number 

shall have precedence over those not bearing ISI Mark. 

 

12.3.0 TERMINOLOGY: 

 

12.3.1 For the purpose of this specification, the definitions given below in addition to those 

given in IS 707-1976 shall apply: 

12.3.1.1 

(i) Blistering: Air or solvent entrapped during moulding. 

 

(ii) Colour blots: Colour blots occurring on account of uneven distribution of pigment. 

 

(iii) Crazing: Fine hair cracks on the surface. 

 

(iv) Defective Impregnation: Imperfect impregnation of PVC resin with 

other additives. 

 

(v) Colour Fading: Fading of colour on exposure to sunlight. 

 

(vi) Impurities: Presence of matter other than those specified. 

 

(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 

 

(viii) Small Pores: Pores of size more than 1mm but less than 2mm 

appearing on the surface. 

 

(ix) Wrinkling: A slight ridge or furrow on surface. 

 

(x) Aggregate Defects: Presence of defects such as pin holes, impurities 

and traces of mending 5 or more in aggregate for defects at localized 

place. 

 

12.4.0 HANDLING: 

 

12.4.1 Handling and direction of closing of shutters shall be designated in accordance with 

IS: 4043:1969. 

 

12.5.0 MATERIAL: 

 

12.5.1 Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound. 

PVC resin in mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium 

dioxide, calcium carbonate Acrylic base etc. Further additives like UV stabilizers, impact 

modifiers, pigments, epoxy plasticizer, lubricants, acrylic processing aid etc. are also 

added. The purpose of adding the chemicals and additives is to impart strength, surface 

finish, colour and resistance to fading by light rays. These chemicals are mixed in the 

desired proportion and shall be used in the formulation of PVC material and for free and 

smooth extrusion of PVC cellular sheets. 

 

 

 

 

 

 



12.6.0 PROCESS: 

 

12.6.1 MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives 

shall be mixed dry powder form in a high speed hot mixer at a temperature of 1100 C to 

1250 C. The heated dry blend is then to be cooled at room temperature. However, the 

temperature has to be determined keeping in view the climatic conditions and the process 

requirements. 

 

12.6.2 EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and 

then is fed to the screw & barrel of the extruder, where it is melted and kneaded 

at 

 

varying temperatures upto 2050 C by rotating screws. The thick paste of PVC material 

is then passed through a hot die to make the sheet of required thickness. 

 

12.6.3 POLISHING: The basic shape of the sheet so acquired is then polished with the help of a 

three-roll calendar. At the same time the sheet is cooled by circulating water in the rolls 

of the calendar and there after on a roller table by atmospheric air. 

 

12.6.4 CUTTING: The final finished product coming out of the haul-off is cut as per the required 

size. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



ANNEXURE-1 

 

 BID SECURITY (BANK GUARANTEE) 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid 

dated _______________________ [date] for the construction of _____________________________________ 

[name of Contract] (hereinafter called "the Bid"). 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 

____________________________ [name of country] having our registered office at 

___________________________________ (hereinafter called "the Bank") are bound unto 

______________________________[name of Employer] (hereinafter  called "the Employer") in the sum of 

___________________ for which payment well and truly to be made to the said Employer the Bank binds itself, 

his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2024. 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 

Bid; 

 or 

(2) If the Bidder having been notified of the acceptance of his bid by the Employer during the period of Bid 

validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if required; 

or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instruction to Bidders; or 

(c) Does not accept the correction of the Bid Price; 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the 

occurred condition or conditions. 

This Guarantee will remain in force up to and including the date ____________________ days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

   

WITNESS ____________ SEAL _______________________________________ 

_________________________________________________________________ 

[signature, name, and address] 

___________________________ 

  

 

  

 

                       



ANNEXURE-II 

 

NEFT MANDATE FORM 

 
 

From:M/s. Date: 

 
 

To 

 
 
 

Sub: NEFT PAYMENTS 
 

We refer to the NEFT being set up by SAI. For remittance of our payments using RBI’s NEFT scheme, our payments may 
be made through the above scheme to our under noted account. 
 

NATIONAL ELECTRONIC FUNDS TRANSFER MANDATAE FORM 
 

Name of City  

Bank Code No.  

Bank ‘s name  

Branch Address  

Branch Telephone / Fax no.  

Supplier’s Account No.  

Type of Account  

IFSC code for NEFT  

IFSC code for RTGS  

Supplier’s name as per Account  

Telephone no. of supplier  

Supplier’s E-mail ID  

 
 

______________________________ 

______________________________ 
 

[Signature with date, name and designation]  
For and on behalf of Messrs_________________________ 

[Name & address of the bidder] 
Confirmed by Bank 
 
Enclosed a copy of Crossed Cheque 
 

  



ANNEXURE-III 

 
LETTER OF AUTHORISATION FOR ATTENDING BID OPENINGMEETING 
 

Tender No._________________________________ 
 

Subject: - Authorization for attending bid opening on__________ (date) in the tender of __________________________. 
 
Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf of (bidder) in 
order of preference given below. 

Order of Preference Name  Specimen Signature  

1. 
2. 

 
 

Alternate Representative 
 

Signatures of bidder 
 

Or  

Officer authorized to sign the bid documents on behalf of the bidder. 

Note: 
 

1. Maximum of two representatives will be permitted to attend bid opening. In case where it is restricted to one, first preference will be allowed. 
Alternate representatives will be permitted when regular representative are not able to attend. 

 
2. Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is not furnished. 

  



ANNEXURE-IV 

 

Bid Securing Declaration Form 

Date:___________________     Tender No. _________________  

To  

Regional Director 

  Sports Authority of India 

  Northern Regional Centre,Sonepat 

 

I/We understand that, according to your conditions, bids must be supported by a bid securing Declaration. 

 

I/ We accept that I/We may be disqualified from bidding for any contract with you for a period of one year from the date of notification 
if I am/we are in a breach of any obligation under the bid condition as below: 

 

A) Withdraws/modification/amends the submitted bid against this tender, impairs or derogates from the tender, during the 
period of bid validity specified in this tender.; or 

B) Having been notified of the acceptance of our bid by the purchaser during the period of bid validity 

a. Fail or refuse to execute the contract, or  

b. Fail or refuse to furnish the performance security, in accordance with the term of this tender document. 

I/We understand this bid securing declaration shall cease to be valid if I am/ we are not the successful bidder or upon 

(a) The receipt of your notification of the name of the successful bidder and submission of required performance security, 
in accordance with the terns of this tender document; or 

(b) Thirty days after the expiration of the validity of my/our bid. 

 

Signed: (insert signature of person whose name and capacity are shown) in the capacity of: (insert legal capacity of person 
signing the bid securing declaration) Dated on day of (insert date of signing) 

Corporate seal (where appropriate)  
 

 

 

 

 

 

 

 

 



ANNEXURE-V 

FORMAT FOR INTEGRITY PACT 

[To be submitted on Bidder’s Original Letter Head] 

 

 

To, 

Regional Director 

SAI, NRC Sonepat 

 

Sub: Integrity Pact for ------ (Name of Work / Project) 

 

Dear Sir, 

I/We acknowledge that SAI NRC is committed to follow the principles thereof as enumerated in the Integrity Agreement 

enclosed with the tender/bid document at Enclosure-I. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign the 

enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified 

from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution 

of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence 

when tender/bid is finally accepted by SAI NRC. I/We acknowledge and accept the duration of the Integrity Agreement, 

which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the 

tender/bid, SAI NRC shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject 

the tender/bid is accordance with terms and conditions of the tender/bid. 

 

Yours faithfully, 

 

 

Date: (Signature, name and designation 

of the Authorized signatory) 

  

  

Place: Name and seal of Bidder 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-VI 

 

 

 

INTEGRITY AGREEMENT 

[To be submitted on Stamp paper of At least Rs.100] 
 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

 

SAI NRC, Sonepat (Hereinafter referred as the ‘EMPLOYER’, which expression shall unless repugnant to the meaning 

or context hereof include its successors and permitted assigns) 

AND 

......................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ................................................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No. ................................) (hereinafter referred to as 

“Tender/Bid”) and intends to award, under laid down organizational procedure, contract 

for............................................................................................... (Name of work) hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, economic 

use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral 

part and parcel of the Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 

and this Pact witnesses as under: - 

 

Article 1: Commitment of the Employer 

(1) The employer commits itself to take all measures necessary to prevent corruption and to observe the following 

principles: 

(a) No employee of the Employer, personally or through any of his/her family members, will in connection with 

the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, 

any material or immaterial benefit which the person is not legally entitled to.  

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The Employer will, 

in particular, before and during the Tender process, provide to all Bidder(s) the same information and will 

not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain 

an advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavor to exclude from the Tender process any person, whose conduct in the past has 

been of biased nature. 



 

(2) If the Employer obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 

herein mentioned or if there be a substantive suspicion in this regard, the Employer will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to 

the highest ethical standards, and report to the SAI NRC all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the Contract 

execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to 

any of the Employer’s employees involved in the Tender process or execution of the Contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness 

or to cartelize in the bidding process.  

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on 

to others, any information or documents provided by the Employer as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or transmitted 

electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 

representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality shall disclose names 

and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent 

participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 

of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 

to such offences. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice 

means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment of the SAI NRC interests. 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means 

the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the 

use of force directly or indirectly, where potential or actual injury may befall upon a person, his/her reputation 

or property to influence their participation in the tendering process). 



 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the Contract or its established policies 

and laid down procedures, the Employer shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Employer’s absolute 

right : 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression 

through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, 

the Employer after giving 14 days notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or 

exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the Employer. Such exclusion 

may be forever or for a limited period as decided by the Employer. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has disqualified the Bidder(s) from 

the Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the 

right to terminate/determine the Contract according to Article 3(1), the Employer apart from exercising any legal 

rights that may have accrued to the Employer, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

(3) Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor, or of an employee 

or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of 

IPC Act, or if the Employer has substantive suspicion in this regard, the Employer will inform the same to law 

enforcing agencies for further investigation. 

 

 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any 

country confirming to the anticorruption approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action 

can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the 

Employer. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a 

suitable corruption prevention system, the Employer may, at its own discretion, revoke the exclusion 

prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in 

this agreement/Pact by any of its Subcontractors/sub-vendors.  

(2) The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractors.  

(3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the Employer and the 

bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

(1) This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months 

after the completion of work under the contract or till the continuation of defect liability period, whichever is 

more and for all other bidders, till the Contract has been awarded.  



(2) If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse 

of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, SAI NRC. 

 

Article 7: Other Provisions 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the SAI NRC Sonepat, who has 

floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more 

partner holding power of attorney signed by all partners and consortium members. In case of a Company, the 

Pact must be signed by a representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In 

this case, the parties will strive to come to an agreement to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms 

of this Integrity Agreement / Pact, any action taken by the Employer in accordance with this Integrity Agreement/ 

Pact or interpretation thereof shall not be subject to arbitration. 

 

Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to 

such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above 

mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Employer) 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Dated : 

 

 

 

 

 

 



 

 

 

FORMAT FOR GUARANTE BONDS FOR WATER PROOFING  

(On Rs. 100 non- Judicial Stamp Paper) 

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING 

TREATMENT 

 

The agreement made this ____ day of __________ 20 __________ between (Name of Contractor Firm) _____________ 

(hereinafter called the GUARANTOR of the one part) and the SAI NRC Sonepat (hereinafter called the SAI NRC of the 

other part). 
 

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated _________ and 

made between the GUARANTOR OF THE ONE PART AND the SAI NRC of the other part, whereby the contractor 

interalia, undertook to render the structures in the said contract the work in the said contract recited completely water 

and leak proof. 

 

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the structures 

completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the 

date after the expiry of maintenance period prescribed in the contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects. The decision 

of the Engineer in charge with regard to cause of leakage shall be final. 

 

During the period of guarantee the guarantor shall make good all defects and in case of any defects being found render 

the structure water proof to the satisfaction of the Engineer in charge at his cost and shall commence the work for such 

rectification within seven days from the date of issue of notice from the Engineer in charge calling upon him to rectify 

the defects, failing which the work shall be got done by the SAI NRC through some other contractor at the guarantor’s 

cost and risk. The decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and binding. 

 

That if the guarantor fails to execute the water proofing, or commits breach thereunder then the guarantor will indemnify 

the Principal and his successor against all loss, damage, cost of expenses or otherwise which may be incurred by him by 

reason of any of any default on the part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and / or cost incurred by the SA NRC on the decision of the Engineer-in-charge will 

be final and binding on the parties. 

 

IN WITHNES WHEREOF those presents have been executed by the GUARANTOR _______________on behalf of 

(Name of Contractor Firm) and _________________________ by for and on behalf of the SAI NRC Sonepat on the 

day, month and year first above written. 
 

Signed sealed and delivered by GUARANTOR in presence of: 

1. _____________________ 

2. _____________________ 

 

SIGNED FOR AND ON BEHALF OF THE SAI NRC Sonepat BY______________ in the presence of: 

1. _____________________ 

2. _____________________ 
  



SCHEDULE OF QUANTITIES  

SPORTS AUTHORITY OF INDIA, NRC SONEAT 

WATERPROOFING OF ROOF AND REPAIRING OF EXPENSION JOINTS OF ADMINSTRATIVE BLOCK 
AT SAI NORTHERN REGIONAL CENTRE 

Sr. 
No. 

ITEM 
UNI

T 
QTY RATE (Rs.) AMOUNT (Rs.) 

A Day to Day Maintenance including labour component         

1 

Attending day to day complaints of CARPENTER work 
i/c repairs of doors, windows, ventilators etc and other 
related works i/c the cost of T & P but excluding the cost 
of materials which shall be issued by the department, 
as per directions of Engineer - in - Charge. 

12 
Each Per 
Month 

25398 304776 

      

2 

Attending day to day complaints of MASON work i/c 
plaster repair, brick work, pointing, leakage complaints 
etc and other inter related work i/c the cost of T & P but 
excluding the cost of materials which shall be issued by 
the department, as per directions of Engineer - in -
Charge. 

12 
Each Per 
Month 

25398 304776 

3 

Attending day to day complaints of PLUMBER work i/c 
repairs of water supply lines, flushing cisterns, 
overhead tanks and taps etc and other inter related 
work i/c the cost of T & P but excluding the cost of 
materials which shall be issued by the department, as 
per directions of Engineer - in - Charge. 

24 
Each Per 
Month 

25398 609552 

4 

Attending day to day complaints of SEWERMEN work 
i/c cleaning of sewer lines, man holes, gully traps, 
drains, water closet pans, urinals etc and other related 
work i/c the cost of T & P but excluding the cost of 
materials which shall be issued by the department , as 
per directions of Engineer - in - Charge. 

12 
Each Per 
Month 

23089 277068 

6 

Attending day to day complaints of BELDAR to assisting 
the Plumber/Carpenter/Mason/ Sewer men etc and 
other inter related work i/c the cost of T & P but 
excluding the cost of materials   which   shall   be   issued   
by   the department, as per directions of Engineer - in - 
Charge. 

48 
Each Per 
Month 

23089 1108272 

7 

ENQUIARY CLERK for entering the complaint in the 
complaint register and to assigned the 
Plumber/Carpenter/Mason/Sewermen/Weldar etc 
and other inter related work i/c the cost of T & P but 
excluding the cost of materials which shall be issued by 
the department, as per directions of Engineer - in - 
Charge. 

12 
Each Per 
Month 

27134 325608 

B Repairing works         



8 

Providing and fixing Ist quality ceramic glazed wall tiles 
conforming to IS: 15622 (thickness to be specified by 
the manufacturer), of approved make, in all colours, 
shades except burgundy, bottle green, black of any size 
as approved by Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of cement 
mortar 1:3 (1 cement: 3 coarse sand) and jointing with 
grey cement slurry @ 3.3kg per sqm, including pointing 
in white cement mixed with pigment of matching shade 
complete. 

122 Sqm 1267.95 154689.9 

11 

Providing and laying vitrified floor tiles in different sizes 
(thickness to be specified by the manufacturer) with 
water absorption less than 0.08% and conforming to IS: 
15622, of approved make, in all colours and shades, laid 
on 20mm thick cement mortar 1:4 (1 cement: 4 coarse 
sand), jointing with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joints with white cement and 
matching pigments etc.,complete. 

        

11.1 Size of Tile 600x600 mm 100 Sqm 1553.45 155345 

15 

Distempering with 1st quality acrylic distemper c(ready 
mixed) having VOC content less than 50 gms/litre, of 
approved manufacturer, of required shade and colour 
complete : 

        

15.1 
New work (two or more coats) over and including water 
thinnable priming coat with cement primer having VOC 
content less than 50 gms/litre 

100
0 

Sqm 185.65 185650 

16 
Finishing walls with Premium Acrylic Smooth exterior 
paint with Silicone additives of  required shade: 

        

16.1 
New work (Two or more coats applied @ 1.43 ltr/10 
sqm over and including priming coat of exterior primer 
applied @ 0.90 kg/10 sqm) 

350
0 

Sqm 171.1 598850 

17 
Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : 

        

17.1 Two or more coats on new work 
100

0 
Sqm 155.9 155900 

18 

Distempering with 1st quality acrylic distemper, having 
VOC (Volatile Organic Compound) content less than 50 
grams/ litre, of approved brand and manufacture, 
including applying additional coats wherever required, 
to achieve even shade and colour. 

        

18.1 Old work (one or more coats) 
250

0 
Sqm 62.7 156750 

19 

Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering 
and preparing the surface smooth including necessary 
repairs to scratches etc. complete. 

450
0 

Sqm 25.15 113175 

20 
Finishing walls with Acrylic Smooth exterior paint of 
required shade : 

        



20.1 
Old work ( One or more coat applied @ 0.90 ltr/ 10 
sqm) 

210
0 

Sqm 80.65 169365 

23 

Cleaning of chocked sewer line by diesel running 
vehicle mounting hydraulic operated high pressure 
suction cum jetting sewer cleaning machine fitted with 
pump having 4000 litres suction capacity and 6000 
litres water jetting tank capacity including skilled 
operator, supervising engineer etc. for cleaning and 
partial desilting of manholes and dechocking of sewer 
lines. Dechocking and flushing of sewer line from one 
manhole to another by high pressure jetting system of 
2200 PSI for sewer line from 150mm dia upto 300mm 
dia 

100
0 

mtr 340.75 340750 

33 

Providing and applying  putty @ 4.80 Kg/10 sqm over 
plastered surface to prepare the surface even and 
smooth complete as per the direction of Engineer-In-
Charge. 

450
0 

Sqm 54.8 246600 

34 Float glass panes         

34.1 
5.0 mm thick glass panes (weight not less 
than 12.50 kg/sqm). 

80 Sqm 2600.45 208036 

35 Renewal of old putty of glass panes (length) 400 mtr 56.15 22460 

36 

Providing and fixing Fiber Glass Reinforced plastic (FRP) 
Door Frames of cross-section 90 mm x 45 mm having 
single rebate of 32 mm x 15 mm to receive shutter of 
30 mm thickness. The laminate shall be moulded with 
fire resistant grade unsaturated polyester resin and 
chopped mat. Door frame laminate shall be 2mm thick 
and shall be filled with suitable wooden block in all the 
three legs. The frame shall be covered with fiber glass 
from all sides. M.S. stay shall be provided at the bottom 
to steady the frame. 

60 mtr 570.95 34257 

37 

30 mm thick Glass Fibre Reinforced Plastic (FRP) 
panelled door shutter of required colour and approved 
brand and manufacture, made with fire - retardant 
grade unsaturated polyester resin, moulded to 3 mm 
thick FRP laminate for forming hollow rails and styles, 
with wooden frame and suitable blocks of seasoned 
wood inside at required places for fixing of fittings, cast 
monolithically with 5 mm thick FRP laminate for panels 
conforming to IS: 14856, including fixing to frames 

20 Sqm 3720.75 74415 

38 

Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. with 
EPDM rubber / neoprene gasket 
etc. complete as per the architectural drawings and the 
directions of engineer-in-charge . (Cost of aluminium 
snap beading shall be paid 
in basic item): 

        

38.1 
With float glass panes of 8 mm thickness (weight not 
less than 20 kg/sqm) 

15 Sqm 1685.4 25281 



39 

Providing and fixing double action hydraulic floor spring 
of approved brand and manufacture conforming to IS : 
6315, having brand logo 
embossed on the body / plate with double spring 
mechanism and door weight upto 125 kg, for doors, 
including cost of cutting floors, 
embedding in floors as required and making good the 
same matching to the existing floor finishing and cover 
plates with brass pivot and single piece M.S. sheet 
outer box with slide plate etc. complete as per the 
direction of Engineer-in-charge. 

        

39.1 
With stainless steel cover plate minimum 1.25 mm 
thickness 

5 each 2823.85 14119.25 

40 
Providing and installing ACP sheet of thickness 3 mm 
with all fiting and fixture. 

10 Sqm 2950 29500 

41 
Providing and installing floor mounted glazing SS 304 
lock of approved make. 

8 each 3500 28000 

42 

Providing and fixing factory made ISI marked steel 
glazed doors, windows and ventilators, side /top 
/centre hung, with beading and all members such as 
F7D,F4B, K11 B and K12 B etc. complete of standard 
rolled steel sections, joints mitred and flash butt 
welded and sash bars tenoned and riveted, including 
providing and fixing of hinges, pivots, including priming 
coat of approved steel primer, but excluding the cost of 
other fittings, complete all as per approved design, 
(sectional weight of only steel members shall be 
measured for payment). 

        

42.1 

Fixing with 15x3 mm lugs 10 cm long embedded in 
cement concrete block 15x10x10 cm of C.C. 1:3:6 (1 
Cement : 3 coarse sand : 6 graded stone aggregate 20 
mm nominal size) 

750 Kg 131.05 98287.5 

TOTAL AMOUNT (Rs.) 57,41,483  

 
 

Contractors BID 

 

Estimated 
cost 

Percenta 
ge above 
or below 

the 
estimated 

cost 

 

% in 
Figure
s 

 

 
Total Cost 

5741483   - 
Grand Total    - 

 

L1 Criteria – The firm quoting the lowest price in total will be selected  

 

 

 

 Authorized Signatories (Name & Designation, seal of the company)  

 

Date: 

 

 

 



 

 

LIST OF APPROVED MAKES OF MATERIALS FOR CIVIL WORKS 

 
Sr. 
No. 

Name of Product/ 
Material 

Preferred 
Brand Names 

1 ORDINARY PORTLAND CEMENT (GREY) 
(43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT. 

2 PORTLAND POZZOLONA CEMENT 
(GREY) (43 
GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE 
CEMENT, CENTURY CEMENT & J.K. CEMENT. 

3 WHITE CEMENT J.K.WHITE, JAIPUR SUPREME PACKAGING PVT. 
LTD., ULTRATECH CEMENT LIMITED. 

4 REINFORCEMENT STEEL SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & 
POWER LTD. 
AND JSW STEEL LTD. 

5 ADMIXTURES CICO, FAIRMATE, HIND PLAST SUPER, 
SUPAPLAST, SIKA, 
RHEOPLAST 

6 WATER PROOFING COMPOUND FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, 
PRIYA 
ENTERPRISES, FAIRMATE, SIKA, RHEOPLAST 

7 AUTOCLAVED AERATED BLOCKS BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI 
CEMENT LTD. 

8 POLYMER MODIFIED ADHESIVE FOR 
AAC BLOCKS 

MYK LATICRETE, FERROUS CRETE, ARDEX 
ENDURA, 
ULTRATECH, SIKA, RHEOPLAST 

9 FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN DOOR/ 
WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY 
DOORS, SAMRAT PLYWOOD, NEW 
JAGDAMBA DOORS, MERINO, KITPLY, AS 
TIMBER, A-1 TEAK PRODUCTS 

10 FLUSH DOOR SHUTTERS KUTTY FLUSH DOOR, SAMRAT LAMINATE, 
NATIONAL PLYWOODS, JAIN WOOD 
INDUSTRIES, MERINO, MINIMAX, 
CENTURY, AS TIMBER. 

11 BLOCK BOARD MERINO, MINIMAX, NATIONAL, ARCHIDPLY, 
CENT PLY, JAYNA, 
CENTURY. 

12 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, 
CENTURY LAMINATES, 
GREENLAM 

13 PRE-LAMINATED PARTICLE BOARD ARCHIDPLY, CENTURY PLY BOARDS, BALAJI 
ACTION 
BUILDWELL, ECOBOARD 

14 PARTICLE BOARD (MEDIUM 

DENSITY)/ VENEERED PARTICLE 

BOARD 

CENTURY P L Y B O A R D S  ( INDIAN) L T D . , 

B A L A J I  A C T I O N  BUILDWELL, EVERGREEN 

BOARDLAM, ECOBOARD INDUSTRIES 
LTD. 

15 PRE-LAMINATED MEDIUM DENSITY 
FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI 
ACTION 
BUILDWELL 

16 OMS/ MS DOOR FITTINGS ASHISH, AGGARWAL STEELS, DOOR DEVICES 
MANUFACTURING 
COMPANY, MANU ENGINEERING COMPANY, 
M.C. MOWJEE & CO., SHRI GANPATI DOORS, 
AUTOINGRESS 

17 ANODISED/ ZINC ALLOY/ ALUMINIUM 
HARDWARE 
DOOR/ WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 

18 FRP DOOR FRAMES & SHUTTERS ASHISH INDUSTRIES, JAYNA, SAINIK 
(CENTURY PLYWOOD), SELECTED PRODUCTS 
CO. 

19 WIDOWS BLINDS VISTA, MAC, HUNTER, DOUGLAS, DE-DÉCOR 
20 STRUCTURAL STEEL SUCH AS MS 

FLATS, SQ. BARS 
ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL &POWER 
LTD. AND JSW 
STEEL LTD. 

21 MILD STEEL DOOR, WINDOWS & 

VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, 

KOTKAPURA, PD INDUSTRIES, SHAKTI 

INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 



22 PRESSED STEEL DOOR FRAMES 
MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI 
STEEL WORKS BAHADURGARH, ASHISH 
INDUSTRIES GHAZIABAD, ASHWANI & 
SONS. 

23 HOLLOW STEEL SECTIONS JINDAL INDUSTRIES HISAR, TATA STEEL, 
STEEL & METAL TUBES (INDIA)  PVT. LTD. 

24 STEEL TUBES FOR STRUCTURAL STEEL JINDAL INDUSTRIES HISAR, TATA STEEL, STEEL 
& METAL 
TUBES (INDIA) PVT. LTD. 

25 DASH/ ANCHORING FASTENERS, 
BOLTS, SCREWS AND NUTS. 

HILTI , FISCHER, CKW, ATUL, PRIYA 

26 STAINLESS STEEL RAILING DORMA, KICH, OM STEEL , D-LINE. 
27 CHEQUERRED PRE-CAST CC TILES NTC, SWASTIK TILE, POOJA CONCRETE 

FABRICATORS, GTC. 
28 CERAMIC TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 

GRANITO INDIA 
LTD. 

29 VITRIFIED TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 
GRANITO INDIA 
LTD. 

30 ADHESIVE/ GROUTING FOR USE WITH 
TILES 

FERROUS CRETE, MYK LATICRETE, ARDEX 
EDURA, FAIRMATE, 
DURA BUILD CARE, SIKKA, BASEX 

31 UNPLASTICISED RIGID PVC PIPE & 
FITTINGS 

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST, 
SENTINI. 

32 FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, 
LLYOD, HI-STEEL 

33 FALSE CEILING- METAL ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS, 
GYPTECH, HI-STEEL 

34 FALSE CEILING- CALCIUM SILICATE HILUX, AEROLITE, ARMSTRONG 
35 FALSE CEILING-MINERAL FIBRE ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN. 
36 ACCOUSTIC: GLASS / WOODEN FIBRE 

FALSE 
CEILING AND WOODEN/ FABRIC WALL 
LINING 

ARMSTRONG, DEXUNE, ACCOUSTIBLOK, 
HIMALYAN 
ACOUSTICS, ANUTONE, GYPTECH 

   
37 FALSE CEILING-ALUMINIUM POWDER 

COATED 
ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS, 
HI-STEEL 

38 OIL BOUND DISTEMPER/ ACRYLIC 
DISTEMPER 

NEROLAC ACRYLIC DISTEMPER, TRACTOR 
ACRYLIC DISTEMPER (ASIAN PAINTS) , 
MAXILITE ACRYLIC DISTEMPER 
(ICI), BISON ACRYLIC DISTEMPER (BERGER). 

39 INTERIOR EMULSION/ PLASTIC 
EMULSION 

DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000 
(ICI), APCOLITE 
PREMIMUM EMULSION (ASIAN), BEAUTY GOLD 
(NEROLAC), SILK (BERGER) 

40 ACRYLIC SMOOTH EXTERIOR PAINT APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD 
MAX (ICI), 
EXCEL (NEROLAC), WEATHERCOAT ALL GUARD 
(BERGER) 

41 DRY DISTEMPER NEROLAC, BERGER, ASIAN PAINTS, ICI, JENSON 
& NICHOLSON (J&N) 

42 SYNTHETIC ENAMEL PAINTS DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM 
GLOSS (ASIAN), 
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-
GLOSS (BERGER) 

43 WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 
44 STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 
45 EXTERIOR WALL PRIMER EXTERIOR NEROLAC PRIMER, EXTERIOR BERGER 

PRIMER, 
EXTERIOR ASIAN PAINTS PRIMER, EXTERIOR ICI 
PRIMER 

46 WALL PUTTY (WHITE CEMENT BASED) BIRLA WALL CARE, JK WHITE, BASEX 
47 POLYMER MODIFIED SELF CURING 

PLASTER 
MYK LATICRETE, FERROUS CRETE, 
ARDEX ENDURA, ULTRATECH, 
RHEOPLAST 

48 PAVER/ GRASS PAVER BLOCKS & 

KERB STONES/RCC MANHOLE 

COVER/DRAIN COVER 

NATIONAL TILES CORPORATION, SARAL 

IMPEX, BALAJI TILES, METRO PAVERS, MGM 

INFRA, KRISHNA TILES, POOJA CONCRETE 

FABRICATORS, A-1 TILES, DALAL TILES, 

Bharat Tiles 



(BT) 

49 VITREOUS CHINA SANITARY WARE HINDWARE, CERA, PARRYWARE, JOHNSON 
PEDDER, SOMANY. 

50 PLASTIC FLUSHING CISTERN 
FOR WC AND URINALS 

JINDAL, STEEL BIRD, SEEMLINE, VIKRAM 
PLASTIC, PRAYAG POLYMERS (P) LTD. 

51 PLASTIC SEAT COVER OF W.C. AJANTA POLYMERS, JINDAL MALPINE, JAIN 
POLYMERS 

52 STAINLESS STEEL SINK ALLEX, JAYNA, JMD INTERNATIONAL, STEEL 
CRAFT, 
KINGSTON, SILVER SHINE (BLUE STAR) 

53 MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH 
54 CENTRIFUGALLY CAST (SPUN) IRON 

PIPES 
NECO, RAJ PATTERN MAKERS & FOUNDERS, 

BENGAL IRON, DURGAPUR ISPAT UDYOG, 

SINGHAL IRON FOUNDRY (SKF), 
KAPILANSH DHATU UDYOG PVT. LTD., RPMF, 
HIF. 

55 HUBLESS CENTRIFUGALLY CAST 
(SPUN) IRON 
PIPES 

NECO, RAJ PATTERN MAKERS & FOUNDERS, 
SINGHAL IRON 
FOUNDRY (SKF). 

56 CP FITTINGS & ACCESSORIES JAQUAR, HINDWARE, PRIMA, JAINKO,CERA, 
KINGSTON 

57 BRASS STOP & BIB COCK DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, 
VARDHMAN 
INDIA PRODUCTS 

58 FERRULES FOR WATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI 
59 BALL COCK WITH ROD RESP FAUCET INDUSTRIES, DHAWAN SANITARY 

UDYOG, NEW 
METAL WORKS, KPR, PRAYAG. 

60 POLYETHYLENE WATER STORAGE TANK SINTEX, VECTUS, KAVERI 
61 STONEWARE PIPES & GULLY TRAPS SORKHI INDUSTRIES, RK INDUSTRIES, 

NAVNEET, MOLI 
CERAMICS, OCR, ANAND, SENTINI 

62 PRE-CAST CONCRETE PIPES (NON-
PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, 
GURKIRPA SPUN PIPES 

63 GI PIPE JINDAL (HISSAR), TATA, BST, BHUSHAN POWER 
STEEL 

64 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 
65 C-PVC PIPE/ PVC PIPE PRINCE, JINDAL (FLOWKEM), ASTRAL, AJAY 

POLYMERS, 
SUPREME, FINOLEX, SENTINI. 

66 GUN METAL GATE, GLOBE, CHECK 
VALVES & NON- 
RETURN VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL 
INDUSTRIES, H.B. 
METALS, HVI, NVR. 

67 CENTRIFUGALLY CAST (SPUN) IRON 
PIPES (CLASS 
LA). 

TRU FORM ENGINEERS, KAPILANSH, 
ELECTROSTEEL, HITECH 
METAL CASTINGS. 

68 C.I. SLUICE VALVES & REFLEX VALVES ZOLOTO INDUSTRIES, SANT VALVES, AMCO 
INDUSTRIES, 
KIRLOSKAR, RATAN INDUSTRIAL CORPORATION, 
HVI, NVR. 

69 STAINLESS STEEL PIPES & FITTINGS JINDAL STAINLESS STEEL, OM STEEL GROUP, V 
STEEL, VIEGA, 
RAMPART INDIA PVT. LTD., 

70 DUCTILE IRON PIPES & FITTINGS JINDAL SAW LTD, ELECTRO STEEL, 
CHANDRANCHAL INFRA, 
ELECTROTHERAM 

71 C.I./ D.I. MANHOLE COVERS & FRAMES SWASTIKA ENTERPRISES, BENGAL IRON 

CORPORATION, NECO, BINAY UDYOG, 

CHANDERANCHAL, RAJ PATTERN MAKERS & 

FOUNDERS 
72 WATER REPELLANT SILANE CHEMICAL PIDILITE, FERROUS CRETE, ARDEX ENDURA 
73 ALUMINIUM SECTIONS HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 
74 BASIC/ TOUGHENED ETC. GLASS SAINT GOBAIN, ASAHI, MODI, GOLD PLUS 

GLASS, PILINGTON. 
75 APPROVED PROCESSORS FOR 

PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY 
SEALED/ LACQUERED GLASS etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES 
(P) LTD., AAR PAR GLASS, VERMA GLASS. 

76 Plywood/ Veneer Green Ply, Century, Merino, Duro, Durian. 



NIT (SPORTS AUTHORITY OF INDIA) Page 72 
 

 

77 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidililte, 

Timbertone of ICI Dulux. 

78 Floor Spring Godrej, Dorma, Dorset, Kich. 

 (a) Aluminium section Hindalco, Jindal, Indian Aluminium Co. 

 (b) Anodised Aluminium Hardware 

(Heavy Duty) 

Kilong, Alualpha, Ebco, Classic. 

79 Ployster Powder Coating Shades NEROLAC, BERGER, J&N 

80 Clear/ Float/ Frosted/ Refractive/ 

Coated Glass 

Saint Gobain, Modiguard, Ashai Float. 

81 Aluminium composite Panels Reynobond, Alpolica, Aluco Bond 

82 Friction Stay Hinges Earl-Bihari, Ebco, Roto or approved equivalent 

83 EPDM Gasket Hanu/ Anand ,Raven,Zero. 

84 Silicon Based water repellant/ weather 

sealant 
G.E. Plastics, Dow Corning, Wacker, BASF, 

Pidilite (Dr. Fixit/Roff), Rheoplast 

85 EPS Snow pack Polymers, Reliable Insupacks , 

Fairmate 

86 Cement Based wall putty Birla Wall care, JK white 

87 1st Quality Acrylic Distemper 

(washable/Ready mix/Low VOC) 

Asian Paints (Tractor 

Aqua Lock Paint) Berger: 

Commando 

Or Equivalent paints of Nerolac or ICI-Dulux. 

88 Premium Acrylic Emulsion Paints 

(Interior) 

Asian Paints (Royale 

Luxury Emulsion) 

Nerolac: Impression 

Berger: Silk 

ICI-Dulux: Velvet touch. 

89 Premium Acrylic Smooth Exterior 

Paints with Silicon Additive. 

Asian Paints 

(Apex Ultima) 

Nerolac: XL Total 

Berger: Weather Coat all guard 

ICI-Dulux: Weather Shield Max 

90 Cement Primer Nerolac, Berger, BP White (Beger), Decoprime 

WT (Asian), White primer (ICI). 

91 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel. 

92 G.I. Fittings Unik, AVR, Zoloto, KS, AMCO 

93 Float Valve IVC, Leader, Prayag, Kalsi Pump Pvt. Ltd., 
Dhawan Sanitary Udyog 
(Prima) 

94 Gun metal Valves, globes Leader, Zoloto, Kilburn, CIM Valves, 
Sant,ANNAPURANA 

95 Brass stop & Bib Cock Zoloto, Sant, L&K, Leader, JAINKO, Kalsi Pump 
Pvt. Ltd., Dhawan 
Sanitary (PRIMA) 

96 Non Return valve (Check valve)½” to 
1¼” Kalsi Pumps Pvt. Ltd. Zoloto,Annapurna 

97 Stainless steel sliding door bolts Dorma or Geze or Hafele, Autoingress, Bhawani 
Fire 

98 White vitreous china Wall Mounted 
type water closet 
(European Type W C. pan) 

Jaquar , Hindware, Cera 

99 3/6 litre slim wall mounted concealed 
cistern with dual 
flushing cistern 

Jaquar , Hindware, Cera 

10
0 

Flushing plate of with flush pipe Jaquar , Hindware, Cera 

10
1 

White vitreous china flat back half stall 
urinal. 

Jaquar , Hindware, Cera 

10
2 

GALVANISED STEEL SHEETS 
(UNCOATED & PRE- 
COATED) 

SAIL, TATA, BHUSHAN POWER STEELS, JINDAL 

 


