SPORTS AUTHORITY OF INDIA

Registered Office: Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd,
New Delhi, Delhi - 110 003
hitps://sportsauthorityofindia.nic.in

TENDER FOR REPLACEMENT OF WARMUP AND THROWING LIGHTS WITH LED’s AT JLN
STADIUM, NEW DELHI
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DISCLAIMER

1.

The information contained in this Request for Proposal (“RFP”) or subsequently
provided to Bidder (s), whether verbally or in documentary or any other form by or
on behalf of the Authority or any of its employees or advisers, is provided to Bidder(s)
on the terms and conditions set out in this RFP and such other terms and conditions
subject to which such information is provided.

This RFP is not an agreement or an offer by the Authority to the prospective Bidders
or any other person. The purpose of this RFP is to provide interested parties with
information that may be useful to them in the formulation of their Proposals pursuant
to this RFP (the “Bid”). This RFP includes statements, which reflect various assumptions
and assessments arrived at by the Authority in relation to the Project Management
Services (PMS). Such assumptions, assessments and statements do not purport to
contain all the information that each Bidder may require. This RFP may not be
appropriate for all persons, and it is not possible for the Authority, its employees or
adyvisers to consider the objectives, technical expertise and particular needs of each
party who reads or uses this RFP. The assumptions, assessments, statements and
information contained in this RFP, may not be complete, accurate, adequate or
correct. Each Bidder should, therefore, conduct its own investigations and analysis
and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this RFP
and obtain independent advice from appropriate sources.

Information provided in this RFP to the Bidder(s) may be on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. The Authority accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on the
low expressed herein.

The Authority, its employees and advisers make no representation or warranty and
shall have no liability to any person including any Bidder under any law, statute, rules
or regulations or tort, principles of restitution or unjust enrichment or otherwise for any
loss, damages, cost or expense which may arise from or be incurred or suffered on
account of anything contained in this RFP or otherwise, including the accuracy,
adequacy, correctness, reliability or completeness of the RFP and any assessment,
assumption, statement or information contained therein or deemed to form part of
this RFP or arising in any way in this Selection Process.

The Authority also accepts no liability of any nature whether resulting from
negligence or otherwise, howsoever caused, arising from reliance of any Bidder
upon the statements contained in this RFP.

The Authority may in its absolute discretion, but without being under any obligation

Sign. & Seal of Tenderer Page 4 of 181 SAl



10.

1.

12.

13.

to do so, update, amend or supplement the information, assessment or assumption
contained in this RFP.

The issue of this RFP does not imply that the Authority is bound to select a Bidder or
to appoint the Selected Bidder, as the case may be, for the PMC and the Authority
reserves the right to reject all or any of the Bids without assigning any reasons
whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and
submission of its Bid including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which
may be required by the Authority or any other costs incurred in connection with or
relating to its Bid. All such costs and expenses will remain with the Bidder and the
Authority shall not be liable in any manner whatsoever for the same or for any other
costs or other expenses incurred by a Bidder in preparation for submission of the Bid,
regardless of the conduct or outcome of the Selection Process.

The Authority reserves the right to, but without being under any obligation to do so,
amend or supplement the statements, information, assessment or assumptions
contained in this bid at any time during the bidding process by way of revision,
deletion, update or supplement and annulment through issuance of appropriate
addendum as the Authority may deem fit without assigning any reason thereof.

No objections raised by any Bidder(s) or any third party to such
changes/modifications/additions/alterations as provided above, whether explicit or
implicit, shall be entertained. Any such objection by the Bidder shall make the
Bidder's Bid liable for rejection by the Authority.

The Authority reserves its right to withdraw from the process at any stage of the
process and/or modify the process or any part thereof or to vary any terms at any
time or stage without assigning any reasons whatsoever. In such an event, no
financial obligation of whatsoever nature shall accrue to SAl or any of its respective
officers, employees, advisors or agents.

This RFP document supersedes and replaces any previous public documentation &
communications, and Bidders should place no reliance on such communications.
The Bidders shall bear all its costs associated with or relating to the preparation and
submission of Proposal pursuant to this RFP.

SAIl also accepts ‘no liability’ of any nature, whether resulting from negligence or

otherwise howsoever caused, arising from the reliance of any Bidder upon the
statements contained in this RFP.
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SPORTS AUTHORITY OF INDIA
Registered Office: Jawaharlal Nehru Stadium Complex (East Gate), Lodhi Rd, New Delhi,

Delhi - 110 003
https://sportsauthorityofindia.nic.in

S.N. Particular Details
TENDER FOR REPLACEMENT WARMUP AND
1. | Name of the Work THROWING AREA LIGHTS WITH LED’S AT JLN
STADIUM, NEW DELHI
Estimated cost of Project
2. | Management Services (in Rs. 2,48,47,866/- including GST.
figures and words)
3. Esﬁmatef:l period ff)r 3 months
completion of project
4. | Date of Publication: 31/05/2025
5. ggfe‘fme"’ Downloading Start | 34 65/9025 from 6.00 PM
Last date and time of
6. | submission of queries for Pre- | 04/06/2025 till 11.00 AM
Bid Conference
Virtual Pre-Bid conference 04/06/2025 at 3.00 PM
7. Link for Pre Bid:
https://meet.google.com/bfs-zujd-bkg
g. | pdl submission start date and | 54,04 /2025 from 5.00 PM
9. | pid submission end date and | 14/06/2025 fill 5.00 PM
10. | Bid Validity Period 120 days from the last date of submission
11. | Mode of Submission Online submission on e-procurement portal
12, Oper!ing of Technical Bid date 16/06/2025 at 3.00 PM
and time
13 Opening of Financial Bids To be Intimated later( minimum of 48 hours
’ from opening of technical bid)
14. | Consortium/Joint Venture Not allowed
15. | RFP document Fee NIL
16. | Bid Security Rs. 7,45,436/- [* 3% of estimated amount].
Secretary SAl,
17 Bank Account Details of the Union Bank of India
" | Authority Account No: 108510011000101,
IFSC No. UBIN0810851
Authority’s Representative for .
18. | this RFP purpose & Address of EDep ufy D:rech?r (Infrq) . SAI
mail: infra-sai@gov.in
Correspondences
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NIT No.: SAI/INFRA/ENGINEERING WING/004/25-26 Date: 30.05.2025

NOTICE INVITING TENDER

Engineering Wing, Sports Authority of India (SAl) on behalf of Sports Authority of India (SAI)
invites Item rate tenders in electronic tendering system for TENDER FOR REPLACEMENT OF WARMUP
AND THROWING AREA LIGHTS WITH LED'S AT JLN STADIUM, NEW DELHI from the experienced and
financially as well as technically sound agencies working in Central /PSU/State
Government Departments of National repute. The tenders shall be available on website
https://etenders.gov.in/eprocure/app on dates as mentioned above, “List of Important
Dates.”

Tender document is also available for viewing on the “Notices and Tenders” link of the SAI
welbsite http://sportsauthorityofindia.gov.in. and CPP portal.

Bids to this tender will be accepted only through ONLINE mode through the website
https://eprocure.gov.in/eprocure/app. No other mode of bid will be considered and
accepted. For applying online, the bidder should get itself registered at
https://eprocure.gov.in/eprocure/app. Bid submission and System Requirement Manual are
also available on https://eprocure.gov.in/eprocure/app.

Name of Work Approx. Earnest Completion
Estimated Money Period (including
Cost Deposit rainy season)
(EMD)
TENDER FOR REPLACEMENT
OF WARMUP AND Rs. 2,48,47,866/- |Rs. 7,45,436/- [* 3% | Three Months
THROWING AREA LIGHTS including GST of estimated
WITH LED’S AT JLN STADIUM, amount].
NEW DELHI

The intending bidders may download tender documents from e-procurement portal
https://eprocure.gov.in/eprocure/app from the date & time mentioned above. The technical
bid and bid documents duly filled and digitally signed in all respect may be submitted online
through the e-portal within the date and time (as per server clock) on as mentioned under “List
of Important Dates”. SAI does not take any responsibility for the delay caused due to non-
availability of internet connection or traffic jom etc. for online bidding.

1. EMD for the work is shown in the table above. EMD (Refundable) will be submitted
online in following SAI Bank Account:
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S. No. Particulars Details
1. Name of Beneficiary Secretary SAIl
2. | Name of Bank Union Bank of India
3. Bank A/c No. 108510011000101
4. IFSC Code UBIN0810851

The EMD in any other form shall not be accepted. The proof of payment indicating UTR No.
needs to be uploaded in technical bid folder. The bidder has to submit the proof of payment
on date as specified in the NIT.

The EMD will be returned to all unsuccessful bidders after opening of Price Bid. EMD of
successful bidder shall be refunded after submission of Performance Guarantee duly verified
from issuing bank.

2.

Validity of Tender will be 120 days.

Validity of EMD will be 165 days.

The tenderer shall quote their rates inclusive of GST, turnover tax/ sales tax on works and
Labour Cess payable to Central/State Government along with other taxes, duties, levies
etc. in conjunction with other terms and conditions.

Note: Custom Duty Exemption Certificate will be provided by Sports Authority of India (SAI) to

the

specialized vendors as per Custom Notfification No. 146/94-Customs.

The final selection will be based on L1 system of Selection.

Third Party Quality Assurance (TPQA) for the project will be executed by contractor from
IT/NIT/ Govt. Engg. Colleges/CBRI/Other Central/State Govt. Institute/NABL Approved
Laboratory. The payment of TPQA will be borne by the contractor, for finalizing the TQPA
agency approval from SAl shall be required.

The construction agency has to successfully complete the entire Scope of Work as
mentioned in the tender document within the approved cost and agreed time period.
Additional Items/ Deviations (if any) beyond the Scope of Work shall be intimated
immediately to the Engineer-In-Charge in writing and the same shall be carried out only
after the approval/ sanction of the same from the Client/ Owner.

Names of the technically qualified bidders on the basis of information furnished in the
check list and in “My Document” uploaded by concerned bidders after technical
evaluation and verification will be displayed on the portal.

In case, due to any reason the scheduled dates for opening of technical and financial
parts as mentioned above are holidays or due to any reason the office remains closed
or due to any acts of God it becomes unapproachable (solely at the discretion of
tender inviting authority), the next working day will be applicable while the previous
specified time will remain the same.

Sports Authority of India (SAIl) reserves the right to reject or cancel any or all pre-
qualification documents and bid document without assigning any reason’s whatsoever.

At any time prior to the deadline for submission of bid, the Purchaser may, for any reason
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whether at its own inifiative or in response to a clarification required by a prospective
bidder, modify the bid document by issuing suitable amendment(s) to it. Such an
amendment to the bid document  will be uploaded on SAl website:
www.sportauthorityofindia.nic.in. Prospective bidders are advised in their own interest to regularly
visit website of Sports Authority of India (SAI) for any amendment or information etc.
before submitting their bids. In order to afford prospective bidders reasonable time to
take into account the amendments in preparing their bids, SAl may, at its discretion, suitably
extend the deadline for submission of bids.

12. For participating in the e-Tendering process of SAl, the contractor shall have to get them
registered on the welbsite https://eprocure.gov.in/eprocure/app so that they will get
User ID and Password. This will enable them to access the website
https://eprocure.gov.in/eprocure/app with the help of Digital Signature by which they
can participate in e-Tender of SAIl. For this intending bidder may contact E- Procurement
Helpdesk: 0120-4001 002, 0120-4001 005, 0120-6277 787, support- eproc(at)nic(dot)in.

13. Any corrigendum/ addendum/ errata in respect of the above tender shall be made
available only at our official website https://sportsauthorityofindia.nic.in  and
hitps://eprocure.gov.in/eprocure/app. No further press advertisement will be given.
Hence, all bidders are advised to check SAI website

https://sportsauthorityofindia.nic.in and website
https://eprocure.gov.in/eprocure/app regularly.

14. Due Diligence by the Bidders:

a) Bidders may before submitting their Proposals, examine the requirements at their own
expense and obtain and ascertain for themselves, at their responsibility and other
information necessary for preparing their Proposals.

b) Bidders shall be deemed to have full knowledge of the requirements of the work. SAl will not
accept any responsibility or liability for any errors, omissions, inaccuracies, or errors of
judgment concerning information or materials provided by SAl in this RFP Document or
otherwise, with respect to this Project. Although such information and materials are to the
best of the SAl's belief, however, their verification is the sole responsibility of Bidder.

15. Neither SAI, nor their employees make any representation or warranty as to the accuracy,
reliability or completeness of the information provided nor will have any liability to any
bidder which may arise from or be incurred or suffered in connection with anything

contained in this RFP  and the award of the work or otherwise arising in any way from the

selection process.
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Pre-Qualification Criteria

The intending Bidder should fulfill the following minimum pre-qualifying criteria:

(a)

(c)

Turnover: Average Annual Financial Turnover on construction works during the last three

years, ending 3157 March of the previous financial year i.e. 2024-25, should be at least
100% of the estimated cost. Applicant has to attach the Balance Sheet along with profit
& loss statement duly certified by Chartered Accountant for last five years.

Experience: Biddershould have the experience of completion of similar works during last
7 years ending last day of month previous to the one in which tenders are invited should
be either of the following:

Three similar completed works each costing not less than the amount equal to 40%

of the estimated cost. Certificate should be attached.
Or

Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost. Certificate should be attached.
Or

One similar completed work costing not less than the amount equal to 80% of the
estimated cost. Certificate should be attached.

Similar works mean: Providing and fixing Sports lighting for Field of Plays as per the standard
requirement of International federations in a single contract for any Central / State Govt.
Departments / PSUs. The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum calculated from the date
of completion to last date of receipt of applications for tenders. Bidder should submit copies
of Work order, Completion certificate, Certificate issued by "WA" (formerly known as IAAF) /
FIFA / FIH in their own name as the Prime Contractor

Profitability: The applicant should be a profit-making firm and have not incurred losses

for more than two years out of last five years ending 315t March, 2025 duly certified by
Chartered Accountant.

Solvency Certificate: Tenderer must have solvency for an amount equal to 40% of the
estimated cost duly certified by the bank and to be uploaded while submitting the
tender on website. Solvency Certificate upto 6 (six) months before the last date of
submission of tender will be acceptable.

EPF Registration: Preferably agency should have EPF registration, in case EPF registration
is not there, the agency should obtain EPF registration on allotment of work. In case of
failure, SAl will deduct EPF & deposit as per EPF norms.

Goods & Service Tax (GST) Registration: Bidder must have valid Goods & Services Tax
Registration.
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10.

11.

12.

13.

Joint Venture: Joint Ventures are not permitted.

Bid Capacity: Agencies who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed available bid capacity =(AxN x2) - B

N = Number of years rounded up to first decimal prescribed for completion of the
subject contract.

A = Maximum value of works executed in anyone year during last five years (up dated
fo the price level of current financial year with percentage stated in the PQ
document).

B = Value at current price level of existihng commitments and ongoing works to be
completed in the next 'N' years.

Nofte:

1. The Applicant shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Officer or his nominee-
in-charge in the format available in documents.

2. Financial Turnover of previous years shall be given weightage of 5% (simple rate)
per annum based on rupee value to bring them to current financial year price
level.

3. The value of executed works shall be brought to current costing level by

enhancing the actual value of work at simple rate of 7% per annum calculated
from the date of completion to last date of receipt of applications for tenders.

Registration: The Bidder must submit valid registration certificate of civil contractor in
proper category issued by any Central/ State Govt. Organization.

Labour License: Bidder should have Labour License from Central government. If not
they may participate in tender but on being awarded they must Obtain license from
central government within one month form the date of issue of letter of acceptance.

Other Information: Intfending bidder must submit the following in specified format
uploaded with Tender Document.

(Q) List of Key Personnel

(b) Contractor will have to produce ISO 92001:2015, ISO 45001:2018 with relevant
document.

(c) Affidavit

The applicant must have adequate organizational set up as well as having sufficient
numbers of experienced personnel, technical know-how and infrastructure to complete
the project well within time frame.

SAlis free to get documents verified and agency shall have no objection to it. In case,
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14.

15.

16.

17.

18.

19.

20.

21.

if it is found at any stage that the agency has made any false information will be
disqualified & blacklisted.

The Tender has been invited in e-tender mode. For download of tender document,
uploading of tender document along with Financial Bid, opening of Technical Bid,
notification of any corrigendum and addendum eftc. the website
https://eprocure.gov.in/eprocure/app is to be used. The intending bidder must get
themselves registered with the service provider for participating in e-tender.

The intending Bidder is requested to upload the Bid well in time to avoid any difficulty
due to failure of server etc. For any clarification about the welbsite, our service provider
needs to be contacted.

Issuance of tender document does not mean the agency has been technically
qualified. Hence agencies/ bidders are advised to submit all the relevant documents/
credentials required in tender for technical qualification along with their bid.

Tender documents can also be downloaded from our official website
https://sportsauthorityofindia.nic.in, CPP Portal & website
https://eprocure.gov.in/eprocure/app and the agencies fulfilling the requirements
may submit the tender along with the tender processing fee stated in the above table.

Tender documents can be seen at our official website
https://sportsauthorityofindia.nic.in and CPP Portal which is only for viewing not for
quoting.

Interested bidders may contact Infra division SAl, Jawaharlal Nehru Stadium
Complex (East Gate, Lodhi Rd, New Delhi, Delhi - 110 003 or his authorized officials for
site visit and/or for seeking any details regarding execution of proposed work.

Tender documents duly completed in all respect shall be received on the date & up
to the time as specified above and Technical Bid shall be opened at date & time as
specified above. Documents received after the stipulated date & time are liable to be
summarily rejected.

Any corrigendum/ addendum/ errata in respect of the above tender shall be made
available only at our official website https://sportsauthorityofindia.nic.in  and
https://eprocure.gov.in/eprocure/app. No further press advertisement will be given.
Hence, all prospective bidders are advised to visit  SAl  website
https://sportsauthorityofindia.nic.in and website
hitps://eprocure.gov.in/eprocure/app regularly for above purpose.
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General:

Sports Authority of India (SAI)
PRE-QUALIFICATION AND INSTRUCTIONS TO BIDDERS

1. Qualifying criteria: The intending bidder should fulfil the following minimum pre-
qualifying criteria:

(i)

(ii

(i)

(iv)

(V)

(Vi)

Turnover: Average Annual Financial Turnover on construction works during the last

three years, ending 315T March of the previous financial year i.e. 2023-24, should be
at least 100% of the estimated cost. Applicant has to attach the Balance sheet along
with profit & loss statement duly certified by Chartered Accountant for last five years.

Experience: Bidder should have the experience of completion of similar works during
last 7 years ending last day of month previous to the one in which tenders are invited
should be either of the following:

(@) Three similar completed works each costing not less than the amount equal to
40% of the estimated cost. Certificate should be attached.
Or
(b) Two similar completed works each costing not less than the amount equal to
50% of the estimated cost. Certificate should be attached.
Or
(c) One similar completed work costing not less than the amount equal to 80% of
the estimated cost. Certificate should be attached.

Similar works mean: Providing and fixing Sports lighting for Field of Plays as per the
standard requirement of International federations in a single contract for any Central
/ State Govt. Departments / PSUs. The value of executed works shall be brought to
current costing level by enhancing the actual value of work at simple rate of 7% per
annum calculated from the date of completion to last date of receipt of
applications for tenders. Bidder should submit copies of Work order, Completion
certificate, Certificate issued by "WA" (formerly known as IAAF) / FIFA / FIH in their
own name as the Prime Contractor

Existing commitment and ongoing works: Intending bidders must submit these
informations in specified format uploaded with Tender Documents.

Profitability: The applicant should be a profit making firm and have not incurred losses

for more than two years out of last five years ending 31 st March, 2024 duly certified
by Chartered Accountant.

Bank Solvency: The Tenderer shall possess a solvency cerfificate for an amount
equivalent to at least 40% of the estimated project cost, duly certified by a
recognized bank. This certificate must be uploaded at the time of tender subbmission
on the designated website. A solvency certificate issued within six (6) months prior to
the last date of tender submission shall be considered valid.

EPF Registration: Preferably agency should have EPF registration, in case EPF
registration is not there, the agency should obtain EPF registration on allotment of
work. In case of failure, SAl will deduct EPF & deposit as per EPF norms.
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(vil)

(il
(ix)
()

(xi)

(i)

Goods & Services Tax (GST) Registration: Bidder must have valid Goods & Services
Tax Registration.

Joint Venture: Joint Ventures are not permitted.
PAN: Bidder should have valid Permanent Account Number (PAN) of Income Tax.

Registration: The Bidder must submit valid registration certificate of civil contractor in
proper category issued by any Cenftral/ State Government Organization.

Labour License: Bidder should have Labour License from Central or State Govt. If nof,
they may participate in the tenders but on being awarded they must have to obtain
License from Cenftfral Govt. within one month from the date of issue of Letter of
Acceptance.

Other Information: Intending bidder must submit the following in specified format
uploaded with Tender Document.

(a) List of Key Personnel

(b) Contractor will have to produce ISO 9001:2015, ISO 45001:2018 with relevant
document.

(c) Affidavit

Instructions:

2.1

2.2

2.3

2.4

2.5

2.6

Joint Venture: Joint Ventures are not permitted.

The applicant must have adequate organizational setup and reasonable presence
in the work area or nearby as well as having sufficient number of experienced
personnel, technical know-how, and infrastructure to complete the project well
within time frame.

The applicant must have minimum three years’ experience working with Central
Public Sector Enterprises/ Government/ Semi-Government Organizations/
Autonomous Bodies.

SAl is free to get documents verified and agency shall have no objection to it. In
case, if it is found at any stage that the agency has made any false information
will be disqualified and blacklisted.

Bidders are required to submit full bio-data giving details about their organization,
experience, technical personnel & manpower available in their organization,
equipment holding, PF registration number, Balance Sheet and Turnover details for
last 5 years duly certified by CA, Litigation History Affidavit, Bank Certificate etc. in
order to assess their financial and technical capabilities etc. in the enclosed forms
which will be kept confidential.

While deciding upon the technical qualification of applicant great emphasis will be
given on the ability and competence of applicants to do good quality works within
the specified time schedule and in close coordination with other agencies.
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2.7

2.8

2.9

2.10

The documents shall be signed by person(s) on behalf of the organization having
necessary authorization/power of attorney to do so (certified copies to be enclosed).

If the space in the proforma is insufficient for furnishing full details, such information
may be supplemented on separate sheets of paper, stating therein the part of
the proforma and serial number. Separate sheets shall be used for each part.
However, the format shall be as per proforma.

Applications containing false / incomplete and / or inadequate information are
liable to be rejected. Also mere fulfilment of eligibility criteria does not guarantee
for selection.

Clarification, if any required, may be obtained from the office of the Engineering
Wing, SAl, Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd, New Delhi, Delhi
- 110003 .

2.11 Canvassing in any form in connection with pre-qualifications is strictly prohibited and
the application of such persons/organizations that resort to canvassing will be
liable to rejection.

2.12 Additional Requirement: Even though the bidders meet the above qualifying criteria,
they are liable to be disqualified if they have:

(a) Made misleading or false representation in the forms, statements and attachments
in proof of the qualification requirements;

(b) Records of poor performance such as abandoning the work, not properly
completing the contract, inordinate delays in completion, litigation history or
financial failures etc.;

(c) Their business banned by any Cenftral/ State Govt. Department/ Public Sector
Undertakings or Enterprises of Central/ State Govt.

(d) Not submitted all the supporting documents or not furnished the relevant details
as per the prescribed format.

2.13.1 A declaration to the above effect should be submitted as perProforma-IX.

2.13.2 Bidder shall submit the General Information about bidder as per Proforma- Il

2.13.3 Bidder shall submit the list of major plant & machinery available with the firm as

per Proforma-IV.

2.14 Site Visit:

a. The bidderis advised to visit and examine the Site of Works and its surroundings and

obtain for itself on its own responsibility and cost all information that may be
necessary for preparing the bid and entering into a contract for construction of
the Works.
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1

b. The bidder and any of its personnel or agents will be granted permission by the
Employer/ Owner to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the bidder, its personnel, and
agents will release and

c. Indemnify the Employer/ Owner and its personnel and agents from and against all
liability in respect thereof, and will be responsible for death or personal injury, loss
of ordamage to property, and any other loss, damage, costs, and expenses incurred
as a result of the inspection.

d. Before submitting a Bid, the Bidder shall be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into account and that the
rates entered in the Price Bid document are adequate and all-inclusive for the
completion of work to the entire satisfaction of the Employer/ Owner.

2.15 Preparation of Bids: Documents Comprising the Bid

EMD

1.1.The bidder shall furnish Bid Security for an amount as shown in the bid document. The
Bid Security is required to protect the Procuring entity against any non-compliance,
misconduct, or withdrawal by the bidder. Failure to submit the Bid Security in the
prescribed manner and within the stipulated timeline shall result in outright rejection of
the bid, without any further consideration.

1.2.In case, as per notification of Government of India, the bidder falls in the category of
exemption of Bid Security, it should submit a Bid security declaration as per format given
at Proforma XVIII and furnish the relevant notification along with required documents
like valid Registration Certificate etc.

1.3. The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as along with the bid.

1.4. The Bid Security shall be furnished in one of the following forms:

a) Account Payee Demand Draft

b) Fixed Deposit Receipt

c) Banker's cheque / Pay Order

d) Bank Guarantee (including e-PBG) from any of the commercial banks (as per the
format at Annexure V),

e) NEFT transfer to “Secretary SAI, Union Bank of India Account No: 108510011000101,
IFSC No. UBIN0O810851.. (Bidder has to upload challan/proof along with Bid on e
procurement portal).

f)  Valid Insurance Surety Bonds

In case, submission of Bid Security in the form of a) to d) and f), following shall be ensured:

i. Ascanned copy of the document shall be uploaded on e-Procurement Portal while
applying to the tender.
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1.5.

1.6.

1.7.

1.8.

1.9.

i. The original document should be delivered to the official nominated as indicated in
the tender document before closing date and time for submission of bids.

ii. Non submission of scanned copy of bid security document with the bid on e-
tendering portal and/or non submission of original bid security document within the
specified period shall lead to summary rejection of bid. Further. No request on
account of postal delay shall be entertained

The Demand Draft, Fixed Deposit Receipt, Banker's Cheque, Insurance Surety Bonds or
Bank Guarantee (including e-PBG) shall be drawn on any Commercial Bank in India, in
favour of the “Secretary, Sports Authority of India”, payable at New Delhi. In case of
Bank Guarantee, the same is to be obtained from any commercial bank in India as per
the format specified under Annexure V of the Bid Document.

The Bid Security shall be valid for a period of forty-five (45) days beyond the validity
period of the bid.

Earnest Money is required to protect the Procuring entity against the risk of the bidder’s
conduct, which would warrant the forfeiture of the EMD. Earnest money of a bidder will
be forfeited, if the bidder withdraws or amends its tender or impairs or derogates from
the tender in any respect within the period of validity of its tender or if it comes to notice
that the information/documents furnished in its tender is incorrect, false, misleading or
forged without prejudice to other rights of the Procuring entity. The successful bidder’s
earnest money will be forfeited without prejudice to other rights of Procuring entity if it
fails to furnish the required performance security within the specified period.

Bid Security of a bidder will be forfeited, if the bidder withdraws or amends its bid or
impairs or derogates from the bid oris breach of any condition of the tender documents
in any respect within the period of validity of its bid without prejudice to other rights of
the Procuring entity. Further, if successful bidder fails to furnish the required Performance
Security and sign the contract / agreement within the period as specified by SAl in the
Letter of Intent/ Notification of Award (NoA), its Bid Security/EMD will be forfeited.

The EMD serves as a safeguard for the Procuring entity against any misconduct or non-
compliance by the bidder. The Bid Security shall be forfeited without any further notice
if the bidder withdraws, amends, revises, or modifies its bid in any manner within the bid
validity period. It shall also be forfeited if the bidder submits false, misleading, forged, or
incorrect information or documents, whether deliberately or due to negligence.
Additionally, if the successful bidder fails to furnish the required Performance Security
within the specified period or engages in fraudulent practices, misrepresentation, or
attempts to unduly influence the bidding process at any stage, the Bid Security will be
forfeited. Moreover, non-compliance with any conditions outlined in the tender
document, as determined by SAI, shall also result in forfeiture of the EMD

1.10. Bid securities of the unsuccessful bidders shall be returned to them before expiry

of the final bid validity and latest on or before the 30th day after the award of the
contract'. Bid securities of unsuccessful bidders during first stage i.e., technical
evaluation etc. shall be returned within 30 days of declaration of result of first stage i.e.,
technical evaluation etc.
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2) Financial Bid:
Duly quoted and digitally signed Bill of Quantity (BOQ) in the file supplied by the employer
shall be uploaded.

The tenders shall be strictly as per the conditions of contract. Tenders with any
additional condition(s)/ modifications shall be rejected.

NOTE: All the documents should be digitally signed.

2.1 Online Submission of Bids: Bidding through E-Tendering System:

(a) The bidding under this confract is electronic bid submission through website

https://eprocure.gov.in/eprocure/app. Detailed guidelines for viewing bids and
submission of online bids are given on the website. Any citizen or prospective bidder
can logon to this website and view the invitation for bids and can view the details
of work for which the bid is invited. The prospective bidder can submit bids online;
however the bidder is required to have enrolment/ registration in the website and
should have valid Digital Signature Certificate (DSC) in the form of smart card/ e-
token. The DSC can be obtained from any authorized certifying agencies. The bidder
should register in the welbsite https://eprocure.gov.in/eprocure/app using the
relevant option available. Then the digital signature registration has to be done
with the e-token, after logging into the site. After this the bidder can login the site
through secured login by entering the password of the e-token & the user id/
password chosen during registration. After getting the bid schedules, the Bidder
should go through them carefully and then submit the documents as asked,
otherwise, the bid will be rejected.

(b) The completed bid comprising of documents, should be uploaded on the website

22

https://eprocure.gov.in/eprocure/app through e-tendering along with scanned
copies of requisite certificates as are mentioned in different sections in the bidding
document and scanned copy of bid security.

Bid Opening and Evaluation:

The Employer inviting bids or its authorized representatives will open the bids
online and this could be viewed by the bidders also online. In the event of the
specified date for the opening of bids being declared a holiday for the Employer,
the bids will be opened at the appointed time on the next working day.

The file containing the Part | of the bid will be opened first.

In all cases, the amount of bid security, cost of bid documents, processing fee
for e- tender and validity of the bid shall be scrutinized. Thereafter, the bidders’ name

Sign. & Seal of Tenderer Page 18 of 181 SAl



(9)

23

24

and such other details as the Employer may consider appropriate, will be notified as
Part | bid opening summary by the authority inviting bids at the online opening.

Evaluation of Part | of bids with respect to bid security, qualification information and
other information furnished in Part | of the bid, shall be taken up, and a list will be
drawn up of the qualified bidders whose Part Il of bids will be eligible for opening.

The result of evaluation of Part | of the Bids shall be made public on e- procurement
following which on next working day from the date of making public the result
of evaluation of Part | of the Bids; 24 hours will be given for representation to the
disqualified firms/parties then Part Il or the price bid of the qualified bidders will be
opened.

The Employer shall inform the bidders who have technically qualified during
evaluation of Part | of bids, of the date, time of online opening of Part Il of the
bid. In the event of the specified date being declared a holiday for the Employer,
the bids will be opened at the appointed time and location on the next working
day.

Part Il of bids of only these bidders will be opened online, who have qualified in Part
| of the bid. The bidders’ names, the Bid Prices, the total amount of each bid,
and such other details as the Employer may consider appropriate will be notified
online by the Employer at the time of bid opening.

Financial proposal with any counter conditions or ambiguous remarks shall be
rejected.

The final selection will be based on Lowest Offer i.e. L-1.

In case there is tie i.e. two or more than two bidders quoted the same rate and
are lowest then final selection will be based on lottery among the bidders who have
quoted the same rate.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison
of bids and recommendations for the award of a contract shall not be disclosed
to bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced. Any attempt by a bidder to
influence the Employer’'s processing of bids or award decisions may result in the
rejection of his/her Bid.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation, Employer shall determine whether each bid is of
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3.0

4.0

acceptable quality, is generally complete and is substantially responsive to the
Tender documents. For purposes of this determination, a substantially responsive bid
is one that conforms to all the documents as specified in the Tender document
without material deviations, objections, conditionality or reservation. A material
deviation, objection, conditionality or reservation is one:

a. That affectsin any substantial way the scope, quality or performance of the contract.

b. That limits in any substantial way, inconsistent with the bidding documents, the

Employers’ rights or the successful Bidder's obligations under the Tender
document, or

. Whose rectification would unfairly affect the competitive position of other Bidders

who are presenting substantially responsive bids.

MODE OF SUBMISSION:
3.1 As notified in Notice Inviting Tender

3.2 Once the bidder has given an unconditional acceptance to the terms and
contract conditions, bidder will not be permitted to put any remark(s)/conditions(s)
(except unconditional rebate on price quoted, if any) in/along with the tender
document.

3.3 In case the conditions 3.2 mentioned above is found violated at any time after
opening of tender, the tender shall be summarily rejected and SAI shall, without
prejudice to any otherright remedy, be at liberty to forfeit the Earnest Money Deposit
as specified above.

EARNEST MONEY DEPOSIT:

4.1 The bidder shall furnish Bid Security for an amount as shown in the bid document. The Bid

Security is required to protect the Procuring entity against any non-compliance,
misconduct, or withdrawal by the bidder. Failure to submit the Bid Security in the
prescribed manner and within the stipulated fimeline shall result in outright rejection of the
bid, without any further consideration.

4.2 In case, as per noftification of Government of India, the bidder falls in the category of

exemption of Bid Secuirity, it should submit a Bid security declaration as per format given
at Proforma and furnish the relevant nofification along with required documents like valid
Registration Certificate etfc.

4.3 The bidder seeking EMD exemption, must submit the valid supporting document for

the relevant category as along with the bid.

4.4 The Bid Security shall be furnished in one of the following forms:

a) Account Payee Demand Draft

b) Fixed Deposit Receipt

c) Banker's cheque / Pay Order

d) Bank Guarantee (including e-PBG) from any of the commercial banks (as per the
format at Annexure V),

e) NEFT transfer to “Secretary SAI, Union Bank of India Account No: 108510011000101,
IFSC No. UBINO810851.. (Bidder has to upload challan/proof along with Bid one
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procurement portal).
f)  Valid Insurance Surety Bonds

In case, submission of Bid Security in the form of a) to d) and f), following shall be ensured:

4.5

4.6

4.7

4.8

4.9

i. Ascanned copy of the document shall be uploaded on e-Procurement Portal while
applying to the tender.

i. The original document should be delivered to the official nominated as indicated in
the tender document before closing date and time for submission of bids.

ii. Non submission of scanned copy of bid security document with the bid on e-
tendering portal and/or non submission of original bid security document within the
specified period shall lead to summary rejection of bid. Further. No request on
account of postal delay shall be entertained

The Demand Draft, Fixed Deposit Receipt, Banker's Cheque, Insurance Surety Bonds or Bank
Guarantee (including e-PBG) shall be drawn on any Commercial Bank in India, in favour of
the “Secretary, Sports Authority of India”, payable at New Delhi. In case of Bank Guarantee,
the same is to be obtained from any commercial bank in India as per the format specified
under Annexure V of the Bid Document.

The Bid Security shall be valid for a period of forty-five (45) days beyond the validity period
of the bid.

Earnest Money is required to protect the Procuring entity against the risk of the bidder’s
conduct, which would warrant the forfeiture of the EMD. Earnest money of a bidder will be
forfeited, if the bidder withdraws or amends its tender or impairs or derogates from the tender
in any respect within the period of validity of its tender or if it comes to notice that the
information/documents furnished in its tender is incorrect, false, misleading or forged without
prejudice to other rights of the Procuring entity. The successful bidder’'s earnest money will
be forfeited without prejudice to other rights of Procuring entity if it fails to furnish the required
performance security within the specified period.

Bid Security of a bidder will be forfeited, if the bidder withdraws or amends its bid or impairs
or derogates from the bid or is breach of any condition of the tender documents in any
respect within the period of validity of its bid without prejudice to other rights of the Procuring
entity. Further, if successful bidder fails to furnish the required Performance Security and sign
the contract / agreement within the period as specified by SAl in the Letter of Intent/
Notification of Award (NoA), its Bid Security/EMD will be forfeited.

'Bid securities of the unsuccessful bidders shall be returned to them before expiry of the final
bid validity and latest on or before the 30th day after the award of the contract'. Bid
securities of unsuccessful bidders during first stage i.e., technical evaluation etc. shall be
returned within 30 days of declaration of result of first stage i.e., technical evaluation etc.

SAl reserves the right to reject any or all the tenders in part or full without assigning any
reason whatsoever thereof. SAl does not bind itself to accept the lowest tender. SAI
also reserves the right to split up the work among two or more agencies.
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6.2

6.3

7.0

8.0

9.0

QUOTING OF RATES & AMOUNTS:

The tenderers should quote rate in figures. The rate shall be quoted up to 2 decimals.

Special care should be taken to fill the rates and amounts in figures as well in words in
such a way that any alteration is not possible. The total amount should be written both
in figures and in words. In case of figures; the word ‘Rs.” should be written before the
figure of Rupees and word ‘P’ after the decimal figure e.g. Rs. 2.15p. Rs. 2.15 shall be
written as Rupees two and fifteen paisa only. Unless the rate/amount is in whole Rupees
it should invariably be up to two decimal places.

In case of any discrepancy between the rates/percentage quoted in figures and words,
then the rate/percentage quoted by the contractor in words shall be taken as correct.

The tenders shall be strictly as per the conditions of contract. Tenders with any
additional condition(s)/modifications shall be rejected.

The withesses to the Tender/Contract Agreement shall be other than the tenderer/
tenderers competing for this work and must indicate full name, address,
status/occupation with dated signatures.

The tenders for works shall remain open for acceptance for a period of 120 (One
Hundred Twenty) days from the date of opening of the tenders. If any tenderer
withdraws his tender before the said period or makes any modification in terms and
conditions of the tender to his benefit which are not acceptable to SAI then SAI shall
without prejudice to any other right or remedy, be at liberty to forfeit the EMD.

10.0 The acceptance of tender will rest with SAl who does not bind itself to accept the lowest

tender and reserves to itself the right to reject any or all the tenders received without
assigning any reason thereof. Tenders in which any of the prescribed conditions are not
fulfiled or found incomplete in any respect are liable to be rejected.

11.0 Canvassing whether directly or indirectly in connection with tenders is strictly prohibited

and the tenders submitted by the confractors who resort to canvassing will be liable for
rejection.

12.0 PERFORMANCE GUARANTEE:

The successful tenderer shall submit a Performance Guarantee amounting to five
percent (5%) of the awarded contract value within twenty-one (21) days from the date
of issuance of the Letfter of Acceptance (LOA) or Letter of Intent (LOI). The Performance
Guarantee shall be furnished in the form of a Demand Draft (DD), Fixed Deposit Receipt
(FDR) in favor of SAI, or an unconditional and irrevocable Bank Guarantee (BG) from a
Nationalized or Scheduled Bank of equivalent value.

The Performance Guarantee shall remain valid for a period extending at least two (2)
months beyond the completion of the Defect Liability Period, as stipulated in the tender
document. In the event of an extension of the project completion period for any reason,
it shall be the sole responsibility of the contractor to ensure that the Performance
Guarantee is extended at least one (1) month prior to its expiry. Failure to extend the

Sign. & Seal of Tenderer Page 22 of 181 SAl



Performance Guarantee within the stipulated timeline shall entitle SAI to invoke and
encash the guarantee without any prior notfice to the contractor.

If the contractor fails fo submit the Performance Guarantee within the stipulated period,
a penalty equivalent to 0.01% of the Performance Guarantee amount per day shall be
imposed for the delayed period. However, such an extension shall not exceed fifteen
(15) days under any circumstances. Non-submission of the Performance Guarantee
within the stipulated or extended period shall be deemed as a refusal to execute the
contract, and in such a case, SAl shall have the absolute right to forfeit the Earnest
Money Deposit (EMD) without any further notice and take appropriate legal action.

Upon submission and confirmation of the Performance Guarantee from the issuing bank,
the EMD shall be refunded to the successful bidder. If the EMD was deposited online into
SAl's bank account, the refund shall be processed directly to the bidder’s registered
bank account through electronic transfer..

13.0 SECURITY DEPOSIT:

The Security Deposit will be deducted from the successful contractor at the rate of 5%
from the Gross Value of each R/A bills. No interest will be paid on the Security Deposit
under any circumstances. The total Security Deposit shall be refunded only after the
successful completion of the Defect Liability Period, subject to satisfactory compliance
with all contractual obligations, rectification of defects (if any), and final certification by
the Engineer-in-Charge.

14.00n acceptance of tender, the name of the authorized representative(s) of the
contractor who would be responsible for taking instructions from Engineer-In- Charge or
his authorized representative shall be infimated by the confractor within 07 days from
the date of issue of telegram/letter/telex/fax of intents by SAI.

15.0 The tenderer shall not be eligible to participate in the tender process if any of their near
relatives is employed with SAl in the capacity of an Accountant, Assistant Engineer, or
any higher-ranking position in the project office or the concerned Zonal Office of SAI.
The contractor shall be required to disclose the names of all individuals associated with
their organization in any capacity who are near relatives of any officer working in SAL.
This includes individuals who are already employed by the contractor at the time of
tender submission as well as those who may be employed subsequently during the
execution of the contract. Any violation of this clause shall render the tenderer liable for
the cancellation of the awarded confract, along with the forfeiture of the Earnest
Money Deposit (EMD) and Security Deposit. Furthermore, the contfractor may be
debarred from participating in future tenders issued by SAI.

16.0 GST or any other tax on materials as also the Turnover Tax, Work Contract Tax,
Construction Cess, or similar, if any, in respect of contract shall be payable by the
contractor and SAl will not entfertain any claim whatsoever, on such grounds. In
the event of non-payment/default in payment of any control, royalty, cess, turnover
tax, sales tax, including the purchase tax, consignment tax, work contract tax or any
labour dues and E.P.F. etc. by contractor/supplier, the SAl reserves the right to withhold
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the dues/payments of contractor and make payment to local / State/ Central
Government authorities or to labours as may be applicable. The contractor should
submit along with the tender, the Registration Certificates with Sales Tax on works
contract authority and EPF Authorities otherwise appropriate recovery shall be made
from his bills.

17.0 Tenderer should quote all prices, including the liability of taxes etc. covered under
Clause 16.0 or any other levy as applicable in the respective state.

18.0 The tenderer shall be deemed to have gone through the various conditions and clauses
of the tender and visited the site before quoting their rates. Once they make an offer
for this work, no claim shall be entertained on this account.

19.0The details for the works are made available in the NIT and further may be contacted
............................... SAl, Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd,
New Delhi, Delhi - 110 003 for the Site Visit.

20.0 Tenderer can download the tender documents as mentioned in Notice Inviting Tender.

21.0 ESCALATION/PRICE VARIATION:

There will be no escalation on account of any increase in price index in the price of
materials or labours, imposition of sales tax or enactment of any new law or
imposition of levies etc. No price escalation shall be applicable even during the
extended period for completing the works. No extra claim in this regard will be
entertained.

220 SAlreservesitsright to accept orreject or cancel any or all tenders without assigning
any reason thereof.

23.0 SCOPE OF WORK:
Scope of work includes Tender FOR REPLACEMENT OF WARMUP AND THROWING AREA LIGHTS
WITH LED'’S AT JLN STADIUM, NEW DELHI, for Sports Authority of India (SAI) along with all
appurtenant works including all supplies of materials, Machines, Equipment and labor required
for the completion of works in all respect in terms of tfender conditions which shall be invited
from the Construction Agencies/Firms for the subject work. The Good for Construction drawings
shall be prepared by the contractor and approved by the Engineering Consultant appointed by
SAI.
Details of Work (For indicative reference only. The coniractor will need to ensure the works are
as per the standards)
1. ILLUMINATION DESIGN
INPUT DATA:
Bidders are requested to refer the layout drawing of the playground with the tender for the purpose
of illumination design ( indicative only ).
LIGHTING PARAMETERS:
Following illuminance levels shall be considered by the bidders for national level tournament.

ILLUMINANCE LEVEL AV G. ILLUMINANCE UNIFORMITY
(LUX)
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(i)
(ii)
(i)

2.1

2.2
(i)

(ii)
(iii)
(iv)
(v)
(vi)

2.3

2.4

2.5

U1 (MIN/MAX) U [(MIN/AVG)

HORIZONTAL 500 0.50 0.70

Colour Temperature of lamp: > 5700K

Colour Rendering Index (Ra) of lamp: 70

Maintenance factor to be considered for designs 0.85.

Based on the lighting design parameters as defined above, bidders shall submit their proposal for
approval from client / Architect in charge. The design proposal submitted shall clarify the lux levels
achieved as per the design criteria and shall be accompanied with required design calculation
sheets as per the fittings proposed and existing lights.

Atleast 50% of the luminaires already available at site shall be accommodated as part of the
design calculation to achieve a cumulative design with both new and old luminaires working
together to achieve the required illuminance and uniformity.

Preparation of lllumination design as per guidelines defined above and validation of the same by
measurement of illumination levels.

Design, supply, installation, testing & commissioning of following equipment:

Man-rider unit for accessing the head frame platform. The man-rider unit shall be common for all 4
masts..

The LED Floodlight luminaire should not be more than 1000 watt per single luminaire.

Outdoor type High Mast Lighting Distribution Boards (HMLDB) to be located closed to  individual
mast.

Cabling from HMLDB to flood lights.

Cabling from MLDB to HMLDB.

Earthing for equipment and flood light mounting structures.

Supply Installation testing and commissioning of high-quality infegrated LED Flood Lights with a
typical system wattage of 1000 W with a nominal system efficacy >100Lm/W. Luminaire should have
CCT of 5700K with SDCM <5 and CRI 80 with different beam angle. The housing should be of non-
corrosive high pressure die-cast aluminum to stand with extireme environments, having corrosion
resistant powder coating with lifetime of 50K hours@L70. The Ingress protection should be minimum
IP66 with IK rating of 07. The luminaire should have a 10KV /5 KA SPD in  the luminaire, with PF >0.95
& THD<10%. The SPD should comply to IEC 61643. The luminaries should be designed with
optimum heat exchanger and fins in order o ensure optimum thermal dissipation. The Drivers should
be a potfted driver and with aluminum casing and mounted inside the luminaire, the driver shall be
non-dimmable type.

Supply Installation testing and commissioning of motorized climbing mechanism ie man rider
unit for accessing the head frame for repair /maintenance purpose like free fall arrester /overload
protection etc. the unit shall be suitable for safe load carrying capacity of 300kg with clip speed not
exceeding 9 m/min The unit shall be of galvanized steel construction with twin cage arrangement
along with spring loaded wheels encasing the mast shaft for proper balancing and avoid swaging
of cage while climbing suitably rated motor and double drum winch shall be installed in the base of
high mast. Main rider unit shall be common for all high mast as per drawing and specification duly
vetted and approved by the engineer in charge. Repair/ Replacement of Existing Drainage system
if there is any on or below the Jogging Track Area. the unit shall be suitable for safe load carrying
capacity of 300 kg with clip speed not exceeding 9 m/min The unit shall be of galvanized steel
construction with twin cage arrangement along with spring loaded wheels encasing the mast shaft
for proper balancing and avoid swaging of cage while climbing suitably rated motor and double
drum winch shall be installed in the base of high mast. Main rider unit shall be common for all high
mast as per drawing and specification duly vetted and approved by the engineer in charge.

Supply Installation testing and commissioning of outdoor type Highmast Lighting Distribution board
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2.6

2.7

2.8

2.9

(HMLDB), along with control gear rack (CGR) fully compartmentalized cubical type made out of
2mm thick CRCA Sheet having IPé5 protection with canopy, pedestal mounted, suitable for use on
415V 3Phase 4wire 50 HZ and complete with powder coated painting, of suitable size for
accommodating the following component, Including providing detachable gland plate for
incoming and outgoing cables entry, erected on cement concrete foundation made, complete
with painting, intferconnections, earthing, complete as required erected on Cement concrete
foundation. HMLDB and CGR shall be installed near the base of High mast.

. High mast lighting distribution board: BUSBAR: 150A rating TP & N AL Bus bar. INCOMER:-

. INo.125A, 4P, MCCB(25kA) with thermomagnetic releases and all required accessories

. 1 Set phase indication lights (R,Y,B) Solid state type (LED).

. 1 Set of push buttons for ON/OFF and selector switch

. 1No. 0 to 500V, AC, digital Volt Meter & control MCB

. 1 No. 0 to 125A, digital Ammeter with CT's of ratio 150/5A and class-1 accuracy
OUTGOINGS:-

. 32 A DP MCB (16kA) with themno-magnetic releases - 21 Nos.

. Winch motor starter with power contactors forward, reverse push button control,

bypass facility in case of manual operation, overload fripping as per manufacturer's
recommendation and approved drawings

Supply, installation testing and commissioning of Outdoor Double Door Kiosk type weather proof
distribution feeder pillar box of suitable size with a tapered at top (for protection from rain water)
and made out of not less than 2.0 mm thick for load bearing members & 1.6 mm thick for doors,
compartmentalized, IP 65, epoxy powder coated freated in 7 fank process finish with following
items, front and back both side openable, duly hinged doors with locking arrangement by providing
both sides hold drafts and all hardware for fabrication of box. The cubical panel should be mounted
with hardware on angle iron frame long legs duly primered and black painted. Frame be grouted
with cement concrete 1:3:6 ratio and providing brick masonry along angle iron frame above
ground level complete with connecting strips, Bakelite sheet, earth stud etc. cable entry from
bottom suitable for 3.5Cx 240/120/70 Sg.mm I/c & O/g respectively. The panel should comprise of as
per following (Panel shall be fabricated in CPRI approved panel builder with approval of the IWD.
Drawing of the High Mast feeder pillar shall be submitted for approval prior to fabrication.

. INCOMER

. 300 A, 4P, 36 KA TM Release MCCB with rotary

. handle - T No. (Make: Havells, ABB, Siemens, L&T)

. 350 A, TPN Aluminum bus bar.

. OUTGOING

. 150 A 4P 25 KA TM Release MCCB rotary handle- 4 Nos
. (Make: Havells, ABB, Siemens,L&T)

. Digital multifunction meter- | set

. LED- RYB indicator lamps- 1 set

o CT-400/5A, Class-1, 15 VA - 3nos

. Control circuit MCB of adequate rating

Supply and Laying of 1.1kv grade 3 core*2.5 sg mm copper conductor PVC / XLPE insulated un-
armored and PVC sheathed flexible cable in between high mast DB/CG rack and luminaries
including accessories.

Complete earthing system including cabling excavation and charging of earthing pits along with
Providing earthing with Gl plate as per IS: 3043 standard / drawing / specification with plate size 600
mm x 600 mm x 6 mm thick plate with drilled hole at centre to receive 50 mm long 13 mm bolt, nut
and double washer screwing system with Gl tape / Gl flexible. The tape / flexible shall be inside 1
1/2" dia Gl pipe length from Gl plate to the system to be earthed. The Plate shall be buried at a
minimum depth of 4.5 Mir below ground level on its edge and 2 Mirs away from building/equipment
foundation and shall be connected to the equipment. The size of the Gl flexible shall be noft less
than 19 mm x 3 mm. The item includes labour and materials all complete (but without coke or
charcoal and salt). Charcoal and salt cost will be paid separately as exira.

The contractor shall ensure before removing of any armored cables and panels the non-suitability of
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same and report to the engineer in charge in writing before execution at site.

All non-serviceable material at site including cables, wiring, panels, luminaries, fixtures mounts, gear
mechanism etc dismantled from the existing lighting system shall be duly compiled into an inventory
and handed over to the safe custody of SAl official at the desired location / storage space for
disposal at a later time.

Note: The scope/ details of work is only for indicative purpose and may vary upto any extent as
per the requirements of the client/ SAl from time to time

24.The Earnest Money Deposit may be forfeited:

If the Bidder withdraws the Bid after bid opening (Technical Bid) during the
period of Bid validity;

In the case of a successful Bidder, if the Bidder fails to furnish the required
Performance Security & Sign the Agreement;

The Bid without EMD shall be considered incomplete and summarily
rejected.

25. Fraudulent Act:

The Contractor shall submit all genuine documents w.r.t. its credential such as work
experience, Bank Guarantee and other documents to SAl to qualify in the Tender.
The Confractor agree that the contractor shall not indulge in any fraudulent activity
and in any points of time including after being successful bidder, if any fraudulent
act shall have been committed by the Contractor then SAI shall have full rights to
forfeit the EMD, Security Deposit, Performance Bank Guarantee, whatsoever without
any notice to the Confractor.
26.TAXES AND DUTIES:

a.

The contract price is inclusive of all taxes, duties, cess and statutory levies
payable under any law including but not restricted to Goods and Service Tax
(GST) levied by Union and State Governments (CGST, SGST, UTGST, IGST), EPF, ESI,
Labour Cess, Royalty, Toll Tax and any other such taxes and duties leviable by
local/State/Union Government from time to tfime on all such articles, materials
which may be used for this work or any other tax (duty etc.) paid by the
confractor.

In case of any change in rate of tax or any provision relating levy of tax resulting
in increase in burden of tax on the contractor, the contractor shall not be
entitled to receive any compensation for such increase in quantum of tax on the
contractor. Similarly, no recovery shall be made from the contfractor on
account of decrease of rate of tax or any provision relating to levy of tax.

Contractor must be registered under Goods and Service tax (GST) laws, and
copy of the registration certificate of the same shall be submitted to SAI

Apart from the registration as mentioned at 30.3 above contractors shall also
obtain all other necessary registrations required under any other
Local/State/Union Government Statute, for the execution of this contract, if
any.
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e. Confractor must submit as a compliance of GST Laws, Tax Invoice, as per
applicable rules and regulations under the GST Act(s), failing which GST amount
will be recovered by SAl without any recourse or prior notice from the next
Invoices/ Security Deposit/ Bank Guarantees and/or available dues with SAL

f. The contractor/service provider shall be responsible for issuing of Tax Invoices,
filing of statutory return and deposit of statutory taxes within the time limit as
prescribed in law. Any interest/penalty/taxes (non availment of Input Tax Credit
due to mismatch to GSTR2) which is required to be paid by SAlI due to default by
the Contractor/service provider to comply with the above-mentioned
activity/provisions as prescribed in laws, rules and regulations shall be
recovered from the Contractor/Service provider and adjustment shall be
made when mismatch is attended and solved and credit is extended to SAI

g. Apart from compliance mentioned at 30.6 above, in the event of
nonpayment/default in payment of taxes and duties and any other statutory
compliances, under any other Local/State/Union Government Statute, SAl
reserves the right to withhold the dues/payment of contractor and make
payment to Local/State/Union Government authorities or to Labourers, as may
be applicable.

h. It is clearly understood that the contractor is fully aware of all GST Laws and his
liabilities and responsibilities under the said laws including but not restricted to
correct HSN/SAC code, applicable rate of taxes of GST or otherwise on which his
liability has to be paid and discharged. SAl shall have no liability or
responsibility for any penalty or proceedings or any other liability levied or
leviable on the contfractor because of lower deduction or any other such non-
compliance of the contractor.

i. Bidders will examine the various provisions of the Central Goods and Service Tax
Act, 2017 (CGST)/ Goods and Service Tax Act (IGST)/ Union Territory Goods and
Service Tax Act, 2017(UTGST)/ respective state’s State Goods and Service Tax
Act (SGST) also, as notified by Central/State Government and as amended from
time to time and applicable taxes before bidding. Bidders will ensure that full
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered
while quoting rates.

j.  Upon the implementation of the Goods and Services Tax (GST), any reduction in
the applicable tax rates or any benefit arising from the availability of input tax
credit (ITC) under anti-profiteering provisions shall be passed on to SAIl through a
commensurate reduction in the contract price for the supply of goods or
services. Failure to comply with this provision shall render the contractor liable for
appropriate legal and financial consequences, including penalties as per
applicable laws

k. Incase of any law requires SAl to pay tax on the contract price on reverse charge
basis, the amount of tax deposited by SAI would be considered as per Income
Tax Act, GST Laws or any other law as applicable.
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Stamp duty and registration charges, if any, payable on the executed contract
document, shall be borne by the contractor.

. Turnover Tax, Work Contract Tax, Construction Cess or similar, if any, in respect of

contract shall be payable by the contractor and SAl will not entertain any
claim whatsoever, on such grounds. However, the labour cess shall be deducted
@1% of Gross Bill & rates quoted should be inclusive of this labour cess. In the
event of nonpayment/ default in payment of any octroi, royalty, cess, turnover
tax, sales tax, including the purchase tax, consignment tax, work contract tax or
any labour dues and E.P.F. etc. by contractor/supplier, the SAI reserves the
right to withhold the dues/payments of contractor and make payment to local /
state/ Central Government authorities or to labours as may be applicable. The
contractor should submit along with the tender, the Registration Certificates with
sales tax on works contract authority and EPF Authorities otherwise appropriate
recovery shall be made from his bills.

27. Any addition/ change may be done at any stage in nomenclature or items by SAI &
Client/ Owner.

28.Details of documents to be submitted: Following documents are to be
submitted/ uploaded with Technical Bid duly supported with
credentials/certificates as directed in the respective proforma.

S.No.

Details Proforma No. |To be executed
on
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Tenderer's letter

1. | Acceptance of Tender Conditions PROFORMA- | head
2. | Form of Tender PROFORMA- || | Tenderer's letrer
head
3. | General Information PROFORMA - llI
4 List of Mojor Plant gnd Machinery in PROFORMA - IV
Possession of the Firm
5. | Annual Turn Over For The Last five Years) PROFORMA-V
6. Pefculs of the Similar Works Completed PROFORMA-VI
in Last Seven Years
7. | Details of on-going/existing works PROFORMA-VII
Non-judicial
8. | Past Contractual Performance PROFORMA- viii| ST@MP paper of
value not less
than Rs. 10/-
9 Bank Account Por’rlcu.lors for refund of PROFORMA — X
EMD through Electronic mode
11. | Format for Litigation PROFORMA —x [ enderer's letter
head
12. | GST Registration Details PROFORMA -XI
Undertaking regarding Percentage of Tenderer's letter
13. PROFORMA -XII head
Local Content
14. | Solvency Certificate PROFORMA - Bank’s letter head
XIil
15. | Integrity Pact (IP) PROFORMA - XV
16. | Performance Guarantee PROFORMA -
XVI
17. | Format for seeking EMD Exemption PROFORMA - [fenderer’s letter
XVII head
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To,

PROFORMA - |
(On the letter head of the Tenderer)

Sports Authority of India (SAI),
Jawaharlal Nehru Stadium Complex
East Gate, Lodhi Rd,

New Delhi, Delhi- 110 003

Sir,

ACCEPTANCE OF TENDER CONDITIONS

The tender documents for the work TENDER FOR REPLACEMENT OF WARMUP AND THROWING
AREA LIGHTS WITH LED’S AT JLN STADIUM , NEW DELHI been downloaded by me/us/ from
official website/ e-tendering site of Sports Authority of India and I/We hereby
unconditionally accept the tender conditions and tender documents in its entirety for the
above work.

1.

The contents of the Tender documents have been noted wherein it is clarified that
after unconditionally accepting the tender condition in its entirety, it is not
permissible to put any remark(s)/conditions(s) (except unconditional rebate on
price, if any) in the tender enclosed in “Envelope-2 and the same has been followed
in the present case. In case this provision of the tender is found violated at any time
after opening of the Envelope 2, I/we agree that the tender shall be summarily
rejected and SAl shall, without prejudice to any other right or remedy be at liberty to
forfeit the full said earnest money absolutely.

I/we have not made any misleading or false representation in the forms, statements
and attachments in proof of the qualification requirements. In case this provision of
the tender is found violated at any time before or after opening of the Price Bid/
Award, I/we agree that the Tender/ Award shall be summarily rejected and SAl shall,
without prejudice to any other right or remedy be at liberty to forfeit the full said
earnest money/ any other amount payable under this contract absolutely.

The required earnest money for this work is enclosed herewith.

If I/we will not fulfil the minimum qualifying criteria of the tender I/we not lodge any
claim for opening of Envelope 2 of the tender.

Yours faithfully,

Dated:

(Signature of the tenderer) with rubber stamp
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PROFORMA - I
FORM OF TENDER

(On the letter head of the

To, Tenderer)

Sports Authority of India (SAI),
Jawaharlal Nehru Stadium Complex
East Gate, Lodhi Rd,

New Delhi, Delhi - 110 003

1. /W, e [Nome & address of the Bidder]
...have read the various terms and conditions of the Bid documents together with
Addendum no(s)/Errata no(s) attached here with duly signed by me/us and agree
to abide by the same.

2. I/We hereby declare that we are aware of the site of work and have made ourselves
fully conversant of the conditions therein and including the topography of areaq,
soil strata at site of work, sources and availability of construction materials, rates of
construction materials, water, electricity, all local taxes, royalties, ocftrois etc.,
availability of local labour (both skilled and unskilled), relevant labour rates and
labour laws, the existing road and approaches to the site of work, requirements
for further service roads / approaches to be constructed by me / us, the availability
and rates of private land etc. that may be required by me / us for various
purposes, climatic conditions, law and order situation and availability of working
days.

3. I/We hereby tender for execution of TENDER FOR REPLACEMENT OF WARMUP AND
THROWING AREA LIGHTS WITH LED’S AT JLN STADIUM, NEW DELHI as per tender
documents within the time schedule of completion of work as per separately signed
and accepted rates in the bill of quantities quoted by me/us for the whole work
in the accordance with the Notice Inviting Tenders, conditions of contract,
specifications of materials and workmanship, bill of quantities, Drawings, time
schedule of completion of jobs and other documents and papers, all as in tender
documents.

4, It has been explained to me/ us that the time stipulated for jobs and completion
of works in all respects and in different stages mentioned in the “Time Schedule
for Completion of Job” and signed and accepted by me/us is the essence of
the contract. I/We agree that in case of failure on my/our part to strictly observe the
time of completion mentioned for jobs or any of them and the final completion
of works in all respects according to the schedule sat out in the said “Time Schedule
for Completion” of stipulations contained in the contract the recovery being made
as specified therein. In exceptional circumstances extensions of time which shall
always being in writing way, however be granted by the SAI at its entire discretion
for some items and I/we agree that such extension of time will not be counted for
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the final completion of work as stipulated in the said “Time Schedule of Completion
of Jobs.”

5. |/we agree to pay the Earnest Money Deposit, Performance Guarantee and Security

Deposit and accept the terms and condition as laid down in the memorandum
below in this respect
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MEMORANDUM

. Clause |Values/ Description to be applicable
S. No. Description
No. for relevant clause(s)
TENDER FOR REPLACEMENT OF
1. Name of Work WARMUP AND THROWING AREA LIGHTS
WITH LED’S AT JLN STADIUM , NEW DELHI
2. Client/Owner Sports Authority of India (SAI)
3. Type of Tender Iltem Rate
4 Estimated Cost As per | Rs. 2,48,47,866 only
NIT
5 Earnest As per | Rs.7,45,436 only
’ Mone NIT
y
Deposit
As per | Total work is to be completed within
NIT 3 months including rainy season in
6. Time for completion accordance with the time schedule
of completion of work in
the tender document.
Mobilization Advance is payable
7 Mobilization maximum up to 10 (Ten) % of
Advance contract value
8 Interest rate on Simple Interest Rate of 12%
" | Mobilization (Twelve
advance percent only) per annum.
9 Schedule of Rates Refer Clause No. of GCC in
' applicable conjunctions with BOQ.
10. | Validity of Tender 40 120 (One Hundred Twenty) days
5% of confract value to be
1 Performance 10 submitted within 21days from the
" | Guarantee date of issue of LOI. Refer Clause
No. 10 of GCC.
. . To be deducted @ 5% of each
19 Security Deposit/ RA. il
" | Retention Money o
Date of start of contract shall be
13 Time  allowed for reckoned 10 days after the date of
" | starting the work issue  of letter/Fax/E-mail  of
intent/ acceptance of tender.
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12 (Twelve) Months from the date
14. | Defect Liability of handing over of works to
Period Owner/SAl.
5. Should this tender be accepted, |/We agree to abide by and fulfill all terms and

conditions referred to above and in default thereof, to forfeit, and pay SAl or its
successors or its authorized nominees such sums of money as are stipulated in the
noftice inviting tender documents.

6. If I/We fail to commence the work immediately on issue of LOI, or I/We fail to submit
the Performance Guarantee as per Clause 9.0 of General Conditions of Contract
I/We agree that SAl shall, without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money deposited with SAl besides any other action as per
terms of registration with SAI. The SAl shall also be at liberty to cancel the notice of
acceptance of tender if we fail to deposit the Performance Guarantee as
contained elsewhere in the tender documents.

7. I/We are also enclosing herewith the Acceptance Letter on the prescribed pro-
forma as referred to in condition of e-NIT.
Dated the day of

SIGNATURE OF TENDERER
NAME IN CAPITAL LETTERS
ADDRESS

TELEPHONE & FAX NO.
E-mail ID

SEAL OF TENDERER

WITNESS

OCCUPATION
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PROFORMA - Il
GENERAL INFORMATION

All individual firms and each partner of a joint venture participating in this Bid are
requested to complete the information in this form.

1 Name of Bidder

2 Head Office Address

Tel. No.

Mobile No.

Fax No.

E-mail address

Address on which
correspondence

should be made
Tel. No.

Mobile No.

Fax No.

E-mail address

4 Place of Incorporation /
Registration
Legal status of the applicant

5 (attach copies of
original
documents

defining the legal status)

i) Specify, if the bidder is

a) An individual

b) A proprietary firm

c) A firm in partnership

d A Limited Company or
Corporation

e) A group of firms / joint venture Not Applicable
(if yes, give complete information in
respect of each member)
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ii) Attach a copy of Proprietorship or
Partnership Deed or Article of
Association or Incorporation of
Company or JV Agreement as
the case may be

6 Name of Proprietor / Partners /
Directors with their addresses,
Mobile & Telephone numbers,
Fax No., E-mail address.

7 Designation of individuals
authorized to act for the
organization with the address,
Mobile & Telephone
numbers, Fax, E-mail address.
(Enclose legal Power of
Attorney along with Board
Resolution in case of Companies).

8 | Was the applicant ever required to
suspend any construction for a
period of more than six months
continuously after
commencement of the
construction? If so, give the name

of the project & reasons of
suspension of work.

9 Has the applicant of any
constifuent partner in case of
partnership firm, ever abandoned
the awarded work before its
completione If so, give name of

the project and reasons for
abandonment.

10 |i) Is the applicant, or any
constituent partner in case of
partnership firm is debarred at
the time of start date for
submission of bids.

i) Debarment/black listing shall
be as per Ministry of Finance,
Procurement policy division
office  memorandum dated
02.11.2021. Provide details
accordingly in Proforma-lil.
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11

Has the applicant or any
constituent partner in case of
partnership firm, ever been
convicted by a court of Law? If
so, give details.

12

Credit Facility/ Bank Solvency

13

Turn Over / Net Profit for the years
given below: Copies of Audited
Balance Sheets are to be
enclosed with Proforma V.

Turn Over in Lakhs

Profit in Lakhs

2019-20

2020-21

2021-22

2022-23

2023-24

14

Other details: (Copies to be
enclosed)

a) EPF No. valid up to:

b) Goods & Service Tax
Registration

No.

c) PAN No.

15

Give particulars of registration

with

Govt./Semi  Govt./Public
Sector

Undertakings/Local Bodies.

16

Preference to Make in India:

The bidder shall follow percentage
of local content used during the
execution of work as per the order
of Public Procurement (Preference
to Make in India) Order 2017 &
amendments tfime to fime which
issued by Department of Industrial
Policy and Promotion under
Ministry of Commerce & Industry
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vide No:

P45021/2/2017-B.E-Il dated
15.06.2017

Note: Use separate sheets for providing more information if any.

Date & Place Signature & seal of the applicant
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PROFORMA - IV

List of major Plant and Machinery in possession of the firm

¥
ra
o

Available *Other than

Name of Plant & Machinery /
Owned Column No. C

Equipment

B C D

Excavator

Dozer

Dumper

Truck

Tractor with Trolley

Water Tanker

Batching Plant : Capacity-------

Transit Mixer

VPN MW~ >

Site Mixers with Weigh Batcher

o

Skip Hoist

—_
p—

Dewatering / Water Pumps

12.

Survey Equipment:

a) Total Station,

b) Theodolite

c) Level Instruments

13.

Details of Shuttering & Staging Materials

14.

Any other information**

Date & Place Signature & seal of the applicant

Note:

k3

In case of any arrangement for getting the equipment on lease,
etc., authenticated proof of the same is fo be submitted.

Use separate sheets for providing more information.
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PROFORMA -V

Date:
ANNUAL TURN OVER FOR THE LAST FIVE YEARS
Turnover from
Engineering Net Profit Remark
S. No. YEAR Construction (In Rs. s (if
Works (In Rs. Lakh) any)
Lakh)
1 2020-21
2 2021-22
3 2022-23
4 2023-24
5 2024-25
Note:

The bidder shall submit the attested copies of the Audited Balance Sheets along
with Profit and Loss Statements and Auditors Report and Schedules duly certified
by the bidder and Chartered Accountant. Certificate from the Chartered

Accountant,

wherever the Annual Turnover is certified for the relevant financial

year in which the minimum criteria of Annual Turnover is satisfied should also be

submitted.
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PROFORMA - VI
DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

Name
Descriptio and Date | Value | Reason Any
S n of the address of | Date | Stipulated of of s for other
Nc; Work with the of date of actua | comp | delays, | relevan
"| Contract Employer | awar | completion I | eted | penalty t
No. with d comp | work if any | informa
Contact | etion tion
No.
1
2
3
4
5
6
Note:
1. The Bidder shall submit the atftested Copies of the Completion Certificates
from the Client.
2. The value of work executed should be inclusive of the value of free supply items.
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA - ViI

N Stipul Val Value | Anticip A
Description orge Date a ted fo uek of ated T;y
S. of the Work an date orwor work date omer
. address of as per relevant
No. with of compl of .
of the awar order informat
Contract Emol g comp (In Rs.) eted | compl )
No. mproye | etion ' so far | e tion Hon
(INRs.) | of work
1
2
3
4
5
6
7
8
9
Note:

The copies of certificates of ongoing-awarded works issued by the owner shall be
attached. Only those works shall be considered for evaluation for which copies of
the certificates issued by the owner are attached.
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Proforma VIlII
PAST CONTRACTUAL PERFORMANCE

(Affidavit on non-judicial stamp paper of Rs 10/- duly attested by Notary/Magistrate)

This is to certify that We, M/s_[Name of the Bidder with address], in submission of the Bid,
__[Name of Bid with Bid No.]

i)

have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements;

do not have records of poor performance such as abandoning the work, not
properly completing the contract, inordinate delays in completion, litigation history
or financial failures etc.;

have never been banned by any Central/State Govt. Departments/Public Sector
Undertakings or Enterprises of Central/State Govt.;

have submitted all the supporting documents and furnished the relevant details as
per the prescribed format; and

have submitted all the information and the requisite documents with the Bid and
further certify that we are fully responsible for the correctness of the information and
documents submitted by us.

SIGNATURE OF THE BIDDER
SEAL

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder
for evaluation/consideration if any.
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Proforma IX
BANK ACCOUNT PARTICULARS FOR REFUND OF EMD THROUGH ELECTRONIC MODE

S. No. Description Particulars
1 Name of the Beneficiary
2 Bank Name
3 Bank Address
4 Bank Branch code
5 Account No.
6 IFSC Code
7 MICR No.
Date & Place Signature & seal of the applicant
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PROFORMA - X

LITIGATION HISTORY
(On the letter head of the Tenderer)

Type of Dat
Nam Case Sfe Name & Remar
S| eof | cient | (€U | pegist | Address | Amount Present |
No. Case/Arbi g of Court |involved | Status
Work . e ring any)
t ration ; /
Case) © Arbitrator
Case
1 2 3 4 5 6 7 8 9
Date & Place Signature & seal of the applicant

Note: Applicant has to submit the details of last 5 years in respect of Court
Cases / Arbitration Cases.
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Proforma Xl

GST REGISTRATION DETAIL

S.NO. CONTRACTOR/VENDOR DETAILS
1
Name
2 Address (As per registration with GST)
City
Postal Code
Region/State (Complete State Name)
3 GSTIN ID/Provisional ID No.
(Copy of Acknowledgement
required)
4 : : . .
Type of Business (As per registration with
GST)
S Service Accounting Code/HSN Code
6

Contact person

Phone number and Mobile number

Email id

Compliance Rating (if undated by GSTN)
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PROFORMA -XIlI
UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT

Self-Certification under preference to Make in India order Cerfificate

1. Inline with Government Public Procurement Order No. P-45021/2017-PP (BE-Il) dated 04.06.2020
and its amendments, we hereby certify that we M/s are local suppliers and
the offered item having local content of % ( excluding Net Domestic Indirect Taxes,
Transportation, Insurance, Installation, Commissioning, Training and after sales service support like
AMC/CMC etc.) as defined in above orders for the material against Tender/Bid No.
Dated

2. Details of location at which local value addition will be made as follows:

3. We also understand, false declaration will be breach of the code of integrity under the rule
175(1)(i)(h) of the General Financial Rules for which a bidder or its successors can be debarred for
up to two years as per rule 151 (iii) of the General Financial Rules along with such other actions as
maybe permissible under law.

Thanking You

(Signature, name and designation of the authorized signatory)
(Name and seal of the Bidder)
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PROFORMA - XIliI

Solvency Certificate

(On Banker's letfter

H
Dispatch number of bank / ead)

date

This is o state that to the best of our knowledge and information that M/s
having /registered office address is
customer of bank and has been maintaining his accounts with our branch since

. As per records available with the bank, M/s

can

be treated as solvent up to a limit of Rs.

(Rupees in words

It is clarified that the above information is issued / furnished to SAI at
Customer’s request for their empanelment & participation in various
tenders.

Signature, Name &
Designation Address

of Bank

BANK'S SEAL

NOTE:
1. The above certificate shall be from the RBI Scheduled Bank.
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2. In case of Partnership firm, Certificate should include names of all
partners as recorded with the bank.

3. The Certificate should have been issued within 6 months from original
last date of the submission of tender but in the current financial year.

4. Original certificates are to be submitted along with the bid documents.
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Proforma XIV
PRE-CONTRACT INTEGRITY PACT

This pre-bid /pre contract Agreement (hereinafter called Integrity Pact) is made on ............. day of
the month of ............ 20.. between, on one hand, Sports Authority of India, hereinafter referred to
as “The Principal" which expression shall mean and include, unless the context otherwise requires,
his successors in office and assigns of the First Part.

And

M/s , a company/ firm/ individual (status of the company), PSU/Partnership/Joint
Venture and having its registered office at ... represented by
Shri . hereinafter referred to as “The Bidder/Contractor” which expression

shall mean and include, unless the context otherwise requires, his successors and permitted assigns
of the Second Part.

WHEREAS the Principal proposes to procure (Name of the work/
goods/ services) and The Bidder/Contractor is willing to offer against NIT No
aforesaid proposal of the Principal.

WHEREAS the Bidder is a private company / public company/ Government undertaking/
partnership/ consortium/ joint venture company/ Firm/ Individual (status of the Company),
constituted in accordance with the relevant law in the matter and the Principal is an autonomous
body under Ministry of Youth Affairs and Sports.

NOW, THEREFORE, To avoid all forms of corruption by following a system that is fair, transparent and
free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the
confract to be entered into with a view to:-

Enabling the Principal to obtain the desired said (goods/ services) at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact
of corruption on public procurement, and

Enabling the Bidder(s) to abstain from bribing or indulging in any corrupt practice in order to secure
the contract by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the Principal will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties here by agree to enter into this Integrity Pact & agree as follows:
1.0 Commitments of the Principal

1.1 The Principal undertakes that no official of the Principal, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any material
or immaterial benefit or any other advantage from the Bidder, either for themselves
or for any person, organization or third party related to the contract in exchange for
an advantage in the bidding process, bid evaluation, contracting orimplementation
process related to the contract.

1.2 The Principal will, during the pre-contract stage, treat all Bidders alike, and will provide
to all the Bidders the same information and will not provide any such information to
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any particular Bidder which could afford an advantage to that particular Bidder in
comparison to other Bidders.

1.3 All the officials of the Principal will report to the appropriate Authority any attempted
or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
Bidder to the Principal with full and verifiable facts and the same is prima facie found to be
correct by the Principal, necessary disciplinary proceedings, or any other action as deemed
fit, including criminal proceedings may be initiated by the Principal and such a person shall
be debarred from further dealings related to the contract process. In such a case while an
enquiry is being conducted by the Principal the proceedings under the contract would not
be stalled.

Commitments of the Bidder(s)

The Bidder(s) commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:

3.1 The Bidder(s) will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material orimmaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the Principal,
connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage in
the bidding, evaluation, contracting and implementation/completion of the
confract.

3.2 The Bidder further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement
to any official of the Principal or otherwise in procuring the Contract or forbearing to
do or having done any act in relation to the obtaining or execution of the contract
or any other confract with the Government for showing or forbearing to show favour
or disfavour to any person in relation to the contract or any other contract with the
Government.

3.3 The Bidder(s) shall disclose the name and address of agents and representatives, and
Indian Bidder(s) shall disclose their foreign principals or associates.

3.4 The Bidder(s) shall disclose the payments to be made by them to agents/brokers or
any other intermediary, in connection with this bid/contract.

3.5 If applicable,The BIDDER further confirms and declares to the PRINCIPAL that the
BIDDER is the original manufacturer/integrator/authorised government sponsored
export entity of the defence stores and has not engaged any individual or firm or
company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the PRINCIPAL or any of its functionaries, whether officially or
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3.6

3.7

3.8

3.9

3.10

3.11

3.12

unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in
respect of any such intercession, facilitation or recommendation.

The Bidder, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed
to or infends to make to officials of the Principal or their family members, agents,
brokers or any other intfermediaries in connection with the contract and the details of
services agreed upon for such payments.

The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation,
confracting and implementation of the contract.

The Bidder will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The Bidder also undertakes to
exercise due and adequate care lest any such information is divulged.

The Bidder(s) commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

The Bidder(s) shall not instigate or cause to instigate any third person to commit any
of the actions mentioned above.

If the Bidder or any employee of the Bidder or any person acting on behalf of the
Bidder, either directly or indirectly, is a relative of any of the officers of the Principal, or
alternatively, if any relative of an officer of the Principal has financial interest/stake in
the Bidder(s)(s) firm, the same shall be disclosed by the Bidder at the time of filing of
tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act

3.13

3.14

3.15

1956.

The Bidder(s) shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the Principal.

The representative of the Bidder(s) signing Integrity Pact shall not approach the Courts
while representing the matters to IEMs and he/she will wait their decision in the matter.

In case of sub-contracting, the bidder/principal contractor shall take the responsibility
of the adoption of IP by the sub-contractor.

Previous Transgression
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4.1 The Bidder(s) declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any
country in respect on any corrupt practices envisaged hereunder or with any Public
Sector Enterprise in India or any Government Department in India that could justify
Bidder's exclusion from the tender process.

4.2 The bidder agrees that if | make incorrect statement on this subject, Bidder can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

Earnest Money (Security Deposit)

5.1 While submitting commercial bid, the bidder shall deposit an amount
.................................... (to be specified in RFP) as Earnest Money/Security Deposit,
with the Principal through any of the following instruments:

i.  Bank Draft or Pay Order in Favour of........

i. A confirmed guarantee by an Indian Nationalized bank, promising payment
of guarantee sum to the Principal on demand within three working days
without any demur whatsoever and without seeking any reason whatsoever.
The demand for payment by the Principal shall be treated as conclusive proof
of payment

ii.  Any other mode or through any other instrument (to be specified in the RFP)

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years or the
complete conclusion of the confractual obligations to the complete satisfaction of
both the BIDDER and the PRINCIPAL, including warranty period, whichever is later.

5.3 In case of the successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Guarantee in the Contract that the provisions of Sanctions
for Violation shall be applicable for forfeiture of Performance Guarantee in case of a
decision by the PRINCIPAL to forfeit the same without assigning any reason for
imposing sanction for violation of this Pact.

5.4 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the Bidder or any one employed by it or
acting on its behalf shall entitle the Principal to take all or any one of the following
actions, wherever required:

i. To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the Bidder. However, the proceedings
with the other Bidder(s) would continue.

i. The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Guarantee (after the contract is Signed) shall stand
forfeited either fully or partially, as decided by the Principal and the Principal
shall not be required to assign any reason thereof.

ii. To immediately cancel the contract, if already signed, without giving any
compensation to the Bidder.
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iv.  To recover all sums already paid by the PRINCIPAL, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank of India, while in case of a BIDDER from a country other than
India with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to the BIDDER from the PRINCIPAL in connection with any other
contract for any other stores, such outstanding payment could also be utilised
to recover the aforesaid sum and interest.

v. To encash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the PRINCIPAL, along with interest.

vi.  To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable
to pay compensation for any loss or damage to the PRINCIPAL resulting from
such cancellation/rescission and the PRINCIPAL shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER.

vii.  To debar the Bidder from participating in future bidding processes of the Govt.
of India for a minimum period of five years, which may be further extended at
the discretion of the Principal.

vii. ~ Torecover all sums paid in violation of this Pact by Bidder(s) to any middleman
or agent or broker with a view to securing the contract.

ix. In cases where irrevocable Letters of Credit have been received in respect of
any contract signed by the Principal with the Bidder, the same shall not be
opened/operated.

x.  Forfeiture of Performance Security in case of a decision by the Principal to
forfeit the same without assigning any reason forimposing sanction for violation
of this Pact.

6.2 The Principal will be entitled to take all or any of the actions mentioned at para 6.1 (i)
to (x) of this Pact also on the Commission by the Bidder or any one employed by it or
acting on its behalf (whether with or without the knowledge of the Bidder), of an
offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

6.3  The decision of the Principal to the effect that a breach of the provisions of this Pact
has been committed by the Bidder shall be final and conclusive on the Bidder.
However, the Bidder can approach the Independent External Monitor(s) appointed
for the purposes of this Pact.

Fall Clause:

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar product/systems
or subsystems at a price lower than that offered in the present bid in respect of any
other Ministry/Department of the Government of India or PSU and if it is found at any
stage that similar product/systems or sub systems was supplied by the BIDDER to any
other Ministry/Department of the Government of India or a PSU at a lower price, then
that very price, with due allowance for elapsed time, will be applicable to the present
case and the difference in the cost would be refunded by the BIDDER to the
PRINCIPAL, if the contract has already been concluded.
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8.0 Independent Monitors:

8.1

The Principal has appointed Independent Monitors (hereinafter referred to as
monitors) for this Pact in consultation with the Central Vigilance Commission.

The Name and contact details of Independent External Monitor (IEM) is as below:

8.2

8.3

8.4

8.5

8.6

8.7

8.8

1. Sh. P Mallikharjuna Rao, IFOS(Retd)
72, Prashasan Nagar,
Jubileehills, Hyderabad
M. No — 9440576170
Email: pmkrao72@gmail.com

2. Sh. Janak Digal,
Plot No. 1B/2, Sector-I1, CDA,
Markat Nagar, Cuttack, Odisha - 753015
M. No.- 09971116084, Email: janakdigal85@gmail.com

The task of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties
and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents
relating to the project/procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he
will so inform the authority designated by the Principal.

The Bidder(s) accepts that the Monitor has the right to access without restriction, to
all Project documentation of the Principal including that provided by the Bidder. The
Bidder will also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to his project documentation. The
same is applicable to Subcontractor(s). The Monitor shall be under contractual
obligation to freat the information and documents of the Bidder/Subcontractor(s)
with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the project provided such meetings could have an
impact on the contractual relations between the parties. The parties will offer to the
Monitor the option to participate in such meetings.

The Monitor will submit a written report to the designated authority of the
Principal/Secretary in the Department within 8 to 10 weeks from the date of reference
or infimation to him by the Principal/Bidder and should the occasion arise, submit
proposals for correcting problematic situations.

9.0 Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission,
the Principal or its agencies shall be entitled to examine all the documents including the Books
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of Accounts of the Bidder and the Bidder shall provide necessary information and documents
in English and shall extend all possible help for the purpose of such examination.

Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the
Principal.

11.0 Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action

that may follow in accordance with the provisions of the extant law in force relating to any

civil or criminal proceedings.
12.0 Validity

12.1  The validity of this Integrity Pact shall be from date of its signing and extend upto 5
years or the complete execution of the contfract to the satisfaction of both the
Principal and The Bidder/Contractor, including warranty period, whichever is later. In
case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the
date of the signing of the contract.

12.2  Should one or several provisions of this Pact turn out to be invalid, the remainder of
this Pact shall remain valid. In this case, the parties will strive to come to an agreement
to their original intention.

13.0 The Parties hereby sign this Integrity Pact as part of the confract
af on
(Principal) (Bidder)
(Office Seal) (Office Seal)
Place e Place PP
Datei.ciiiiiienn, Date i
WItNESS 15 oriiiiiiiiissssinisissinisisissnsisiins WItNESS 12 L oiiiiiimiisisiiisissinisisisinesiiiss
(Name & Adress) (Name & Adress)
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Proforma XV
PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE)

SPORTS AUTHORITY OF INDIA,

1. In consideration of the SAI ................. (hereinafter called “the Corporation” which
expression shall unless repugnant to the subject or context include his
successor and assigns) having agreed under the terms and conditions of

Contract dated made between ...............l and the Corporation in
connection with (Hereinafter called “the said contract”) to make at the
request of the Contractor a Mobilization Advance of Rs ..... for utilizing it for

the purpose of the Contract on his furnishing a guarantee acceptable to

the Corporation, we the Bank (hereinafter referred to the “the said
Bank”) and having our Registered Office at... do hereby guarantee the

due recovery by the Corporation of the said advance as provided
according to the terms and conditions of the Contract. We

...................... do hereby undertake to pay the amount due and payable under this

Guarantee without any demur, merely on a demand from the Corporation
stating that the amount claimed is due to the Corporation under the said

Agreement. Any such demand made on the ... shall be
conclusive as regards the amount due and payable by the ................
under this guarantee and............cccceeeeeeeeen, agree that the liability of the

..................................... to pay the Corporation the amount so demanded
shall be absolute and unconditional notwithstanding any dispute or disputes
raised by the Contractor and notwithstanding any legal proceeding
pending in any Court or Tribunal relating thereto. However, our liability under
this Guarantee shall be restricted to an amount not exceeding Rs

2. WE .o, Bank further agree that the Corporation shall be the sole judge
of and as to whether the amount claimed has fallen due to the corporation
under the said agreement or whether the said Confractor has not utilized the
said advance or any part thereof for the purpose of the Confract and the
extent of loss or damage caused to or suffered by the Corporation on
account of the said advance together with interest not being recovered in
full and the decision of the Corporation that the amount has fallen due from
contractor or the said Contractor has not utilized the said advance or any
part thereto for the purpose of the contract and as to the amount or amounts
of loss or damage caused to or suffered by the Corporation shall be final and
binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall
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remain in full force and effect fill the said advance has been fully recovered
and its claims satisfied or discharged and till SAl certify that the said advance
has been fully recovered from the said Contractor, and accordingly
discharges this Guarantee subject, however, that the Corporation shall have
no claims under this Guarantee after the said advance has been fully
recovered, unless a notice of the claims under this Guarantee has been
served on the Bank before the expiry of the said Bank Guarantee in which
case the same shall be enforceable against the Bank.

4. The Corporation shall have the fullest liberty without affecting in any way the
liability of the Bank under this Guarantee or indemnity from time to time to
vary any of the terms and conditions of the said Contract or the advance or
to extend time of performance by the said Contractor or to postpone for any
time and from time to time of the powers exercisable by it against the said
Contractor and either to enforce or forbear from enforcing any of terms and
conditions governing the said Contract or the advance or securities
available to the Corporation and the said Bank shall not be released from its
liability under these presents by any exercise by the Corporation of the liberty
with reference to the matters aforesaid or by reasons of time being given to
the said Contractor or any other forbearance, act or omission on the part of
the Corporation or any indulgence by the Corporation to the said Contractor
or of any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect of so releasing the bank
from its such liability.

5. It shall not be necessary for the Corporation to proceed against the
Contractor before proceeding against the Bank and the Guarantee herein
contained shall be enforceable against the Bank notwithstanding any
security which the Corporation may have obtained or obtain from the
Contractor or shall at the time when proceedings are taken against the Bank
hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of the Corporation in writing and
agree that any change in the constitution of the said Contractor or the said
Bank shall not discharge our liability hereunder.

Dated this ..ocoviviiiiiiiinn, day of ...
For and on behalf of Bank
(NAME AND DESIGNATION)

Dated:
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT made this Day of Two Thousand

between M /s
(hereinafter called the guarantor of the one part) and M/s SPORTS AUTHORITY OF
INDIA, (hereinafter called the SAI) the OWNER of the other part.

Whereas this agreement is supplementary to the contract hereinafter called the
contract dated __made between the guarantor of the one part and Sports
Authority of India, of the other part whereby the contractor inter-alia, understood
to render the buildings and structures in the said contract recited, completed,
termite proof. And whereas the guarantor agreed to give a guarantee to the
effect that the said structure will remain termite proof for TEN YEARS to be so
reckoned from the date after the maintenance period prescribed in the contract
expires.

During this period of guarantee, the guarantor shall make good all defects and for
that matter shall replace at his risk and cost such wooden member as may be
damaged by termite and in case of any other defect being found, he shall render
the building termite proof at his cost to the satisfaction of the Engineer-In-Charge
and shall commence the works of such rectification within seven days from date of
issuing notice from the Engineer- In-Charge calling upon him to rectify the defects
failing which the work shall be got done by SAI/ OWNER by some other contractor
at the guarantor’s cost and risk and in the later case the decision of the Engineer-
In-Charge as to the cost recoverable from the guarantor shall be final and binding.

That if the Guarantor fails to execute the Anti-Termite Treatment or commits
breaches hereunder then the Guarantor will indemnify SAl against all losses
damages, cost expenses or otherwise which may be incurred by him by reasons of
any default on the part of the guarantor in performance and observance of this
supplemental Agreement. As to the amount of loss and or damage and/or cost
incurred by SAI/ OWNER decision of the Engineer-In-Charge will be final and binding
on the parties.

In  witness where of these presents have been executed by the guarantor
and by for and on behalf of SAI on the
day of month and year first above written.

Signed sealed and delivered by

(Guarantor) IN THE PRESENCE OF:
1.
2.
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Signed for and on behalf of SAl by/ in presence
of:

1.
2.
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the SPORTS AUTHORITY
OF INDIA (SAl), is an autonomous organization under Ministry of Youth Affairs and
Sports (hereinafter referred to as the “SAI” which expression shall include its
administrators, executors and assigns) of the one part and M/s

(NAME OF CONTRACTOR) (hereinafter referred to as the
‘Contractor’ which expression shall unless the context requires otherwise include its
administrators, successors, executors and permitted assigns) of the other part.

WHEREAS, SAIl, has desirous for (NAME OF
WORK) (hereinafter referred to as the “"PROJECT”) on behalf of
(NAME OF OWNER/MINISTRY)
(hereinafter referred to as “OWNER"), had invited tender as per tender documents
vide NIT No.

AND WHEREAS (NAME OF CONTRACTOR) had participated in
the above-referred tender vide their tender dated and SAI has accepted
their aforesaid tender and award the contract

for

(NAME OF PROJECT) on the terms and
conditions contained in its Letter of Intent No. and the documents
referred to therein, which have been unequivocally and unconditionally
accepted by

(NAME OF CONTRACTOR) vide ftheir
acceptance letter dated __resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:
ARTICLE 1.0 - AWARD OF CONTRACT

1.1 SCOPE OF WORK

SAl has awarded the contract to (NAME OF
CONTRACTOR) for the work of (NAME OF WORK)
on the terms and conditions in its Letter of Intent No.

dated and the documents referred to therein. The award has taken

effect from __ (DATE) i.e. the date of issue of aforesaid Letter of Intent. The terms
and expressions used in this agreement shall have the same meanings as are
assigned to them in the “Contract Documents” referred to in the succeeding
Article.

ARTICLE 2.0 - CONTRACT DOCUMENTS
The contract shall be performed strictly as per the terms and conditions stipulated
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herein and in the following documents attached herewith (hereinafter referred to
as “Contract Documents”).

a) SAI Nofice Inviting Tender vide No. date
and SAl's tender documents consisting of:

General Conditions of Contract (GCC) & Special Conditions of Contract (SCC)
including Appendices & Annexure along with amendment(s) / errata (if any) issued
(Volume-l).

i) Bill of Quantities along with amendment(s)/corrigendum(s), if any, (Volume-ll).

ii) Technical Specifications along with amendment(s) / corrigendum(s),
if any, (Volume-lll).

iv) Tender drawings along with amendment(s) / corrigendum(s), if any,
(Volume- V).

b) (NAME OF CONTRACTOR) letter
proposal dated and their subsequent communication:

i) Letter of Acceptance of Tender Conditions dated

i)
i)
SAl's detailed Letter of Intent No. dated including BiIll

of Quantities, Agreed Time Schedule, Contractor’'s Organisation Chart and List of
Plant and Equipment submitted by Contractor.

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall
form an integral part of this Agreement, in so far as the same or any part thereof
column, to the tender documents and what has been specifically agreed to by SAl
in its Letter of Intent. Any matter inconsistent therewith, contrary or repugnant
thereto or deviations taken by the Contractor in its “TENDER"” but not agreed to
specifically by SAl in its Letter of Intent, shall be deemed to have been withdrawn
by the Contractor without any cost implication to SAI. For the sake of brevity, this
Agreement along with its aforesaid contract documents and Letter of Intent shall
be referred to as the “Contract”.

ARTICLE 3.0 - CONDITIONS & CONVENANTS

The scope of Confract, consideration, terms of payments, advance, security
deposits, taxes wherever applicable, insurance, agreed time schedule,
compensation for delay and all other terms and conditions contained in SAl's Letter
of Intent No. dated
are to be read in conjunction with other aforesaid contract documents. The
contractor shall duly perform the contract strictly and faithfully in accordance with
the terms of this contract.
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The scope of work shall also include all such items which are not specifically
mentioned in the Contract Documents but which are reasonably implied for the
satisfactory completion of the entire scope of work envisaged under this contract
unless otherwise specifically excluded from the scope of work in the Letter of Intent.
The Contractor shall adhere to all requirements stipulated in the Contract
Documents.

Time is the essence of the Contract and it shall be strictly adhered to. The progress
of work shall conform to Agreed Works Schedule/ Confract Documents and Letter
of Intent.

This agreement constitutes full and complete understanding between the parties
and terms of the presents. It shall supersede all prior correspondence to the extent
of inconsistency or repugnancy to the terms and conditions contained in
Agreement. Any modification of the Agreement shall be effected only by a written
instrument signed by the authorized representative of both the parties. The rate

quoted by M/s (NAME
OF CONTRACTOR) is . The total contract price for the entire scope of this
contract as detailed in Letter of Intent is Rs.

(Rupees

only), which shall be governed by

the stipulations of the contract documents.
ARTICLE 4.0 - NO WAIVER OF RIGHTS

Neither the inspection by SAI or the Engineer-In-Charge or Owner or any of their
officials, employees or agents nor order by SAI or the Engineer-In-Charge for
payment of money or any payment for or acceptance of, the whole or any part
of the work by SAI or the Engineer-In-Charge nor any extension of time nor any
possession taken by the Engineer-In- Charge shall operate as waiver of any
provisions of the contract, or of any power herein reserved to SAI, or any right to
damage herein provided, nor shall any waiver of any breach in the contract be
held to be a waiver or any other or subsequent breach.

ARTICLE 5.0 - GOVERNING LAW AND JURISDICTION

The Laws applicable to this contract shall be the laws in force in India and
jurisdiction of New Delhi Court (s) only. Notice of Default given by either party to
the other party under the Agreement shall be in writing and shall be deemed to
have been duly and properly served upon the parties hereto, if delivered against
acknowledgment due or by FAX or by registered mail duly addressed to the
signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed these presents (executfion whereof has been approved by the
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Competent Authorities of both the parties) on the day, month and year first above
mentioned at New Delhi.

For and on behalf of: For and on behalf of:
(NAME OF CONTRACTOR) SPORTS AUTHORITY OF INDIA
WITNESS: WITNESS:

1 1

2 2
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BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To

WHEREAS (Name and address of the supplier) (Hereinafter
called "the supplier”) has undertaken, in pursuance of contract no.

dated for (description of services) (herein after called “the contract”). AND

WHEREAS it has been stipulated by you in the said contract that the supplier shall furnish
you with a bank guarantee from a scheduled commercial bank recognized by you for
the sum specified therein as security for compliance with its obligations in accordance
with the contract; AND WHEREAS we have agreed to give the supplier such a bank
guarantee;

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on
behalf of the supplier, up to a total of. (Amount of the
guarantee in words and figures), and we undertake to pay you, upon your first written
demand declaring the supplier to be in default under the contfract and without cavil or
argument, any sum or sums within the limits of (amount of guarantee) as aforesaid,
without your needing to prove or to show grounds or reasons for your demand or the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed there under or of any of the contract documents which may
be made between you and the supplier shall in any way release us from any liability
under this guarantee and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid up to -------- days beyond the date of expiry of contract
period as per RFP.

(Signature with date of the authorized officer of the Bank)

Seal, name & address of the Bank and address of the Branch
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Proforma XVIII
(To be submitted by bidder seeking EMD exemptions)

Bidder's Reference No. Date..........

To

SECRETARY

Sports Authority of India
Jawaharlal Nehru Stadium
(Gate No. 10), Lodhi Road
New Delhi-11003

Ref: Tender Document NO....ooeieiiiiiiiiiann.. O et

Sir/ Madam,

We, the undersigned, solemnly declare that: We understand that according to the conditions of
this Tender Document, the bid must be supported by a Bid Securing Declaration in case the bidder
is seeking EMD exemption.

We unconditionally accept the conditions of this Bid Securing Declaration. We understand we shall
stand automatically suspended from being eligible for bidding in any tender in Procuring
Organisation for 2 years from the date of opening of this bid if we breach our obligation(s) under
the tender conditions if we:

a) withdraw/ amend/ impair/ derogate, in any respect, from our bid, within the bid
validity; or

b) being notified within the bid validity of the acceptance of our bid by the Procuring
Entity:

i. refused to or failed to produce the original documents for scrutiny or the required
Performance Security within the stipulated time under the conditions of the Tender
Document.

i. Fail orrefuse to sign the contract.

We know that this bid-Securing Declaration shall expire if the contract is not awarded to us, upon:

i. receipt by us of your notification
(a) of cancellation of the entire tender process or rejection of all bids or
(b) of the name of the successful bidder or

i. forty-five days after the expiration of bid validity any extension to it.
(Signature with date) ...
(Name and designation)

Duly authorized to sign bid for and on behalf of..................onl .
[name & address of Bidder and seal of company]

Datedon ............. dayof .............. [insert date of signing]
PlOCE. . [ insert place of signing]
D A
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GENERAL CONDITIONS OF CONTRACT (GCC)
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1.0 GENERAL

The Contract means the documents forming the tender and acceptance thereof
and the agreement executed between the competent person on behalf of SAl and
the contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to
time by the Engineer-In-Charge and all these documents taken together, shall be
deemed to form one contract and shall be complementary to one another.

1.1.

d)

e)

SPORTS AUTHORITY OF INDIA, hereinafter called ‘SAI' proposes to get the works
executed as mentioned in the Contract on behalf of Owner/ Client.

The work will be executed as per drawings “GOOD FOR CONSTRUCTION”
prepared by the contractor and approved by SAl unless otherwise specified
elsewhere in the tender documents.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meaning, hereby respectively assigned to them.

DEFINITIONS

APPLICABLE LAW" means all laws, rules, regulations, and notifications in force and
applicable to this RFP and the subsequent contract, including amendments and
modifications made from fime fo time.

APPROVAL means approved in writing including subsequent written confirmation
of previous verbal approval.

ENGINEER-IN-CHARGE means the PROJECT MANAGER or an officer nominated
by Competent Authority of SAI who shall supervise and be in-charge of the
work from fime to time.

WORKS OR WORK: The expression works or work shall unless there be something
either in the subject or context repugnant to such construction, be construed
and faken to mean the works by or by virtue of the contfract contracted to be
executed whether temporary or permanent, and whether original, altered,
substituted or additional.

“CONTRACT/AGREEMENT/MOU" means the written agreement entered between
the purchaser and the supplier, together with all the documents mentioned
therein and including all attachments, annexure etc. therein.

CONTRACTOR, AGENCY, FIRM, COMPANY, BIDDER, CONSULTANT, SERVICE
PROVIDER means the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal representative of such
individual or the persons composing such firm or company, or the successors
of such firm or company and the permitted assignees of such individual, firm

Sign. & Seal of Tenderer Page 69 of 181 SAI



h)

or company.

DRAWINGS mean the drawings referred to in the Bill of Quantities,
specifications and any modifications of such drawings or such other drawings
as may from time to time be furnished or approved by SAI.

"DELIVERABLES" means the measurable and verifiable outputs, reports, services, or
any other obligation to be provided by the agency under the contract.

"DELIVERABLES" means the measurable and verifiable outputs, reports, services, or
any other obligation to be provided by the agency under the contract.

“GOVERNMENT AUTHORITIES” shall mean any or all governmental authority /
authorities of India or any subdivision thereof, whether national, federal, provincial,
regional, state, county, municipal, local or other and any ministry, department,
agency, entity or other body duly exercising executive, legislative, regulatory or
administrative functions of government, including any other body which may
exercise similar and any other municipal/ local authority having jurisdiction over
the parties herein, and shall include any authority established through a statute or
an act of the Government of India.

LETTER OF AWARD” OR “LOA” means the lefterissued by SAl to the Successful Bidder
to undertake and execute the project in conformity with the terms and conditions
set forth in the RFP and any subsequent amendments thereof.

“LICENSES & PERMITS" means all statutory approvals required from local, state, or
national authorities, including police permissions, fire safety clearances, municipal
permits, Intellectual Property Rights, venue-related compliances, copyrights
compliances, efc.

"LIQUIDATED DAMAGES (LD)" means the predetermined compensation payable
by the agency to SAl in case of failure to meet confractual obligations, including
delays in service delivery.

MATERIAL BREACH refers to a substantial failure to perform a contractual obligation
that defeats the purpose of the agreement or causes significant harm to the other

party.

“MATERIAL ADVERSE EFFECT” with respect to a party means a material adverse
change in or effect on the business, operations, financial condition, properties or
liabilities of the party taken as a whole; provided, however, that a Material Adverse
Effect shallnot be deemed to include (i) changes as aresult of the announcement
of this fransaction, (ii) events or conditions arising from changes in general business
or economic conditions or (i) changes in generally accepted accounting
principles.
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P)

a)

s)

y)

aq)

bb)

“NOTIFICATION OF AWARD” OR “NOA" means the letter issued by SAIl to the
Successful Bidder to undertake and execute the project in conformity with the
terms and conditions set forth in the RFP and any subsequent amendments
thereof.

“OVERLAYS" means temporary infrastructure, facilities, branding, and equipment
required for the successful execution of the event.

“PERFORMANCE SECURITY” means monetary or financial guarantee to be
furnished by the successful bidder for due performance of the contract placed on
it. Performance Security is also known as Interest free Security Deposit.

SITE means the lands and other places on, under, in or through which the works
are to be executed or carried out and any other lands or places provided by
SAl or used for the purpose of the agreement.

WRITING means any manuscript typed written or printed statement under or
over signature and/or seal as the case may be.

MONTH means English Calendar month ‘Day’ means a Calendar day of 24 Hrs.
each.

CONTRACT VALUE means the sum for which the tender is accepted as per the
letter of intent.

LANGUAGE: All documents & correspondence in respect of this contract shall
be in English Language.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and
completed Bill of Quantities or Schedule of Quantities forming part of the
tender.

OWNER means Sports Authority of India (SAI) who has awarded the work to SAI
as implementing agency.

TENDER means the Conftractor’s priced offer to SAl for the execution and
completion of the work and the remedying of any defects therein in
accordance with the provisions of the Contract, as accepted by the Letter of
Intent or Award Letter. The word TENDER is synonymous with Bid and the word
TENDER DOCUMENTS with “*Bidding Documents” or "Offer Documents”.

“INSPECTING OFFICER” means the person or organisation stipulated in the contract
forinspection under the contract and includes his/ their authorised representative.

“INTELLECTUAL PROPERTY RIGHTS” (IPR) means the rights of the intellectual property
owner concerning a tangible or intangible possession/ exploitation of such
property by others. It includes rights to Patents, Copyrights, Trademarks, Industrial
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Designs, Geographical indications (Gl).

cc) “PARTIES”: The parties to the contract are the "Contractor' and the Procuring Entity,
as defined in this clause;

dd) “GENERAL CONDITIONS” means the General Conditions of Contract, also referred
to as GCC.

ee) SPECIAL CONDITIONS means Special Conditions of Contract, which override the
General Conditions, also referred to as SCC.

ff) “SIGNED” means ink signed or digitally signed with a valid Digital Signature as per
IT Act 2000 (as amended from time to time). It also includes stamped, except in
the case of a Letter of Award or an amendment thereof.;

The headings in the clauses/ conditions of tender documents are for convenience
only and shall not be used for interpretation of the clause/ condition.

Words imparting the singular meaning only also include the plurals and vice versa
where the context requires. Words imparting persons or parties shall include firms,
companies and other organizations having legal capacities.

2.0 THE CONTRACT

Language of Contract: Unless otherwise stipulated in SCC, the contract shall be written
in the Official Language or English. All correspondence and other contract documents,
which the parties exchange, shall also be written/ translated accordingly in that
language. For purposes of interpretation of the contract, the English documents/
franslation shall prevail.

The Entire Agreement: This Confract and its documents (referred to in GCC-clause
2.5below) constitutes the entire agreement between the Procuring Entity and the
contfractor and supersedes all other communications, negotiations, and agreements
(whether written or oral) of the Parties made before the date of this Confract. No agent
or representative of either Party has the authority to make, and the Parties shall not be
bound by or be liable for, any statement, representation, promise or agreement not
outlined in this Contract.

Severability: If any provision or condition of this Contract is prohibited or rendered invalid
or unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of this

Conftract. 2.4 Parties The parties to the contract are the contractor and the Procuring
Entity, as defined in GCC-clause 1.2 above and nominated in the contract.

Modifications/ Amendments of Contract: If any of the contract provisions must be

modified after the contract documents have been signed, the modifications shall be

made in writing and signed by the Procuring Entity, and no modified provisions shall be

applicable unless such modifications have been done. No variation in or modification of

the contract terms shall be made except by a written amendment signed by the
Sign. & Seal of Tenderer Page 72 of 181 SAI



3.0

Procuring Entity. Requests for changes and modifications may be submitted in writing by
the contractor to the Procuring Entity. At any time during the currency of the confract,
the Procuring Entity may suo- moto or, on request from the contractor, by 8 written order,
amend the contract by making alterations and modifications within the general scope
of the Confract. If the contractor does not agree to the suo -moto
modifications/amendments made by the Procuring Entity, he shall convey his views
within 14 days from the date of amendment/ modification. Otherwise, it shall be
assumed that the contractor has consented to the amendment.

Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the contract or any of the terms thereof shall be deemed conditional
and shall not be binding on the Procuring Entity unless and until the same is incorporated
in a formal instrument and signed by the Procuring Entity, and fill then the Procuring Entity
shall have the right to repudiate such arrangements.

Waivers and Forbearances: The following shall apply concerning any waivers,
forbearance, or similar action taken under this Contract:

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this Contract must
be in writing, dated, and signed by an authorized representative of the Procuring Entity
granting such waiver and must specify the terms under which the waiver is being
granted.

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any
of the terms and conditions of this Contract or granting of an extension of time by
Procuring Entity to the contractor shall, in any way whatsoever, prejudice, affect, or
restrict the rights of Procuring Entity under this Contract, neither shall any waiver by
Procuring Entity of any breach of Contract operate as a waiver of any subsequent or
continuing breach of Contract.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surroundings to assess and
satisfy themselves about the local conditions such as the working and other
constraints at site, approach to the site, availability of water & power supply,
application of taxes, cess duties and levies as applicable, nature of ground, soil and
sub-soil condition, underground water table level, accommodations they may
require etc., river regime, river water levels, other details of river, streams & any other
relevant information required by them to execute complete scope of work.

The tenderer may obtain all necessary information as to risks, weather conditions,
contingencies & other circumstances (insurgencies etc.), which may influence or
affect their tender prices. Tenderer shall be deemed to have considered site
conditions whether he has inspected it or not and to have satisfied himself in all
respect before quoting his rate and no claim or extra charges whatsoever in this
regard shall be entertained / payable by the SAlI at a later date.
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3.1.

3.2.

3.2.1.

3.2.2.

3.2.3.

3.2.4.

ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual site of
construction for the works at his own cost to make the site accessible. The Contractor
shall maintain the same in motorable condition at all the times as directed by
Engineer-In-Charge at his own cost. The contractor shall be required to permit the
use of any roads so constructed by him for vehicles of SAl or any other agencies/
contractors who may be engaged on the project site, free of cost. Non- availability
of access roads or approach to site, for the use of the contractor shall in no case
condone any delay in the execution of work nor be the cause for any claim for
compensation.

HANDING OVER & CLEARING OF SITE

The Contractor should note that area for construction may be made available in
phases as per availability and in conjunction with pace of actual progress of work at
site. The work may be required to be carried out in constrained situations. The work is
to be carried out in such a way that the traffic, people movement, if any, is kept
operative and nothing extra shall be payable to the contractor due to this phasing /
sequencing of the work. The contractor is required to arrange the resources to
complete the entire project within total stipulated time. Traffic diversion, if required,
is to be done and maintained as per specification by the contractor at his own cost
and the contractor shall not be entitled for any extra payment, whatsoever, in this
regard.

The efforts will be made by the SAI to handover the site to the Contractor free of
encumbrances. However, in case of any delay in handing over of the site to the
Contractor, the SAl shall only consider suitable extension of time for the execution of
the work. It should be clearly understood that SAI shall not consider any revision in
contract price or any other compensation whatsoever viz. towards idleness of
Contractor’s labour, equipment etc.

The Contractor shall be responsible for removal of all over-ground and under-ground
structures (permanent, semi-permanent and temporary) and constructions from the
site. The cost to be incurred in this regard shall be deemed to be included in the
quoted rate of Bill of Quantities items and contractor shall not be entitled for any
extra payment whatsoever, in this regard. The contractor, if required, shall demolish
old structures on the proposed site, properly. The useful material obtained from
demolition of structures & services shall be the property of the owner/SAl and these
materials shall be stacked in workmanship like at the place specified by the Engineer-
In-Charge.

If required, the contractor has to do site clearance, enabling work, barricading,
diversion of Roads, shifting/ realignment of existing utility services, drains, nallahs etc.
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3.2.5.

3.2.6.

3.2.7.

3.2.8.

3.2.9.

at his own cost as per direction of Engineer-In-Charge and the contractor shall not
be entitled for any extra payment whatsoever in this regard.

Necessary arrangements including its maintenance are to be made by the
contractor for temporary diversion of flow of existing drain and road, as the case
may be. The existing drain, road would be demolished, wherever required, with the
progress of work under the scope of proposed project. The existing Road and Drain,
which are not in the alignment of the said project but are affected and/ or need to
be demolished during execution for smooth progress of the project, shall be
rehabilitated to its original status and condition (including black topping) by the
contractor at his own cost. The cost to be incurred by contractor in these regards
shall be deemed to be included in the quoted rates of the Bill of Quantities items and
contractor shall not be entitled for any extra payment whatsoever, in these regards.

The Contractor shall be responsible to co-ordinate with service provider/ concerned
authorities for cutting of trees, shifting of utilities and removal of encroachments etc.
and making the site un-encumbered from the project construction area required for
completion of work. This shall include initial and frequent follow up meetings/
actions/ discussions with each involved service provider/ concerned authorities. The
contractor shall not be entitled for any additional compensation for delay in cutting
of trees, shifting of utilities and removal of encroachments by the service provider/
concerned authorities.

The information about the public utilities (whether over ground or underground) like
electrical/ telephone/ water supply lines, OFC Cables, open drain etc. is the
responsibility of contractor to ascertain the utilities that are to be affected by the
works through the site investigation and collection of information from the
concerned utility owners.

The contractor shall be responsible to obtain necessary approval from the respective
authorities for shifting/ re-alignment of existing public utilities. SAl shall only assist the
contractor for liasoning in obtaining the approval from the concerned authorities.
Take all measures reasonably required by the various bodies to protect their services
and property during the progress of works. It shall be deemed to be the part of the
contract and no extra payment shall be made to the contfractor for the same.
Shifting/ re- alignment of public utilities should be done without disturbing the existing
one. New service lines should be laid and connected before dismantling the existing
one.

Shifting/ re-alignment of existing public utilities shall be done by the contractor as per
technical requirement of respective bodies or as per direction of Engineer-In-
Charge. Shifting/ re-alignment of public utilities include all materials, labours, tools
and plants and any other expenses whatsoever for the same. The cost to be incurred
in this regard shall be deemed to be included in his quoted rates of BOQ items and

Sign. & Seal of Tenderer Page 75 of 181 SAI



4.0

4.1.

4.2.

the contractor shall not be entitled for any extra payment, whatsoever, in this regard.
In case any of these services are shifted by the State Govt/ local authorities
themselves for which deposit as per their estimates is to be made to them, the
contractor shall deposit the same and the contractor shall be paid only at the rates
quoted by them in BOQ for quantity specified in the BOQ, if such items are included
in the BOQ irrespective of amount paid by him to the State Govt./ local authorities
for execution of these works. In case such provision is not made in the BOQ or the
quantity exceeds those specified in the BOQ, the same is deemed to be included in
the rates quoted by him for other items in BOQ and nothing extra shall be payable
to contractor on this account.

SCOPE OF WORK

The scope of work covered in this tender shall be as per the indicative Bill of
Quantities, specifications, Concept drawings, instructions, orders issued to the
contractor from time to time during the work. The drawings for this work, which may
be referred for tendering, provide generalidea only about the work to be performed
under the scope of this contract. These may not be the final drawings and may not
indicate the full range of the work under the scope of this contract. Drawings
prepared by the contractor as “GOOD FOR CONSTRUCTION" from time to time and
approved by the Engineer-In-Charge of SAl and according be executed according
to any additions/ modifications/ alterations/ deletions made from time to time, as
required by any other drawings that would be prepared by the contractor
progressively during execution of work. It shall be the responsibility of the contractor
to incorporate the changes that may be in this scope of work, envisaged at the time
of tendering and as actually required to be executed.

The quantities of various items as entered in the “SCOPE OF WORK"” / “BILL OF
QUANTITIES” are indicative only and may vary depending upon the actual
requirement. The contractor shall be bound to carry out and complete the stipulated
work irrespective of the variation in individual items specified in the bill of quantities.

VALIDITY OF TENDER

The tender for the works shall remain open for acceptance for a period of 120 days
from the last date of submission of fender. The earnest money will be forfeited without
prejudice to any right or remedy, in case the confractor withdraws his tender during
the validity period or in case he changes his offer to his benefits, which are not
acceptable to SAI The validity period may be extended on mutual consent.

ACCEPTANCE OF TENDER

The SAl reserves to itself the authority to reject any or all the tenders received without
assigning any reason. The acceptance of a tender shall be effective w.e.f. the date
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on which the telegram/ e-mail, letter of intent of acceptance of the tender is put in
the communication by the SAI. SAl also reserves the right to split the work among two
or more parties at lowest negotiated rate without assigning any reason thereof. The
contractor is bound to accept the portion of work as offered by SAI after split up at
the quoted/-negotiated rates.

7. SET OF CONTRACT DOCUMENTS

Nofice Inviting Tender

Corrigendum(s) and Addendum (s).
Pre-Qualification Documents

General Conditions of Contract
Special Conditions and Formats

Scope of Work/BOQ/Schedule of Rates
Technical Specifications

Tender Drawings

O NGO~

8. EARNEST MONEY DEPOSIT

8.1. Earnest Money Deposit of amount as mentioned in “Memorandum to Form of
Tender” required to be submitted as mentioned in “NIT/ Instructions to Bidders”. The
EMD shall be valid for minimum period of 145 days (One Hundred Twenty days) from
last day of submission of Tender.(add EMD Point from PMC RFP)

8.2. Any tender not accompanied with the requisite Earnest Money Deposit along with
Letter of Acceptance shall be rejected and such tenderer(s) will not be allowed to
attend the opening of bids. Conditional tenders will be summarily rejected.

8.3. The EMD will be returned to all unsuccessful or fechnically unqualified tenderers after
opening of Price Bid. EMD of successful tenderer shall be refunded after submission
of Performance Guarantee/ initial security deposit duly confirmed from issuing bank.

8.4. Once the tenderer has given an unconditional acceptance to the tender conditions
in its entirety, he is not permitted to put any remark(s)/conditions(s) (except
unconditional rebate on price, if any) in/ alongwith the tender.

8.5. In case the condition 7.7 mentioned above is found violated at any time after
opening of tender, the tender shall be summarily rejected and SAIl shall, without
prejudice to any other right or remedy, be aft liberty to forfeit the full said Earnest
Money absolutely.

8.6. No interest shall be payable by the SAl on the said amount covered under
EMD/Other Security Deposits.

9. MOBILIZATION ADVANCE

9.1 Mobilization advance, up to the maximum amount specified in the "Memorandum to

the Form of Tender," shall be granted to the contractor upon submission of a non-
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revocable Bank Guarantee (BG) equivalent to 110% of the requested mobilization
advance amount. The BG shall be issued by a Nationalized or Scheduled Bank, as per
the approved list and in the prescribed format annexed to the tender document. The
mobilization advance shall be subject to a simple interest rate of 12%, as stipulated in
the "Memorandum to the Form of Tender.

This advance shall be paid in two installments as follows:

i. First Installment of 50 (Fifty) percent of total mobilization advance against Bank
Guarantee shall be paid after the agreement is signed and upon submission of
Performance Guarantee and its confirmation from issuing bank.

i 2nd installment of balance 50 (Fifty) percent of total mobilization advances against
Bank Guarantee will be paid after the submission of UC of 1st Installment.

9.2The mobilization advance bear simple interest at the rate as mentioned in the
MEMORANDUM and shall be calculated from the date of payment to the date of
recovery (365 days in a year) both days inclusive, on the outstanding amount of
advance. Recovery of such sums advanced shall be made by the deduction from the
contractor’s bills commencing after first 10 (ten) percent of the gross value of the work is
executed and paid, on pro-rata percentage basis to the gross value of the work billed
beyond 10% in such a way that the entire advance is recovered by the time 80 (eighty)
percent of the gross value of the contract is executed and paid, together with interest
due on the entire outstanding amount up to the date of recovery of the installment.

The Mobilization Advance bank guarantee shall essentially be made atleast for the
110% (One hundred ten percent) of total mobilization advance payable and valid
for the contract period, and be kept renewed from time to time to cover the
balance amount and likely period of complete recovery together with interest.
However, the contractor can submit part bank guarantees against the mobilization
advance in as many numbers as the proposed recovery installments equivalent to
the amount of each installment.

9.3 Notwithstanding what is contained in clause No. 8.1 & 8.2, no mobilization advance
whatsoever shall be payable, if payment of mobilization advance is not mentioned in
the memorandum to the form of tender.

Note:- Mobilization Advance will be paid to Contractor if received from Client.
10 PERFORMANCE GUARANTEE

Within 21 days from the date of issue of LOA / LOI, the tenderer shall submit
Performance Guarantee amounting to 5% (Five percent) of the awarded value of
work in the form of Demand Draft/ Fixed Deposit in favour of SAlI or Bank Guarantee
from the Nationalized/Scheduled Bank (as per list enclosed) of equivalent value. No

Sign. & Seal of Tenderer Page 78 of 181 SAI



interest will be paid under any circumstances. The Performance Bank Guarantee
shall remain valid till two months after completion of Defect Liability Period. This
Performance Guarantee initially be submitted with the validity till two months after
completion of Defect Liability Period due to any reason, it is the responsibility of the
agency to get it extended one month prior to its expiry without any claim on it, in
case of failure, SAl may get it en-cashed without giving any notice. An amount is to
be deposited equivalent 1o 0.01% per day of the amount of Performance Guarantee
for extended /delayed period of submission of Performance Guarantee. In no case
the extension will be granted for more than 15 days. In case of non- submission of
Performance Guarantee within stipulated / extended period, it will be presumed that
agency is not interested in the work and EMD submitted will be forfeited without any
nofice.

The Contractor shall submit genuine and valid Bank Guarantee to SAlL The
Contractor agree that the contractor shall not indulge in any fraudulent activity and
in any point of time including after being successful bidder, if any fraudulent act shall
have been committed by the Contractor then SAI shall have full rights to forfeit the
EMD, Security Deposit, Performance Bank Guarantee, whatsoever without any notice
to the Contractor apart from taking action as deemed fit under terms & condition of
contract including termination of the awarded work.

On receipt of the Performance Guarantee in the form of DD/FDR/BG & duly
confirmed from issuing branch, the EMD will be refunded. EMD deposited online in
SAlI Bank Account will be refunded directly to bidder's bank account through
Electronic mode.

11 SECURITY DEPOSIT

The Security Deposit will be deducted from the successful contractor at the rate
of 5% from the Gross Value of each R/A bills fill it reaches 5% of the contract value.
No interest will be paid on the Security Deposit under any circumstances. The total
security deposit will be refunded only after expiry of defect liability period.

12 MOBILISATION OF MEN, MATERIALS AND MACHINERY:

12.1  All expenses towards mobilization at site and de-mobilization including bringing in
equipment, work force, materials, dismantling the equipment, clearing the site etc. shall
be deemed o be included in prices quoted and no separate payment on account of
such expenses shall be entertained.

12.2 It shall be the responsibility of the Contractor to provide, operate and maintain all
necessary construction equipment, scaffoldings and safety, gadget, lifting tackles, tools
and appliances to perform the work in a workman like and efficient manner and
complete all jobs as per the specifications and within the schedule time of completion
of work. Further, contractor shall also be responsible for obtaining temporary electric
and water connection for all purposes. The contractor shall also make standby
arrangement for water & electricity to ensure un-interrupted supply.
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12.3 It shall be the responsibility of the contractor to obtain the approval for any revision
and/ or modification of work desired by him from SAI before implementation. Also such
revisions and/or modifications if accepted / approved by the SAl shall be carried at no
extra cost to SAI

12.4 The procurement and supply in sequence and at the appropriate time of all
materials and consumable shall be entirely the contractor’s responsibilities and his rates
for execution of work shall be inclusive of supply of all these items.

12.5 Itis mandatory for the contractor to provide safety equipment and gadgets to its all
workers, supervisory and technical staff engaged in the execution of the work while
working. The cost of the above equipment/ gadgets are deemed to be included in the
rates quoted by the confractor for the items & works as per Bill of Quantities and
contractor shall not be entitled for any extra cost in these regard. The above norm is to
be strictly complied with at site. In case the contractor is found to be deficient in
providing Safety Equipment/ Gadgets in the opinion of Engineer-In-Charge, the
Engineer-In-Charge at his option can procure the same at the risk & cost of contractor
and provide the same for the use of worksite and shall make the recoveries from the
bills of the contractor for the same. The decision of the Engineer- In-Charge shall be final
and binding on contractor in this regard.

12.6 All designs, drawings, bill of quantities, etc., shall be prepared by the contractor for
approval by SAl in phased manner as the works progress. However it shall be the duty
and responsibility of the contractor to bring to the notice of the SAl in writing as to any
variation, discrepancy or any other changes required and to prepare revised drawings
and designs and / or approval of the SAl in writing for the same.

12.7 One copy of contract documents including drawings furnished to the contractor
shall be kept at the site and the same shall at all reasonable times be available for
inspection.

12.8 All materials, construction plants and equipment etc. once brought by the
contractor within the project area, will not be allowed to be removed from the premises
without the written permission of the SAl. Similarly, all enabling works built by the
contractor for the main construction undertaken by him, shall not be dismantled and
removed without the written authority of the SAL

13 INCOME TAX DEDUCTION

Income tax deductions shall be made from all payments made to the contractor
including advances against work done, as per the rules and regulations in force, in
accordance with the Income Tax Act prevailing from time to time.

14 TAXES AND DUTIES
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The contract price is inclusive of all taxes, duties, cess and statutory levies payable
under any law including but not restricted to Goods and Service Tax (GST) levied
by Union and State Governments (CGST, SGST, UTGST, IGST), Labour Cess, Royalty,
Toll Tax and any other such taxes and duties leviable by local/State/Union
Government from time to time on all such arficles, materials which may be used for
this work or any other tax (duty etc.) paid by the contractor.

In case of any change in rate of tax or any provision relating levy of tax resulting
in increase in burden of tax on the contractor, the contractor shall not be entitled
to receive any compensation for such increase in quantum of tax on the contractor.
Similarly, no recovery shall be made from the contractor on account of decrease
of rate of tax or any provision relating to levy of tax.

Contractor must be registered under Goods and Service tax (GST) laws, and
copy of the registration certificate of the same shall be submitted to SAI.

Apart from the registration as mentioned above contractors shall also obtain all other
necessary registrations required under any other Local/State/Union Government
Statute, for the execution of this contract, if any.

Contractor must submit as a compliance of GST Laws, Tax Invoice, as per applicable
rules and regulations under the GST Act(s), failing which GST amount will be
recovered by SAl without any recourse or prior notice from the next Invoices/
Security Deposit/ Bank Guarantees and/or available dues with SAL.

The contractor/service provider shall be responsible for issuing of Tax Invoices,
filing of statutory return and deposit of statutory taxes within the time limit as
prescribed in law. Any interest/penalty/taxes (non availment of Input Tax Credit due
to mismatch to GSTR2) which is required to be paid by SAlI due to default by the
Contractor/service provider to comply with the above-mentioned activity/provisions
as prescribed in laws, rules and regulations shall be recovered from the
Contractor/Service provider and adjustment shall be made when mismatch is
aftended and solved and credit is extended to SAI.

Apart from complionce mentioned above, in the event of nonpayment/default
in payment of taxes and duties and any other statutory compliances, under any
other Local/State/Union Government Statute, SAI reserves the right to withhold
the dues/payment of contractor and make payment to Local/State/Union
Government authorities or fo Labourers, as may be applicable.

It is clearly understood that the contractor is fully aware of all GST Laws and his
liabilities and responsibilities under the said laws including but not restricted to correct
HSN/SAC code, applicable rate of taxes of GST or otherwise on which his liability has
to be paid and discharged. SAI shall have no liability or responsibility for any
penalty or proceedings or any other liability levied or leviable on the contractor
because of lower deduction or any other such non- compliance of the contractor.

Bidders will examine the various provisions of the Central Goods and Service Tax Act,
2017 (CGST)/ Goods and Service Tax Act (IGST)/ Union Territory Goods and Service
Tax Act, 2017(UTGST)/ respective state’s State Goods and Service Tax Act (SGST)
also, as notified by Central/State Government and as amended from time to time
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and applicable taxes before bidding. Bidders will ensure that full benefit of Input Tax
Credit (ITC) likely to be availed by them is duly considered while quoting rates.

Anti-Profiteering Clause upon implementation of GST any reduction in tax on
account of anti-profiteering on supply of goods or services, the benefit of input
tax credit shall be passed on to SAl by way of commensurate reduction in prices.

In case of any law requires SAl to pay tax on the confract price on reverse charge
basis, the amount of tax deposited by SAl would be considered as per Income
Tax Act, GST Laws or any other law as applicable.

Stamp duty and registration charges, if any, payable on the executed contract
document, shall be borne by the contractor.

15 ROYALTY ON MATERIALS

The contractor shall be solely responsible for depositing the applicable royalty and
obtaining all necessary permits from the relevant local authorities for the supply and
use of baijri, stone, kankar, sand, and any other materials required for the execution
of the work. The quoted rates shall be inclusive of all royalties, levies, and charges,
and no additional claims in this regard shall be entertained by SAlI under any
circumstances

16 RATES TO BE FIRM

16.1 The Percentage / Item Rates quoted by the tenderer shall be firm and fixed for the
entire period of completion and fill handing over of the work. No revision to Percentage
/ltem Rates or any escalation shall be allowed on account of any increase in prices of
materials, labour, POL and Overheads etc. or any other statutory increase during the
entire contract period or extended contract period.

16.2 The contractor shall be deemed to have inspected the site, it's surrounding and
acquainted with the nature of the ground, accessibility of the site and full extent and
nature of all operations necessary for the full and proper execution of the contract,
space for storage of materials, constructional plant, temporary works, restrictions on the
plying of heavy vehicles in areq, supply and use of labour, materials, plant, equipment
and laws, rules and regulations, if any, imposed by the local authorities.

16.3 The rates and prices given in the bill of quantities are for completed and finished
items of works and complete in all respects. It will be deemed to include all
constructional plant, labour, supervision, materials, transport, all temporary works,
erection, maintenance, contractor’s profit and establisnment/ overheads, together
with preparation of designs & drawings pertaining to casting yard, shop drawing,
fabrication drawing (if required), staging form work, stacking yard, etc. all general risk,
taxes, royalty ,duties, cess, octroi and other levies, insurance liabilities and obligations
set out orimplied in the tender documents and contract.
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16.4 Unless otherwise specified in the Bill of Quantities (BOQ), the contractor has to make
his own arrangement for dewatering/ bailing out of water, effluent including strutting,
shoring etfc. at every stage of work wherever required including working under foul
condition as per direction of Engineer-In-Charge at his own cost and the contractor
shall not be entitled for any extra payment, whatsoever, in this regard.

16.5 If required to make work site suitable for execution, contractor shall have to clear
jungle including of rank vegetation, grass, frees etc., clear & clean existing drains/
canals (including strutting, shoring and packing cavities) and dispose them out of the
site up-to any lead and lift as per direction of Engineer-In-Charge. The contractor should
inspect the site of work from this point of view. Unless otherwise specified in the Bill of
Quantities, the cost to be incurred in this regard shall be deemed to be included in his
quoted rates of BOQ items and the confractor shall not be entitled for any extra
payment in this regard.

16.6 If any temporary/ permanent structure is encountered or safety of such structure in
the vicinity is endangered due to execution of the project, the contractor has to protect
the structures by any means as per the directions of the Engineer-In-Charge. If any
damage caused to any temporary or permanent structure(s) in the vicinity is caused
due to execution of the project, the contractor has to make good the same by any
means as per directions of the Engineer-In-Charge. The contractor should inspect the
site of work from this point of view. The cost to be incurred in this regard shall be deemed
to be included in his quoted rates of BOQ items and the contractor shall not be entitled
for any extra payment in this regard.

17 ESCALATION/ PRICE VARIATION

No claim on account of any price variation / Escalation on whatsoever ground shall
be entertained at any stage of works. All Percentage / Item Rates as per Bill of
Quantities (BOQ) quoted by Contractor shall be firm and fixed for entire contract
period as well as extended period for completion of the works. No escalation/price
variation clause shall be applicable on this contract.

18 INSURANCE OF WORKS ETC.

Contractor is required to take contractor’s all risk policy or erection all risk policy (as
the case may be) from an approved insurance company in the joint name with
SAl and bear all costs towards the same for the full period of execution of works
including the defect liability period for the full amount of contract against all loss of
damage from whatever cause arising other than excepted risks for which he is
responsible under the terms of the contract and in such manner that the SAl and the
contractor are covered during the period of construction of works and/or also
covered during the period of defect liability for loss or damage:
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a. The work and the temporary works to the full value of such works.

b. The materials, constructional plant, centering, shuttering and scaffolding
materials and other things brought to the site for their full value.

Whenever required by SAI, the contractor shall produce the policy or the policies of
insurance and the receipts for payment of the current premiums.

19 INSURANCE UNDER WORKMEN COMPENSATION ACT

Contractor is required to take insurance cover under the Workman Compensation
Act, 1923 amended from time to time from an approved insurance company and
pay premium charges thereof. Wherever required by SAl the contractor shall
produce the policy or the policies of Insurance and the receipt of payment of the
current premiums.

20 THIRD PARTY INSURANCE

Contractor is required to take third party insurance cover for an amount of 5% (five
percent) of contract value from an approved insurance company for insurance
against any damage, injury or loss which may occur to any person or property
including that of SAI, arising out of the execution of the works or temporary works.
Wherever required by SAl the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums. In case of failure of
the contractor to obtain contractors all risk policy, insurance under workman
compensation act and third-party insurance as described above within one month
from the date of commencement of work, running account payments of the
contractor shall be withheld till such time the contractor obtains the aforesaid
insurance covers.

If the Contractor could not effect a comprehensive insurance cover against risks
which he may be required to effect under the terms of the contract, then he shall
give his attention to get the best insurance cover available and even in case of
effecting a wider insurance cover than the one which the subsidiary of the General
Insurance Company could offer, such an insurance is ought to be done after the
SAl's approval, by or through the subsidiary of the General Insurance Company.

21 INDEMNITY AGAINST PATENT RIGHTS

The contractor shall fully indemnify and hold SAlI harmless against any and all claims,
demands, proceedings, liabilities, damages, costs, and expenses arising from or in
connection with any infringement of patent rights, design rights, frademarks, trade
names, or any other protected intellectual property rights related to the construction
plant, machinery, works, or materials used in the execution of the project, including
temporary works. In the event of any such claim, the contractor shall be solely
responsible for defending SAI against such proceedings and shall bear all associated
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costs, including any damages or settlements that may be awarded.
22 LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (Regulation &
Abolition) Act, 1970, and the Contract Labour (Regulation & Abolition) Central Rules,
1971, as amended from time to time. The contractor shall ensure that the license
remains valid throughout the execution of the work, including the Defect Liability
Period.

22.1. The contractor shall strictly comply with the provisions of the Child Labour (Prohibition
and Regulation) Act, 1986, as amended from time to time. No worker below the age
of 18 years shall be engaged in the execution of the contract under any
circumstances.

22.2. Any failure to comply with the above statutory requirements before the
commencement of work or during execution shall render the contractor liable for
penal action under this contract, including termination for default and forfeiture of
any dues, in addition to statutory penalties as prescribed by law.

23 LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions.

24 OBSERVANCE OF LABOUR LAWS

1.0 The contractor shall be solely responsible for the observance and compliance with all
applicable labour laws, including local laws and any other statutory provisions
governing employment, wages, working conditions, social security, and welfare of
workers. The contractor shall also indemnify and keep SAl indemnified against any
consequences, liabilities, penalties, or legal actions arising due to non-compliance or
violations of such laws.

2.0 The contractor shall ensure timely payment to all employees, workers, and sub-
contractors, in accordance with the applicable labour laws. In the event that SAl or its
client/owner is held liable as the "Principal Employer" for any statutory conftributions or
liabilities under government legislation or a court ruling concerning the contractor’s
workforce, the contractor shall fully reimburse such payments to SAIL SAl shall have the
right to recover such amounts by deducting them from the contractor’s payments,
security deposit, or any other dues payable.

3.0 The contractor shall be required to submit valid proof of registration under the
Employees' Provident Fund (EPF) Act. In the absence of a valid EPF registration
certificate, SAl reserves the right to withhold an amount equivalent to 4.70% of the value
of each Running Account (R/A) Bill until the contractor submits proof of EPF registration
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from the relevant authorities. If it becomes necessary for SAl to deposit the withheld
amount with the EPF authorities as per statutory requirements, SAl shall do so. In such a
case, the withheld amount shall not be refunded to the contractor, even upon
subsequent submission of the EPF registration certificate.

4.0 The contractor shall be liable to pay cess levied under the Building and other
Construction Workers Welfare Cess Act, 1996, at such rates as may be notified by the
Government from time to time. The SAl shall deduct at source from every Running
Account Bill of the Contractor, the said cess, at such rates for the time being prevailing,
which shall not exceed 2% (two percent) but not be less than 1% (one percent) of the
cost of construction incurred by the SAL.

25 LAW GOVERNING THE CONTRACT
The Indian Laws shall govern this contract for the fime being in force.
26 LAWS, BY LAWS RELATING TO THE WORK

The contractor shall strictly abide by the provisions, for the time being in force, of law
relating to works or any regulations and bylaws made by any local authority or any
water & lighting agencies or any undertakings within the limits of the jurisdiction of
which the work is proposed to be executed. The contractor shall be bound to give
fo the authorities concerned such nofices and take all approvals as may be
provided in the law, regulations or bylaws as aforesaid, and to pay all fees and taxes
payable to such authorities in respect thereof.

27 EMPLOYMENT OF PERSONNEL

27.1  The contractor shall employ only Indian Nationals as his representatives, servants
and workmen after verifying their antecedents and loyalty. He shall ensure that no
personnel of doubftful antecedents and any other nationality in any way are
associated with the works.

27.2 The SAl shall have full power and without giving any reason to the contractor,
immediately to get removed any representative, agent, servant and workmen or
employees on account of misconduct negligence or incompetence or whose
continued employment may in his opinion be undesirable. The contfractor shall not be
allowed any compensation on this account.

28 TECHNICAL STAFF FOR WORK

28.1 The contractor shall employ at his cost the adequate number of technical staff
during the execution of this work depending upon the requirement of work. For this
purpose the numbers to be deployed, their qualification, experience as decided by SAI
shall be final and binding on contractor. The contractor shall not be entitled for any
extra payment in this regard. The technical staff should be available at site, whenever
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required by SAl to take instructions.

28.2 Within 15 days of letter of intent, the contractor shall submit a site organizational chart
and resume including details of experience of the Project-in-Charge and other staff
proposed by him and shall depute them on the Project after getting approval from
Engineer-In-Charge. If desired by the contractor at a later date, the Project-in- Charge
and other staff whose resume is approved by SAI can be replaced with prior written
approval of SAl and replacement shall be with equivalent or superior candidate only.
Decision of Engineer-In-Charge shall be final and binding on the contractor. Even after
approving the site organizational chart, the Engineer-In- Charge, due to nature and
exigency of work, can direct the contractor to depute additional staff as per the
requirement.

28.3 The removal of such additional staff from the site shall only be with the prior written
approval of Engineer-In-Charge. The contractor shall not be paid anything extra
whatsoever on account of deployment of additional staff and decision of the Engineer-
In-Charge shall be final and binding on the contractor.

29 LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION

29.1 The contractor shall arrange the land for temporary office, storage accommodation
and labour huts at his own cost and get the clearance of local authorities for setting up
of labour camp and same is deemed to be included in the rates quoted by the
contractor for the works. The contractor shall ensure that the area of labour huts is kept
clean and sanitary conditions are maintained as laid down by the local authorities
controlling the area. The labour huts shall be so placed that it does not hinder the
progress of work or access to the worksite. Contractor shall give the vacant possession
of the land utilised for this purpose back after completion of the work. The security
deposit of the contractor shall be released only after contractor demolishes all
structures including foundations and gives back clear vacant possession of this land.

29.2 In the event the contractor has to shift his labour campus at any time during
execution of the work on the instructions of local authorities or as per the requirement
of the work progress or as may be required by SAl, he shall comply with such instructions
at his cost and risk and no claim whatsoever shall be entertained on this account.

29.3 FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE
PROVIDED BY CONTRACTOR TO SAlI

On account of furnished Project Office equipped with all facilities such as telephone,
fax, internet, photocopier, computer/ laptop & printer along with operator, regular
electric & purified drinking water supply and inspection vehicle etc. as per the
requirement of the project an amount equal to 1.00 % of gross bill from all running
account & final bill will be recovered.

The contractor shall also make sufficient arrangement for Photography/
Videography preferably by maintaining a camera/video camera at site so that
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video photographs can be taken of a specific activity at any point of time. The
contractor shall also provide software like MS Project etc. for the purpose of
preparing progress report efc.

29.4 The contractor shall make all arrangements for ground breaking ceremony/
inaugural function etc. for the project as required and the cost towards it deemed to
be included in his rates/offer.

30 WATCHING AND LIGHTING

The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress
of work as directed by Engineer-In-Charge.

31 HEALTH & SANITARY ARRANGEMENTS

In case of all labour directly or indirectly employed in work for the performance on
the contractor’s part of this contract, the contractor shall comply with all rules
framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers.

32 WORKMEN’'S COMPENSATION ACT

The contractor shall at all fimes indemnify SAI and Owner against all claims for
compensation under the provision of Workmen's Compensation Act or any other law
in force, for any workmen employed by the contractor or his sub-contractor in
carrying out the contract and against all costs and expenses incurred by the SAl
therewith.

33 MINIMUM WAGES ACT

The contractor shall strictly comply with all provisions of the Minimum Wages Act,
1948, the Contract Labour (Regulation & Abolition) Act, 1970, along with the rules
framed thereunder, and any other applicable labour laws or local laws governing
contract labour. The contractor shall also ensure compliance with any amendments
or new legislations that may be enacted during the execution of the contract. Failure
to adhere to these statutory requirements shall render the contractor liable for
penalfies, legal action, and any financial liabilities arising therefrom, and SAI shall
have the right to recover such amounts from the confractor’s payments, security
deposit, or other dues

34 LABOUR RECORDS

The contractor shall submit by the 4th & 19th of every month to the Engineer-In-

Charge of SAl a true statement, showing in respect of the second half of the

proceeding month and the first half of the current month, respectively, of the
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following data:

Q) The number of the labour employed by him (category-wise).

b) Their working hours.

c) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the

circumstances under which they happened and the extent of damage and
injury caused.

e) The number of female workers who have been allowed Maternity Benefits and
the amount paid to them.
f) Any other information required by Engineer-In-Charge.

35 MEASUREMENTS OF WORKS

Unless otherwise mentioned in the bill of quantities the measurements of works shall
be done as per MOST/ CPWD specifications (as specified in Technical Specification
of the Tender) and if the same is not given in the CPWD / MOST Specifications, the
same shall be measured as per latest relevant BIS codes in force. The quantity of steel
reinforcement and the structural steel sections incorporated in the work shall be
measured & paid on the basis of standard coefficients of sections as per BIS Codes
of practice.

36 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT

If required to complete the work as per time schedule, the contractor may carrying
out work on Sunday and Holidays or during night, in this regard the contfractor will
intimate the Engineer-In-Charge or his representative in advance and obtain his
permission. The contractor shall have no claim on this account whatsoever. If work
demand, the contractor shall make arrangements to carry out the work on Sundays,
Holidays and in two, three shifts at no extra cost to SAL

37 NO IDLE CHARGES TOWARDS LABOUR OR P&M ETC.

No idle charges or compensation shall be paid for idling of the contractor’s labour,
staff or P&M etc. on any ground or due to any reason whatsoever. SAl will not
entertain any claim in this respect.

38 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS
ETC.

The contractor shall execute the whole and every part of the work in the most
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substantial and workman like manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design, drawings and instructions in writing
in respect of the work assigned by the Engineer-In-Charge and the contractor shall
be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings.

The contractor shall comply with the provisions of the contract and execute the
works with care and diligence and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all works,
structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these is specified
oris reasonably inferred from the contract. The contractor shall take full responsibility
for adequacy, suitability and safety of all the works and methods of construction.

39 DIRECTION FOR WORKS

39.1 All works to be executed under the contract shall be executed under the directions
and subject to approval in all respects of the Engineer-In-Charge of SAl who shall be
entitled to direct at what point or points and in what manner the works are to be
commenced and executed.

39.2 The Engineer-In-Charge and his representative shall communicate or confirm their
instructions to the contractor in respect of the execution of work during their site
inspection in a ‘Works Site Order Book’ maintained at the site office of Engineer-In-
Charge. The contractor or his authorized representative shall confirm receipt of such
instructions by signing against the relevant orders in the book.

40 ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, dispute with regard to Conditions
of Contract, Specifications, Drawings, Bill of Quantities and Rates quoted by the
Contractor and other documents forming part of the contract, the following shall
prevail in order of precedence.

i) Letter of Intent, Letter of Award, Work Order, Agreement along with
statement of agreed variations and its enclosures.

ii) Bill of Quantity / Schedule of Quantities.

i) Special Conditions of Contract.

iv) Technical Specifications (General, Additional and Technical Specification) as
give in Tender documents.

v) General Conditions of Confract.

vi) Drawings.

vii) CPWD Specifications (as specified in Technical Specification of the Tender)
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update with correction slips issued up to last date of receipt of tenders.
viii) Relevant B.l.S. Codes.

41 TIME SCHEDULE & PROGRESS

41.1 Time allowed for carrying out all the works as entered in the tender shall be as
mentioned in the Tender conditions. The Date of Start of contract shall be reckoned 10
days after the date of issue of letter/FAX/E-mail of intent/acceptance of tender. Time
shall be the essence of the contract and contractor shall ensure the completion of the
entire work within the stipulated time of completion.

41.2 The contractor shall also furnish within 10 days of date of receipt of letter of Intent, a
CPM network/ PERT chart/ Bar Chart along with quarterly milestones and resources plan
for man, material & machinery to achieve the milestones for completion of work within
stipulated time. This will be duly got approved from Concerned Zonal/Unit Office of SAL
This approved Network/ PERT Chart shall form a part of the agreement. Achievement
of milestones as well as total completion has to be within the tfime period allowed.

41.3 Contractor shall mobilize and employ sufficient resources for completion of all the
works as indicated in the agreed BAR CHART/Network. No additional payment will be
made to the contractor for any multiple shift work or other incentive methods
contemplated by him in his work schedule even though the time schedule is approved
by the Engineer-In-Charge.

41.4 During the currency of the work the contractor is expected to adhere to the time
schedule on milestone and total completion and this adherence will be a part of
Contractor's performance under the contract. During the execution of the work
contractor is expected to partficipate in the review and updating of the Network/ BAR
CHART undertaken by the SAI. These reviews may be undertaken at thediscretion of
SAl either as a periodical appraisal measure or when the quantum of work order on the
contractor is substantially changed through deviation orders or amendments. The
review shall be held at site or any of the offices of SAl/ owner / consultant at the sole
discretion of SAlL The contractor will adhere to the revised schedule thereafter. The
approval to the revised schedule resulting in a completion date beyond the stipulated
date of completion shall not automatically amount to a grant of extension of time to
the contractor.

41.5 Contractor shall submit Fortnightly/ Monthly (as directed by Engineer-In-Charge)
progress reports (5 copies) on a computer-based program (program and software to
be approved by Engineer-In-Charge) highlighting status of various activities and
physical completion of work.

41.6 The contractor shall send completion report with as built drawings and maintenance
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schedule to the office of Engineer-In-Charge, of SAl in writing within a period of 30 days
of completion of work.

42 WATER AND ELECTRICITY

The contractor shall make his own arrangement for Water & Electrical Power for
construction and other purposes at his own cost and pay requisite electricity and
water charges. The contractor shall also make standby arrangement for water &
electricity to ensure un-interrupted supply. (SAI at its Discretion may provide water,
electricity and tie in connections at a single point on chargeable basis as per
prevailing departmental/concerned authority rates)

43 MATERIALS and EQUIPMENT TO BE PROVIDED BY THE CONTRACTOR

43.1

The contractor shall, at his own expense, provide all materials and equipment’s
required including Cement & Steel for the works.

The contractor shall at his own expense and without delay; supply to the Engineer-In-
Charge samples of materials to be used on the work and shall get the same
approved in advance. All such materials to be provided by the Confractor shall be
in conformity with the specifications laid down or referred to in the contract. The
contractor shall, if required by the Engineer-In-Charge furnish proof, to the
satisfaction of the Engineer-In-Charge that the materials so comply.

The contractor shall at his risk and cost, submit the samples of materials to be tested
or analyzed and bear all charges and cost of testing unless specifically provided or
otherwise elsewhere in the contract or specifications. The Engineer-In-Charge or his
authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance and cost in obtaining the
right and visit to such access.

The Engineer-In-Charge shall have full powers to require the removal from the
premises of all materials, which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-In-Charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise
to such materials. The Engineer-In-Charge shall also have full power to require other
proper materials to be substituted thereof and in case of default, the Engineer-In-
Charge may cause the same to the supplies and all costs which may require such
removal and substitution shall be borne by the contractor.

CEMENT AND CEMENT GODOWN
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Cement shall be procured by Contractor confirming to BIS: 8112 Specification latest
edition or Grades as directed by the Engineer-In-Charge. The cement shall be
procured directly from the reputed manufacturers/ stockiest, which will have to be
got approved from SAl in advance. Relevant vouchers and test certificates will be
produced as and when required. The cement shall be stored by the contractor in
such suitable covered and lockable stores, well protected from climate and
atmospheric affect. The cement godown shall be constructed by the contractor as
per CPWD specifications at his own cost. The cement in bags shall be stored in
godowns in easy countable position. Cement bags shall be used on first in first out
basis. Cement stored for beyond 920 days will be required to be tested at contfractors
cost, before use in works.

43.2 STEEL & STEEL STOCKYARD

Steel confirming to BIS specifications (latest edition) shall be procured by the
contractor directly from reputed manufacturers The manufacturer has to give a
certificate that the material supplied is not a re-rolled product. The contractor will
produce relevant vouchers & test certificates. Re-rolled sections will not be allowed.

Reinforcement steel, structural steel shall be stored and stacked in such manner so
as to facilitate easy identification, removal etc. The contractor shall take proper care
to prevent direct contact between the steel and the ground/ water for which he
shall provide necessary arrangement at his own cost including ensuring proper
drainage of area to prevent water logging as per directions of the Engineer-In-
Charge. Steel shall also be protected, by applying a coat of neat cement slurry over
the bars for which no extra payment shall be made.

Test certificates for each consignment of steel shall be furnished and tests to be got
carried out from the authorized laboratory as per the directions of Engineer-In-
Charge, before incorporating the materials in the work.

44 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES/ QUANTITY VARIATION
44.1 The work under this contract shall be carried out as per BOQ cum rate schedule. In case

the description /specification as per BOQ are found to be incomplete CPWD/MOST
specifications shall be followed. Quantities mentioned in the rate schedule are approx.
only and liable for variation due to change of scope of work/variation in schedule of
qguantities, changes in design etc. The tenderers shall under take to execute actual
quantities as per advise of SAl engineer and accordingly the final contract price shall
be worked out on the basis of quantities actually executed at site in payments will also
be regulated for the same. The quantities indicated against each item may vary to any
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extent and no compensation will be payable in variation of individual quantity to the
extent sanction is available.

44.2 Allitems of work in the bill of quantities/ schedule of quantities shall be carried out as per
the CPWD/MOST specifications, drawings and instructions of the Engineer-In- Charge
of SAlI and the rates shall include for supply of required materials including proper
storage, consumables, skilled & unskilled labour, supervision and tools, tackles, plant
& machinery complete as called for in the detailed specifications and conditions of
the contract. The Contractor without the approval of the SAI shall execute no item,
which is not covered in the bill of quantities. In case any Extra/Substituted ltem is
carried out without specific approval, the same will not be paid.

44.3 The Engineer on behalf of SAl shall be entitled by order in writing to enlarge or extend,
diminish or reduce the works or make any alterations in their design, character position,
site, quantities, dimensions or in the method of their execution or in the combination and
use of materials for the execution thereof or to order any additional work to be done or
any works not to be done and the Contractor will not be entitled, to any compensation
for any increase/reduction in the quantities of work but will be paid only for the actual
amount of work done and for approved materials supplied against a specific order.

(i) Unless otherwise specified in the special conditions of the contract, the accepted
variation in quantity of each individual item of the contract would be upto 25% of the
quantity originally contracted, except in case of foundation work (in which no
variation limit shall apply). However, the rates for the increased quantities shall be as
per sub- para (i) below.

(i) The Contractor shall be bound to carry out the work at the agreed rates and shall not be
entitled to any claim or any compensation whatsoever upto the limit of 25% variation
in quantity of individual item of works.

(i) In case anincrease in quantity of an individual item by more than 25% of the agreement
quantity is considered unavoidable, then same shall be executed at following rates

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of
the concerned item, shall be paid at 98% of the rate awarded for that item in that
particular tender;

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of
the concerned item shall be paid at 26% of the rate awarded for that item in that
particular tender;

C. Variation in quantities of individual items beyond 150% will be avoided and would be
permitted only in exceptional unavoidable circumstances and shall be paid at 96%
of the rate awarded for that item in that particular tender.

d. Variation to quantities of Minor Value ltem:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed
for otheritems). A minor value item for this purpose is defined as an item whose original
agreement value is less than 1 % of the total original contract value.

d.(i) Quantities operated upto and including 100% of the agreement quantity of the
concerned minor value item, shall be paid at the rate awarded for that item in that
particular tender;

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of
the concerned minor value item, shall be paid at 98% of the rate awarded for that
item in that particular tender;

d.(iii) Variationin quantities of individual minor value item beyond 200% will be avoided and
would be permitted only in exceptional unavoidable circumstances and shall be paid
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at 96% of the rate awarded for that item in that particular tender.

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of

earthwork items and variation in the quantities of individual classifications of soil shall
not be subject to this limit.

45 Rate for Exira ltem(s) of Works:

(a) Schedule of Rates (SOR) Items: Any item of work carried out by the Contfractor on the

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but
figures in the Schedule of Rates (SOR), shall be executed at the rates set forth in the
"Schedule of Rates (SOR)" modified by the tender percentage (average) as accepted
in the contract for that chapter of Schedule of Rates (SOR).-

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon
between the Engineer and the Confractor before the execution of such items of work
as per sub clause (b).

(b) Other Items: For any item of work to be carried out by the Contractor but not included in

the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the
Contractor shall be bound to notify the Engineer at least seven days before the necessity
arises for the execution of such items of works that the accepted Bill(s) of Quantities does
not include rate or rates for such extra work involved. The rates payable for such items
shall be decided at the meeting to be held between the Engineer and Contractor, in as
short a period as possible after the need for the special item has come to the nofice. In
case the Confractor fails to aftend the meeting after being notified to do so or in the
event of no settlement being arrived at, SAl shall be entitled to execute the extra works
by other means and the Contractor shall have no claim for loss or damage that may
result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing
market rates of labour, machinery & materials and by taking guidance from the following
documents in order of priority:

Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”

. Market Analysis

Provided that if the Contractor commences work or incurs any expenditure in regard
thereto before the rates as determined and agreed upon as lastly here untofore-
mentioned, then and in such a case the Contractor shall only be entitled to be paid in
respect of the work carried out or expenditure incurred by him prior to the date of
determination of the rates as aforesaid according to the rates as shall be fixed by the
Engineer. However, if the Contractor is not satisfied with the decision of the Engineer in
this respect, he may appeal to the Chief Engineer within 30 days of getting the decision
of the Engineer, supported by analysis of the rates claimed. The Chief Engineer's decision
after hearing both the parties in the matter would be final and binding on the Contractor
and SAI.

46 MEASUREMENTS AND PAYMENTS:
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Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted
Bill(s) of Quantities with items of works quantified are the estimated quantities of the works and
they shall not be taken as the actual and correct quantities of the work to be executed by the
Contractor in fulfillment of his obligations under the contract.

46.1 Measurement of Works by SAIl: The Contractor shall be paid for the works at the rates in the
accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of
these Conditions on the measurements taken by the Engineer or the Engineer's
representative in accordance with the rules prescribed for the purpose by SAI. The
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall
be calculated to the nearest whole number, any fraction below half being dropped and
half and above being taken as one; for items the unit of which in the accepted Bill(s) of
Quantities is single, the quantities shall be calculated to two places of decimals. Such
measurements will be taken of the work in progress from time to time and at such intervals
as in the opinion of the Engineer shall be proper having regard to the progress of works.
The date and time on which ‘on account’ or ‘final’ measurements are to be made shall
be communicated to the Contfractor who shall be present at the site and shall sign the
results of the measurements (which shall also be signed by the Engineer or the Engineer's
representative) recorded in the official measurements book as an acknowledgement of
his acceptance of the accuracy of the measurements. Failing the Contractor's
attendance, the work may be measured up in his absence and such measurements shall,
notwithstanding such absence, be binding upon the Contractor whether or not he shall
have signed the measurement books provided always that any objection made by him
to measurement shall be duly investigated and considered in the manner set out below:

a) It shall be open to the Contractor to take specific objection to any recorded
measurements or Classification on any ground within seven days of the date of
such measurements. Any re-measurement taken by the Engineer or the Engineer's
representative in the presence of the Contractor or in his absence after due
notice has been given to him in consequence of objection made by the
Conftractor shall be final and binding on the Contfractor and no claim whatsoever
shall thereafter be entertained regarding the accuracy and Classification of the
measurements.

b) If an objection raised by the Contractor is found by the Engineer to be incorrect
the Contractor shall be liable to pay the actual expenses incurred in
measurements.

46.2 Measurement of Works by Contractor's Authorized Representative (in case the contract
provides for the same):

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of
Quantities and for exitra works at rates determined under Clause 39 of these
Conditions on the measurements taken by the Contractor’s authorized Engineer in
accordance with the rules prescribed for the purpose by SAL. The quantities for items
the unit of which in the accepted Bill(s) of Quantitiesis 100 or 1000 shall be calculated
to the nearest whole number, any fraction below half being dropped and half and
above being taken as one; for items the unit of which in the accepted Bill(s) of
Quantities is single, the quantities shall be calculated to two places of decimals. Such
measurements will be taken of the work in progress from time to time. The date and
time on which ‘on account’ or ‘final’ measurements are to be made shall be
communicated to the Engineer.
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The date and time of test checks shall be communicated to the Contractor who shall be
present at the site and shall witness the test checks, failing the Contractor’'s attendance the test
checks may be conducted in his absence and such test checks shall not withstanding such
absence be binding upon Contractor provided always that any objection made by Contfractor to
test check shall be duly investigated and considered in the manner set out below:

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded
measurement within 7 days of date of such test checks. Any re-test check done by the
concerned SAl's authority in the presence of the Contractor orin his absence after due notice
given to him in consequent of objection made by the Contractor shall be final and binding
on the Contractor and no claim whatsoever shall thereafter be entertained regarding the
accuracy and classification of the measurements.

(i) If an objection raised by the Contractor is found by the Engineer to be incorrect the
Conftractor shall be liable to pay the actual expenses incurred in measurements.

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Engineer that agency has claimed any exaggerated measurement or has
claimed any false measurement for the works which have not been executed; amounting to
variation of 5% or more of claimed gross bill amount, action shall be taken as following:

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover
liguidated damages equal to10% of claimed gross bill value.

(i) On any next occasion of noticing any exaggerated/false measurement, SAl shall recover
liguidated damages equal to 15% of claimed gross bill value. In addition, the facility of
recording of measurements by Contractor as well as release of provisional payment shall be
withdrawn. Once withdrawn, measurements shall be done by SAl as per clause 45(i) above.

46.(4) "On-Account" Payments: The Contractor shall be entitled to be paid from time to time by
way of "On-Account" payment only for such works as in the opinion of the Engineer he has executed
in terms of the contract. All payments due on the Engineer’s/Engineer's Representative's certificates
of measurements or Engineer’s certified “Contractor’s authorized Engineer’'s measurements” shall
be subject to any deductions which may be made under these presents and shall a retention of 5
percent by way of Security Deposits provided always that the Engineer may by any certificate
make any correction or modification in any previous certificate which shall have been issued by
him and that the Engineer may withhold any certificate, if the works or any part thereof are not
being carried out to his satisfaction.

46.(5) Rounding off Amounts: The total amount due on each certificate shall be rounded off to
the nearestrupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more uptog1
will be reckoned as % 1.

46.(6) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made
to the Conftractor shall be without prejudice to the final making up of the accounts (except where
measurements are specifically noted in the Measurement Book as "Final Measurements" and as
such have been signed by the Contractor and Engineer/Engineer's Representative) and shall in no
respect be considered or used as evidence of any facts stated in or to be inferred from such
accounts nor of any particular quantity of work having been executed nor of the manner of ifs
execution being satisfactory.

46.(7)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment
shall be made and the balance of account based on the Engineer or the Engineer's
representative's certified measurements or Engineer’s certified “contractor’s authorized engineer’s
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measurements” of the total quantity of work executed by the Confractor upto the date of
completion and on the rates accepted in Bill(s) of Quantities and for exira works on rates
determined above of these Conditions shall be paid to the Contractor subject always to any
deduction which may be made under these presents and further subject to the Contractor having
signed delivered to the Engineer enclosing either a full account in detail of all claims he may have
on SAl in respect of the works the Engineer having after the receipt of such account given a
certificate in writing that the whole of the works to be done under the provisions of the Contracts
have been completed, that they have been inspected by him since their completion and found
to be in good and substantial order, that all properties, works and things, removed, disturbed or
injured in consequence of the works have been properly replaced and made good and dall
expenses and demands incurred by or made upon SAl for or in the respect of damage or loss by
from or in consequence of the works, have been satisfied agreeably and in conformity with the
contract.

47 ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT

47.1 Pre-construction treatment shall be carried out in co-ordination with the building
work and shall be executed in such a manner that the civil works are not hampered or
delayed by the anti-termite freatment. The treatment shall be carried out as detailed
in BIS: 6313 (Part-ll) latest revision. The waterproof treatment shall be of type and
specifications as given in the schedule of quantities.

47.2 The tfreatment against water-proofing of basement, roofs, water retaining areas and
termite infestation shall be and remain fully effective for a period of not less than 10
(Ten) years to be reckoned from the date of expiring of the Defect Liability Period,
prescribed in the contract. At any time during the said guarantee period if SAl finds any
defects in the said treatment or any evidence of re-infestation, dampness, leakage in
any part of buildings or structure and notifies the contractor of the same, the contractor
shall be liable to rectify the defect or give re-treatment and shall commence the work
or such rectification or re-freatment within seven days from the date of issue of such
letter to him. If the contractor fails to commence such work within the stipulated period,
the SAl may get the same done by another agency at the Contractor’s cost and risk
and the decision of the Engineer-In-Charge of SAl for the cost payable by the
contractor shall be final and binding upon him. Re-treatment if required shall be
aftended to and carried out by the Contractor within seven days of the notice from
Engineer-In-Charge of SAL.

47.3 The SAlreserves theright to get the quality of freatment checked in accordance with
recognized test methods and in case it is found that the chemicals with the required
concentration and rate of application have not been applied, or the water proof
tfreatment is not done as per specifications, the contractor will be required to do the re-
treatment in accordance with the required concentration & specifications at no extra
cost failing which no payment for such work will be made. The extent of work thus
rejected shall be determined by SAI.
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47.4 Water proofing and anfti-termite tfreatment shall be got done through approved /
specialized agencies only with prior approval of Engineer-In-Charge.

47.5 The contractor shall make such arrangement as may be necessary to safe guard the
workers and residents of the building against any poisonous effect of the chemicals
used during the execution of the work.

47.6 During the execution of work, if any damage shall occur to the treatment already
done, either due to rain or any other circumstances, the same shall be rectified and
made good to the entire satisfaction of Engineer-In-Charge by the contractor at his
costs and risks.

47.7 The conftractor shall make his own arrangement for all equipment required for the
execution of the job.

47.8 The contractor whose tender is accepted shall execute Guarantee Bond in the
prescribed form as appended for guaranteeing the anti-termite treatment and water
proof treatment.

48 INDIAN STANDARDS

Wherever any reference is made to Indian Standards (IS) in the specifications,
drawings, or bill of quantities, it shall be deemed to refer to the latest edition of the
relevant Indian Standard, including all amendments, as applicable on the last date
of receipt of the tender documents. The contractor shall be responsible for ensuring
full compliance with these standards in the execution of the work. Any deviation from
the prescribed IS specifications shall require prior written approval from SAl, failing
which the work shall be considered non-compliant and subject to rectification at the
contractor’s cost.

49 CENTERING & SHUTTERING

Marine waterproof plywood only or steel plates of minimum thickness as approved
by Engineer- In-Charge shall be used for formwork. The shuttering plates shall be
cleaned and oiled after every repetition and shall be used only after obtaining
approval of SAl's Engineers at site. The number of repetitions allowed for plywood
and steel shuttering shall be at the discretion of Engineer-In-Charge of SAl depending
upon the condition of shuttering surface after each use and the decision of Engineer-
In- Charge in this regard shall be final and binding on the contractor. No claim
whatsoever on this account shall be admissible.

50 PROPRIETARY MATERIALS

50.1

The following proprietary materials shall be brought to site after the approval of SAI.
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i) Water Proofing Compound

ii) Cement

i) Steel

iv)  Bitumen

v)  Primer/Paints/Varnish efc.

vi)  Chemical for anfi-termite tfreatment

vii)  Any other materials as per discretion of the SAl.

50.2 The quantity of proprietary materials shall be measured and recorded in the
Measurement Books and signed by the Contractor and the Engineer-In-Charge as a
check to ensure that the required quantities as required for execution of works as per
specifications have to be brought to site for incorporation in the work.

50.3 Proprietary materials brought at site shall be stored as directed by SAl and those
already recorded in Measurement Book, shall be suitably marked foridentification.

50.4 The contractor shall ensure that the proprietary materials are brought to site in
original sealed containers or packing bearing manufacturer's markings and brands
(except where the quantity required is a fraction of the smallest packing). Materials not
complying with this requirement shall be rejected. The empty containers of such
proprietary materials shall not be destroyed/ disposed-off without the permission of SAL

50.5 The contractor shall produce receipted vouchers showing quantities of the materials
to satisfy Engineer-In-Charge that the materials comply with the specifications. These
vouchers shall be endorsed, dated and inifialed by Engineer-In-Charge giving the
contract number and name of work and a certified copy of each such voucher signed
both by SAl and the Contractor shall be kept on record.

51 RECORDS OF CONSUMPTION OF MATERIALS

51.1 For the purpose of keeping a record of materials (Steel & Cement) received at site
and consumed in works, the contfractor shall maintain a properly bound register in the
form approved by the SAIl, showing columns like quantity received and used in work
and balance in hand etc. This register shall be signed daily by the contractor’s
representative and SAl's representative.

51.2 The register of material shall be kept at site in the safe custody of SAl's Engineer
during progress of the work. This provision will not, however, absolve the contractor from
the quality of the final product.

51.3 In case cement or steel quantity consumed is lesser as compared to the theoretical
requirement of the same as per MOST/CPWD (as the case may be) specifications/
norms, the work will be devalued and/ or a penal rate (i.e. double the rate at which
cement/ steel purchased last) recovery for lesser consumption of cement/ steel shall be
made in the rates of the work done subject to the condition that the tests results fall
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within the acceptable criteria as per MOST/CPWD (as the case may be) specifications
otherwise the work shall have to be dismantled and redone by the contractor at no
extra cost.

In case of cement, if actual consumption is less than 98% of the theoretfical
consumption, a recovery shall be affected from the contractor’s dues at the penal
rate (Prescribed under relevant clauses of |.S. Code) for the actual quantity, which is
lower than 98% of theoretical consumption.

52 MATERIALS AND SAMPLES

52.1 The contractor shall submit samples/ specimens out of approved makes of
materials/ products to the Engineer-In-Charge for prior approval. In exceptional
circumstances Engineer-In-Charge may allow alternate equivalent makes/ brands of
products/ materials at his sole discretion. The final choice of brand/ make shall remain
with the Engineer-In-Charge, whose decision in this matter shall be final and binding
and nothing extra on this account shall be payable to the Contractor.

52.2 In case no make or brand of any materials, arficles, fittings and accessories etc. is
specified, the same shall comply with the relevant Indian Standard Specifications and
shall bear the ISI/BIS mark. The Engineer of SAl and the owner shall have the discretion
to check quality of materials and equipment to be incorporated in the work, at source
of supply or site of work and even after incorporation in the work. They shall also have
the discretion to check the workmanship of various items of work to be executed in this
work. The contractor shall provide the necessary facilities and assistance for this
purpose.

The above provisions shall not absolve the contractor from the quality of final
product and in getting the material and workmanship quality checked and
approved from the Engineer-In-Charge of SAL.

52.3 The contractor shall well in advance, produce samples of all materials, articles,
fittings, accessories etc. that he proposes to use and get them approved in writing by
SAl. The materials articles etc. as approved shall be labeled as such and shall be signed
by SAl and the Contractor’s representative.

52.4 The approved samples shall be kept in the custody of the Engineer-In-Charge of SAI
till completion of the work. Thereafter the samples except those destroyed during
testing shall be returned to the contractor. No payment will be made to the

contractor for the samples or samples destroyed in testing.

52.5 The brands of all materials, articles fittings etc. approved together with the names of
the manufacturers and firms from which supplies have been arranged shall be
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recorded in the site order book.

52.6 The contractor shall set up and maintain at his cost, a field-testing laboratory for all
day- to-day tests at his own cost to the satisfaction of the Engineer-In-Charge. This field-
testing laboratory shall be provided with equipment and facilities to carry out all
mandatory field tests as per MOST/CPWD (as the case may be) specifications. The
laboratory building shall be constructed and installed with the appropriate facilities;
Temperature and Humidity controls shall be available wherever necessary during
testing of samples.

All equipment shall be provided by the Contractor so as to be compatible with the
testing requirements specified. The Contractor shall maintain all the equipment in
good working condition for the duration of the contract. The Contractor shall provide
approved qualified personnel to run the laboratory for the duration of the Contract.
The number of staff and equipment available must at all times be sufficient to keep
pace with the sampling and testing program as required by the Engineer-In-Charge.

The Contractor shall fully service the site laboratory and shall supply everything
necessary for its proper functioning, including all transport needed to move
equipment and samples to and from sampling points on the site, etc. The Contractor
shall re- calibrate all measuring devices whenever so required by the Engineer-In-
Charge and shall submit the results of such measurements without delay. All field
tests shall be carried out in the presence of SAl representative. All costs towards
samples, materials, collection, transport, manpower, testing etc. shall be borne by
the Contractor and are deemed to be included in the rates quoted by him in the bill
of quantities.

53 TESTS AND INSPECTION

531.

53.2

53.3

53.4

The contractor shall be responsible for carrying out all mandatory tests as per the
approved specifications, technical documents, and directions of SAl during the
execution of the work.

All tests on materials shall be conducted in accordance with the standards
prescribed by CPWD (Central Public Works Department), MOST (Ministry of Surface
Transport), and the relevant Indian Standard (IS) Codes, including all amendments
applicable as of the last date of submission of tender documents.

The contractor shall arrange for all necessary tests at a field testing laboratory or
any other recognized institution/laboratory, as directed by SAL. All testing charges,
laboratory fees, and associated expenses shall be borne solely by the contractor.

All tests, whether conducted on-site or at external laboratories, relating to the
execution of the work and supply of materials, shall be performed by the
contractor or by SAl at the contractor’s expense.
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53.5 Failure to conduct the required tests or non-compliance with test results shall be
considered a breach of contract, and SAl shall have the right to reject defective
materials, halt work, impose penalties, or take any other necessary remedial action
at the risk and cost of the contractor.

53.6 WORKS TO BE OPEN TO INSPECTION

All works executed or under the course of execution in pursuance of this contract
shall at all times be open to inspection and supervision of the SAI and its designated
representatives. The work during its progress or after its completion may also be
inspected, by Chief Technical Examiner of Government of India (CTE) and/ or an
inspecting authority of State Government of State in which work is executed and/or
by third party checks by owner/ clients. The compliance of observations/
improvements as suggested by the inspecting officers of SAI/CTE/ State Authorities/
Owners shall be obligatory on the part of the Contractor at the cost of contractor.
Any rectifications, modifications, or corrective actions required pursuant to such
inspections shall be executed at the sole cost and responsibility of the contractor,
without any additional financial liability on SAlI and failure to comply with inspection
observations or corrective measures may lead to penalties, withholding of payments,
rejection of work, or fermination of contract as deemed necessary by SAI.

54 BORROW AREAS

The contractor shall make his own arrangements for borrow pits and borrow disposal
areas including their approaches and space for movement of man, machinery,
other equipment as required for carrying out the works. The contractor shall be
responsible for taking all safety measures, getting approval, making payment of
royalties, charges etc. and nothing extra shall be paid to the contractor on this
account and rates quoted by the contfractor for various items of bill of quantities shall
deemed to include the same.

55 BITUMEN WORK

The contractor shall collect the total quantity of tar or bitumen required for the work
as per standard formula, before the process of painting started and shall
hypothecate it to the Engineer-In-Charge. Although the materials are hypothecated
fo SAl, the Contractor undertakes the responsibility for their proper watch, safe
custody and protection against all risks. The materials shall not be removed from site
of work without the consent of the Engineer-In-Charge in writing.

56 CARE OF WORKS

From the commencement to the completion of works and handing over, the
contractor shall take full responsibility for care thereof all the works and in case of
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any damage/loss to the works or to any part thereof or to any temporary works due
to lack of precautions or due to negligence on part of Contractor, the same shall be
made good by the Contractor.

57 WORK IN MONSOON AND DEWATERING

The execution of the work may entail working in the monsoon also. The contractor
must maintain labour force as may be required for the job and plan and execute

the construction and erection according to the prescribed schedule. No special/
extra rate will be considered for such work in monsoon. The contractor’s rate shall be
considered inclusive of cost of dewatering required if any and no extra rate shall be
payable on this account.

58 NO COMPENSATION FOR CANCELLATION/ REDUCTION OF WORKS

If at any time after the commencement of the work the SAIl shall for any reason
whatsoever is required to abandon the work or is not require the whole work thereof
as specified in the tender to be carried out, the Engineer-In-Charge shall give notice
in writing of the fact to the contractor, who shall have no claim to any payment of
compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out or fore-
closure, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtaiment of the work as originally
contemplated. Provided that the contractor shall be paid the charges on the
cartage only of materials actually and bonafide brought to the site of the work by
the confractor and rendered surplus as a result of the abandonment or curtailment
of the work or any portion thereof and then taken back by the contractor, provided
however, that the Engineer-In-Charge shall have in all such cases the option of
taking over all or any such materials at their purchase price or at local current rates
whichever may be less. In the case of such stores having been issued by SAlI and
returned by the Contractor to SAI, credit will be given to him by the Engineer-in-
Charge atrates not exceeding those at which they were originally issued to him after
taking into consideration any deduction for claims on account of any deterioration
or damage while in the custody of the contractor and in this respect the decision of
the Engineer-In-Charge shall be final.

59 RESTRICTION ON SUBLETTING

59.1 The contractor shall not sublet or assign the whole or part of the works except where
otherwise provided, by the contract and even then only with the prior written
consent of the SAl and such consent if given shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts,
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defaults or neglects of any sub-contractor, his agents, servants or workman as full as
if they were the acts, defaults or neglects of the contractor, his agent, servants or
workman provided always that the provision of labour on piece work basis shall not
be deemed to be a subletting under this clause.The contractor may entrust
specialized items of works to the agencies specialized in the specific tfrade. The
contractor shall give the names and details of such firm whom it is going to employ
for approval of SAI These details shall include the expertise, financial status,
technical manpower, equipment, and resources and list of works executed and on
hand of the specialist agency.

60 PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

The contractor shall not erect, construct, or install any unauthorized buildings,
structures, temporary shelters, or any other installations anywhere within the project
site without prior written approval from SAIl. No building, structure, or facility
constructed by the contractor shall be occupied, used, or retained by the
contractor, its employees, workers, or sub-contractors beyond the permitted scope
and duration of the contract. In case of any unauthorized construction or
occupation, SAl reserves the right to:

A. Remove/Demolish such unauthorized structures at the contractor’s cost and

risk.
B. Levy penalties or withhold payments until compliance is ensured.
C. Initiate legal proceedings or terminate the contract for repeated violations.

Upon completion of the contract, the contractor shall ensure that the project site is
cleared of all temporary structures, debris, and unauthorized constructions and
restored to its original condition as per SAl's instructions

61 CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies operating
at the site is not hampered due to any action of the Conftractor. Proper co-ordination
with other Agencies will be Contractor’s responsibility. In case of any dispute, the
decision of SAl shall be final and binding on the contractor. No claim whatsoever shall
be admissible on this account.

62 SETTING OUT OF THE WORKS

The contractor shall be responsible for the tfrue and proper setting out of the works

and for the correctness of the position, levels, dimensions and alignment of all parts

of the works. If at any time during the progress of works, shall any error appear or

arise in the position, levels, dimensions or alignment of any part of the works, the

contractor shall at his own expenses rectify such error to the satisfaction of Engineer-

In-Charge. The checking of any setting out or of any line or level by the engineers of
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SAl shall not in any way relieve the contractor of his responsibility for the correctness.

63 NOTICE BEFORE COVERING UP THE WORK

The contractor shall give not less than seven days’ notice before covering up or
otherwise placing beyond the reach of measurement any work, to the Engineer-In-
Charge in order that the same may be inspected and measured. If any work is
covered up or placed beyond the reach of inspection/ measurement without such
notice or his consent being obtained the same shall be uncovered at the
contractor’s expenses and he shall have to make it good at his own expenses.

64 SITE CLEARANCE

The contractor shall ensure that the working site is kept clean and free of obstructions
for easy access to job site and also from safety point of view. Before handing over
the work to the SAI, the contractor shall remove all temporary structures like the site
offices, cement godown, stores, labour hutments etc., scaffolding rubbish, left over
materials tools and plants, equipment etc., clean and grade the site to the entire
satisfaction of the Engineer-In-Charge. If this is not done the same will be got done
by SAI at his risk and cost.

The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits,
clean joinery, glass panes etfc., touching all painter’s works and carry out all other
necessary items of works to make the premises clean and tidy before handing over
the building, and the Percentage/ Item Rates quoted by the contractor shall be
deemed to have included the same.

65 VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones, coins,
treasure, relics, antiques and all other similar things which shall be found in, under or
upon the site, shall be the property of the Owner/ Government and the contractor
shall duly preserve the same to the satisfaction of Engineer-In-Charge and shall from
time to time deliver the same to such person or persons indicated by the SAL.

66 MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER'S PROPERTY

All materials like stone, boulders and other materials obtained in the work of
dismantling, excavation etc. will be considered owner/ government property and
may be issued to the contractor by the owner/ SAIl, if required for use in this work at
rate s approved by SAl or the contractor may be asked to dispose these items at his
cost.

67 SET-OFF OF CONTRACTOR'’S LIABILITIES

SAl shall have the right to deduct or set off the expenses incurred or likely to be
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incurred by it in rectifying the defects and/or any claim under this agreement against
the Contractor from any or against any amount payable to the contractor under this
agreement including Security Deposit and proceeds of Performance Guarantee.

68 MATERIALS PROCURED WITH THE ASSISTANCE OF SAl

If any material for the execution of this contfract is procured with the assistance of
SAl either by issue from its stores or purchase made under orders or permits or licenses
obtained by SAI, the contractor shall hold and use the said materials economically
and solely for the purpose of this contract and shall not dispose them without the
permission of Engineer-In-Charge. The contractor, if required by the SAI, shall return
all such surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination on whatsoever reason, on being paid
or credited such price as the SAl shall determine having due regard to the conditions
of materials.

69 ALTERATION IN SPECIFICATION, DESIGN & DRAWING

1. The Engineer-In-Charge shall have power to make any alterations in, omissions from,
additions to or substitutions for, the original specifications, drawings, designs and
instructions that may appear to him to be necessary during the progress of the work, and
the contractor shall carry out the work in accordance with any instructions which may
be given to him in writing signed by the Engineer-In-Charge and such alterations,
omissions, additions, or substitutions shall not invalidate the confract and any altered,
additional or substituted work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work. The time for the
completion of the work shall be extended in the proportion that the altered, additional
or substituted work bears to the original contract work, and the certificate of the
Engineer-In-Charge shall be conclusive as to such proportion. Over and above this, a
further period to the extent of 25 percent of such extension shall be allowed to the
conftractor. The rates for such additional, altered or substituted work under this clause
shall be worked out in accordance with the following provisions in their respective order:

i) The rates for the additional, altered or substituted work are specified in the contract
for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract for the work.

i) If the rates for the additional, altered or substituted work are not specifically provided
in the contract for the work, the rates will be derived from the rates for a nearest
similar item of work as are specified in the contract for the work. In case of composite
tenders where two or more schedule of quantities/ bill of quantities form part of the
contract, the rates shall be derived from the nearest similar item in the schedule of
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quantities / bill of quantities of the particular part of work in which the deviation is
involved failing that from the lowest of the nearest similar item in other schedule of
quantity. The opinion of the Engineer-In-Charge as to whether or not the rate can be
reasonably so derived from the item in this contract will be final and binding on the
contractor.

i) If the altered, additional or substituted work includes any work for which no rate is
specified in the contract for the work and which cannot be derived in the manner
specified in sub para (i) and (ii) from the similar class of work in the contract then
such work shall be carried out at the rates entered in the Schedule of Rates (DSR-
latest) plus the percentage (Average) above or below to the quoted rates.

iv)] If the rates for the altered, addifional or substituted work cannot be determined in
the manner specified in sub-clauses (i) to (iii) above, then the contractor shall, within
7 days of the date of receipt of order to carry out the work, inform the Engineer-In-
Charge of the rate which it is his intention to charge for such class of work, supported
by analysis of the rate or rates claimed, and the Engineer-In-Charge shall determine
the rate or rates on the basis of prevailing market rates of the material, Labour, T&P
etc. plus 15% (Fifteen percent) to cover the contractors supervision, overheads and
profit and pay the contractor accordingly. The opinion of the Engineer-In-Charge as
to the current market rates of materials and quantum of labour involved per unit
of measurements will be final and binding on the contractor.

However, the Engineer-In-Charge, by notice in writing, will be at liberty to cancel his
order to carry out such class of work and arrange to carry it out in such manner as
he may consider advisable. But under no circumstances, the contractor shall
suspend the work on the plea of non-settlement of rates of items falling under the
clause.

70 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

If it shall appear to the Engineer-In-Charge or his authorized subordinate in charge of
the work or to the Chief Technical Examiner or to any other inspecting agency of
Government/ State Government/ Owner where the work is being executed, that any
work has been executed with unsound, imperfect, or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the contractor shall on
demand in writing which shall be made within six months of the completion of the
work from the Engineer-In-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his
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own proper charge and cost, and in the event of his failing to do so within a period
to be specified by the Engineer-In-Charge in his demand aforesaid, then the
Contractor shall be liable to pay compensation at the rate of one percent of the
estimated amount put to tender for every day not exceeding ten days, while his
failure to do so shall continue and in the case of any such failure, the Engineer-In-
Charge may rectify orremove and re-execute the work orremove and replace with
others, the material or articles complained of as the case may be at the risk and
expense in all respects of the contractor.

71 POSSESSION PRIOR TO COMPLETION

71.1  SAl shall have the right to take possession of or use any completed or partially
completed work or part of the work. Such possession or use shall not be deemed to
be any acceptance of any work not completed in accordance with the contract
agreement,

If such prior possession or use by SAI delays the progress of work an equitable
adjustment in the fime of completion will be made and the contract agreement shall
be deemed to be modified accordingly. The decision of SAl in this case shall be final
binding and conclusive.

71.2 When the whole of the works or the items or the groups of items of work for which
separate periods of completion have been specified have been completed the
contractor will give a notice to that effect to the Engineer-In-Charge in writing. The
Engineer-In-Charge shall within 7 days of the date of receipt of such nofice inspect
the works and either the Engineer-In-Charge issues to the contractor a completion
certificate stating the date on which in his opinion the works were completed in
accordance with the contfract or gives instructions in writing to the contractor
specifying the balance items of work which are required to be done by the
contractor before completion certificate could be issued. The Engineer-In-Charge
shall also notify the contractor of any defect in the works affecting completion.

71.3 The confractor shall during the course of execution prepare and keep updated a
complete set of ‘as built’ drawings to show each and every change from the
contract drawings, changes recorded shall be countersigned by the Engineer-In-
Charge and the contractor. Four copies of ‘as built’ drawings shall be supplied to
SAl by the contractor within 30 days of the completion. All costs incurred in this
respect shall be borne by the contractor only.

72 COMPENSATION FOR DELAY AND REMEDIES

72.1 If the contractor fails to maintain the required progress in terms of relevant clause of
Special Conditions of Contract, to complete the work and clear the site on or before
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72.2

72.3

i)

the contract or extended date of completion, he shall, without prejudice to any
otherright orremedy available under the law to the SAl on account of such breach,
pay as agreed compensation the amount calculated at the rates stipulated below
or such smaller amount as the Engineer-In-Charge (whose decision in writing shall be
final and binding) may decide on the amount of tendered value of the work for
every completed day / week (as applicable) that the progress remains below that
specified in the relevant clause in Special Conditions of Contract or that the work
remains incomplete. This will also apply to items or group of items for which a
separate period of completion has been specified.

0.5% per week Provided always that the total amount of compensation for delay to
be paid under this Condition shall not exceed 10% of the Tendered Value of work or
of the Tendered Value of the item or group of items of work for which a separate
period of completion is originally given. The amount of compensation may be
adjusted or set- off against any sum payable to the Contractor under this or any other
contract with SAI.

CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART

Subject to other provisions contained in this clause the Engineer-In-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-In-Charge a notice in writing to
rectify, reconstruct orreplace any defective work or that the work is being performed
in an inefficient or otherwise improper or un-workmanlike manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter; or

If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of
the Engineer-In-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Engineer-In-Charge; or

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a nofice
given in writing in that behalf by the Engineer-In-Charge; or

If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
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Vi)

vii)

viii)

Xi)

xii)

after a notice in writing is given to him in that behalf by the Engineer-In-Charge; or

If the contractor shall offer or give or agree to give to any person in SAl service or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or forborne to do any
action in relatfion to the obtaining or execution of this or any other contract from SAI;
or

If the contractor shall obtain a contract with SAI as a result of wrong tendering or
other non-bonafide methods of competitive tendering; or

If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administrative of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
frust deed be executed by him for benefit of his creditors; or

If the contfractor being a company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager; or

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days; or

If the contractor assigns, transfers, sublets (engagement of labour on a piece- work
basis or of the labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without and prior
written approval of the Engineer-In-Charge.

If the Contractor submit non-genuine and invalid or fraudulent/ forge documents,
Bank Guarantee etc. to SAI.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-In-Charge may without prejudice to any other right or
remedy which shall have accrued or shall accrue hereafter to SAI, by a notice in
writing, cancel the contract as a whole or only such items of work in default from the
Contract.

The Engineer-In-Charge shall on such cancellation by the SAI have powers to:
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a)

b)

c)

d)

f)

Take possession of site and any materials, constructional plant, implements, stores,
etc. thereon; and/ or

Carry out the incomplete work by any means at the risk and cost of the contractor;
and/ or

To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Engineer-In-Charge shall be
conclusive evidence). Upon such determination or rescission the full security deposit
recoverable under the contract shall be liable to be forfeited and un-used materials,
construction plants, implements, temporary buildings, etc. shall be taken over and
shall be absolutely at the disposal of the SAI. If any portion of the Security Deposit has
not been paid or received it would be called for and forfeited; and/ or

To employ labour paid by the Department and to supply materials to carry out the
work or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-In-Charge shall be final and conclusive) against the contractor and
crediting him with the value of the work done in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Engineer-In-Charge as to the value of the work
done shall be final and conclusive against the contractor provided always that
action under the sub-clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the department are less
than the amount payable to the contractor at his agreement rates, the difference
shall not be paid to the contractor; and/ or

After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof as shall be un-executed or
delayed with reference to the General Conditions of Contract Clause / relevant
clause of Special Conditions of Contract, out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in
excess of the sum which would have been paid to the original contractor if the whole
work had been executed by him (of the amount of which excess the certificate in
writing of the Engineer-In-Charge shall be final and conclusive) shall be borne and
paid by the original contractor and may be deducted from any money due to him
by SAl under his contract or on any other account whatsoever or from his security
deposit or the proceeds of sales of unused materials, construction plants, implements
temporary buildings etc. thereof or a sufficient part thereof as the case may be. If
the expenses incurred by the SAl are less than the amount payable to the contractor
at his agreement rates, the difference shall not be paid to the contractor; and/ or

By a notice in writing to withdraw from the contractor any items or items of work as
the Engineer-In-Charge may determine in his absolute discretion and get the same
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72.4

executed at the risk and cost of the contractor.

Any excess expenditure incurred or to be incurred by SAl in completing the works or
part of the works or the excess loss or damages suffered or may be suffered by SAI
as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to SAlin law be recovered from any moneys due to the contractor
on any account, and if such moneys are not sufficient the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-In-Charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant, implements, temporary buildings, etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due from
the contractor under the contract and if thereafter there be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract and law.

Any sums in excess of the amounts due to SAlI and unsold materials, constructional
plant etc. shall be returned to the contractor, provided always that if cost or
anficipated cost of completion by SAI of the works or part of the works is less than
the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

In the event of anyone or more of the above courses being adopted by the
Engineer-In-Charge the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view
fo the execution of the work or the performance of the contract. And in case action
is faken under any of the provision aforesaid the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-In-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified. Provided further that if any of the
recoveries to be made, while taking action as per (d) and/or (e) above, are in excess
of the security deposit forfeited, these shall be limited to the amount by which the
excess cost incurred by the Department exceeds the security deposit so forfeited.

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION IS NOT TAKEN

In any case in which any of the powers conferred upon the Engineer-In-Charge by
relevant clause thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer- In-Charge
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72.5

putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the contractor, take
possession of (or at the sole discretion of the Engineer-In-Charge which shall be final
and binding on the confractor) use as on hire (the amount of the hire money being
also in the final determination of the Engineer-In-Charge) all or any tools, plant,
materials and stores, in or upon the works, or the site thereof belonging to the
contractor, or procured by the contractor and intended to the used for the
execution of the work / or any part thereof, paying or allowing for the same in
account at the contract rates, or in the case of these not being applicable, at
current market rates to be certified by the Engineer-In-Charge, whose certificate
thereof shall be final, and binding on the contractor and/or direct the contractor or
his authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor
failing to comply with any such requisition, the Engineer-In-Charge may remove
them at the contractor’s expense or sell them by auction or private sale on account
of the contractor and his risk in all respects and the certificate of the Engineer-In-
Charge as to the expenses of any such removal and the amount of the proceeds
and expenses of any such sale shall be final and conclusive against the contfractor.

TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the terms of contract or
the extended time in accordance with these conditions shall be the essence of the

contract. The execution of the works shall commence from the 10th Day or such time
period as mentioned in Letter of Intent/ Award after the date on which the Engineer-
In-Charge issues written orders to commence the work. If the Contractor commits
default in commencing the execution of the work as aforesaid, the Executing
Agency shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money absolutely.

70.5.1 Within 10 (Ten) days of Letter of Intent, the Contractor shall submit a Time and

Progress Chart (CPM/ PERT/ Quantified Bar Chart) along with quarterly milestones
and resources plan for man, material & machinery to achieve the milestones and
get it approved by the Engineer-In-Charge. The Chart shall be prepared in direct
relation fo the time stated in the contract documents for completion of items of the
works. It shallindicate the forecast (milestones) of the dates of commencement and
completion of various items, frades, sections of the work and may be amended as
necessary by agreement between the Engineer-In-Charge and the Contractor
within the limitations of time stipulated in the contract documents, and further to
ensure good progress during the execution of the work.

The compensation for delay as per Clause No. 72 shall be leviable at infermediate
stages also, in case the required progress is not achieved to meet the above time
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vi)

vii)

deadlines of the completion period and/ or milestones of time and progress chart,
provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the tendered value of work™.

70.5.2 If the work(s) be delayed by:
Force-maijeure, or
Abnormally bad weather, or
Serious loss or damage by fire, or

Civilcommotion of workmen, strike or lockout, affecting any of the tfrades employed
on the work, or

Delay on the part of other contractors or tfradesmen engaged by Engineer-In-
Charge in executing work not forming part of the Contract, or

Non-availability of stores, which are responsibility of the SAl or,

Non-availability or break down of tools and plant to be supplied or supplied by
SAl or, any other cause which, in the absolute discretion of the SAI, is beyond

the Contractor's conftrol, then upon the happening of any such event causing delay, the
Contractor shallimmediately give notice thereof in writing to the Engineer-In-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and shall

do all

that may be reasonably required to the satisfaction of the Engineer-In-Charge to

proceed with the works.

70.5.3 Request for extension of fime, to be eligible for consideration, shall be made by
the contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form.

The Contractor will indicate in such a request the period for which extension is
desired. In any such case SAl may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by
the Engineer-In-Charge in writing, within 3 months of the date of receipt of such
request.

71  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

71.1  Whenever any claim or claims for payment of a sum of money arises out of or under

the contract against the contractor, SAl shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any, deposited by
the contfractor and for the purpose aforesaid, SAl shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the
same pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, SAl shall be entitled to withhold and have a lien to retain to
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the extent of such claimed amount or amounts referred to above, from any sum or sums
found payable or which may at any time thereafter become payable to the contractor
under the same contract or any other contract with SAlI pending finalization or
adjudication of any such claim.

71.2 Itis an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-In-Charge or SAl will be kept
withheld or retained as such by the Engineer-In-Charge or SAl till the claim arising out
of orunder the contract is determined by the competent court and that the contractor
will have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as such
to the contractor. For the purpose of this clause, where the contractor is a partnership
firm or alimited company, the Engineer-In-Charge or the SAl shall be entitled to withhold
and also have a lien to retain fowards such claimed amount or amounts in whole or in
part from any sum found payable to any partner/limited company, as the case may
be whether in his individual capacity or otherwise. SAl shall have the right to cause an
audit and technical examination of the works and the final bills of the contractor
including all supporting vouchers, abstract, etc., to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is found to have
been overpaid in respect of any work done by the contractor under the contract or
any work claimed to have been done by him under the contract and found not to have
been executed, the contractor shall be liable to refund the amount of over-payment
and it shall be lawful for SAl to recover the same from him in the manner prescribed in
clauses above or in any other manner legally permissible; and if it is found that the
contractor was paid less than what was due to him under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by
SAl to the confractor, without any interest thereon whatsoever.

71.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by
the Engineer-In-Charge or by SAl against any claim of the Engineer-In- Charge or SAl
in respect of payment of a sum of money arising out of or under any other contract
made by the contfractor with the Engineer-In-Charge or the SAI. It is an agreed term
of the contract that the sum of money so withheld or retained under this clause by
the Engineer-In-Charge or the SAl will be kept withheld or retained as such by the
Engineer-In-Charge or the SAI or fill his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by
the competent court, as the case may be, and that the contractor shall have no
claim for interest or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause and duly notified
as such to the contractor.
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72 DEFECTS LIABILITY PERIOD

The contractor shall be responsible for the rectification of defects in the works for a
period of twelve months from the date of taking over of the works by the Owner/
Client. Any defects discovered and brought to the notice of the contractor forthwith
shall be attended to and rectified by him at his own cost and expense. In case the
contractor fails to carry out these rectifications, the same may without prejudice to
any other right or remedy available, be got rectified by SAlI at the cost and expense
of the contractor.

73 FORCE MAJEURE

For purposes of this Clause, “Force Majeure” means an event beyond the control of
the Successful bidder and not involving the Successful bidder’s fault or negligence
and not foreseeable. Such events may include, but are not limited to, acts done in
sovereign or contractual capacity, wars or revolutions, fires, floods, epidemics,
pandemics quarantine restrictions, lockdowns and freight embargoes. The
Successful Bidder shall not be liable for imposition of any such sanction so long the
delay and/or failure of the Successful Bidder in fulfiling its obligations under the
contract is the result of an event of Force Majeure.

If a Force Majeure situation arises, the Successful Bidder shall promptly notify SAI, New
Delhi in writing of such conditions and the cause thereof within 7 (seven) days of
occurrence of such event. Unless otherwise directed by SAI, New Delhi in writing, the
Successful Bidder shall continue to perform its obligations under the contract as far
as reasonably practical and shall seek all reasonable alternative means for
performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is
prevented or delayed by any reason of Force Majeure for a period exceeding 60
(sixty) days, SAI may at its option terminate the contract without any financial
repercussion on either side.

During the period of the Successful Bidder’s inability to perform the obligations under
the Agreement as aresult of an event of Force Majeure and timely intimation by the
Bidder, SAI shall assess the situation and then decide the application of Force
Majeure. Once the duration is defined under the Force Majeure category/ situation
no payments are expected to be made by the Bidder

In case due to a Force Majeure event SAI, New Delhi is unable to fulfil its contractual
commitment and responsibility, SAl, New Delhi will notify the Successful Bidder
accordingly.

During the period of their inability to perform the obligations under the Agreement
as aresult of an event of Force Majeure and timely intimation by the Bidder, SAl shall
assess the situation and then decide the application of Force Majeure. Once the
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duration is defined under the Force Majeure category/ situation no payments are
expected to be made by the Bidder.

GOVERNING LAWS AND JURISDICTION

This Contract, its meaning and interpretation, and the relation between the Parties
shall be governed by the Laws of India for the time being in force. The agreement
shall be executed at New Delhi on non-judicial stamp paper purchased in New Delhi
and the Court (s) at New Delhi alone will have jurisdiction to deal with matters arising
there from, to the exclusion of all other courts.

74 Dispute Resolution Mechanism

d)

Any dispute, controversy or claims arising out of or relating to this Agreement or the
breach, termination or invalidity thereof, shall be settled through following
mechanism:

Firstly, the aggrieved party shall write a letter to the other party detailing its
grievances and calling upon the other party to amicably resolve the dispute by
convening a joint meeting. Accordingly, the parties as per their convenience shall
jointly convene the said meeting(s), wherein minutes of the said meeting(s) shall be
prepared and countersigned by all the parties. It is mandatory to prepare minutes of
meeting(s) and to be countersigned by all the parties, irrespective of the outcome
of the said meeting(s).

In the event the parties are unable to reach on any settlement in the said meeting(s),
then the aggrieved party shall mandatory resort to pre-litigation mediation
mechanism with Delhi High Court Mediation Cell, New Delhi.

Unilateral appointment of arbitrator is wrong, hence, replace it with the following- “If any
difference or disputes arises under this RFP and/or the Agreement, as the case may be,
which cannot otherwise be amicable resolved between the parties through Mediation,
then such dispute shall be settled by way of arbitration and either Party shall be entitled
to refer the dispute to Arbitration under Arbitration & Conciliation Act, 1996 or any
statutory modifications or re-enactment thereof in force. The Arbitration shall be
conducted before Arbitral Tribunal comprising of a sole arbitrator to be appointed with
the mutual consent of the Parties or appointed by Hon'ble High Court of Delhi while
deciding an application under Section 11 of the Act. The arbitration proceedings shalll
be conducted as per Arbitrafion and Conciliation Act, 1996, or any statutory
modification or re-enactment then in effect”.

The venue for arbitration shall be India International Arbitration Center, New Delhi in
accordance with the D.O. No. A-60011/50/2023-ADR dated 05.04.2024 and the
courts of New Delhi shall be vested with exclusive jurisdiction and the seat/venue of
arbitration shall be at New Delhi and the language of arbitration proceedings and
that of all documents and communications between the parties shall be English.

The arbitration award shall be final, and the judgment thereupon may be entered in
the courts of competent jurisdiction or application may be made to such court for a
judicial acceptance of the award and an order of enforcement, as the case may
be.
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f)

e)

)

Each party shall bear the cost of preparing and presenting its case and the cost of
arbitration, including fees and expenses of the arbitrator shall be shared equally by
both the parties unless the award otherwise provides. It is further agreed between
the parties hereto that such arbitration proceedings shall be completed within a
period of eight (8) calendar months from the date of reference.

The parties shall continue to perform their respective obligations under this contract
during the pendency of the Arbitration proceedings except in so far as such
obligations are the subject matter of Arbitration proceedings.

SAl shall have the right to bring an action seeking injunctive or other equitable relief
before the courts at New Delhi, India if it reasonably believes that damages may not
be an adequate remedy for any breach by the Bidder.

It is expressly acknowledged and agreed that the Sports Authority of India (SAl) acts
solely as an intermediary between the Sub-Contractor/Sub-Consultant and the Principal
Employer/Client. Consequently, SAl shall bear no financial, legal, or contractual liability
arising from any dispute, claim, or obligation under this agreement. In the event of any
dispute arising under this agreement that is referred to Arbitration, the Principal
Employer/Client shall be mandatorily impleaded as a necessary party to such arbitration
proceedings, subject to the corresponding arbitration clause in  the
Contract/Agreement/Work Order/Arrangement between the Principal Employer/Client
and SAI.

Liability for Arbitration Costs and Award: Any arbitral award, including but not limited to
costs, damages, penalties, or financial liabilities imposed upon SAI, shall be the sole
responsibility of the Principal Employer/Client. SAl shall have the right to recover any
costs, legal expenses, or liabilities incurred due to arbitration from the Principal
Employer/Client. If for any reason the Principal Employer/Client cannot be impleaded,
this shall not affect the validity or enforceability of other provisions of the Arbitration
Clause, which shall remain binding and fully enforceable.

75 SUSPENSION OF WORKS

(@)

The contractor shall, on receipt of the order in writing of the Engineer-In-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-In-Charge may consider necessary for any of the following
reasons:

On account of any default on part of the contractor, or

For proper execution of the works or part thereof for reason other than the default of
the contractor, or

For safety of the works or part thereof.
The confractor shall, during such suspension, properly protect and secure the work

to the extent necessary and carry out the instructions given in that behalf by the
Engineer-In-Charge.
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(b) If the suspension is ordered for reasons (i) and (ii) in sub-para (a) above.

i)  The contractor shall be entitled to an extension of the time equal to the period of
every such suspension plus 25%. No adjustment of contract price will be allowed for
reasons of such suspension.

i) In the event of the Conftractor treating the suspension as an abandonment of the
Contract by SAIl, he shall have no claim to payment of any compensation on
account of any profit or advantage which he may have derived from the execution
of the work in full.

76 CLARIFICATION AFTER TENDER SUBMISSION

Tenderers are strictly prohibited from directly or indirectly contacting SAI, its
employees, or representatives by any means regarding any matter related to the
bid during the period the bids are under evaluation. Any unauthorized
communication or attempt to influence the evaluation process shall result in
immediate disqualification of the bidder. If clarifications are required, SAl shall reach
out to the bidder in writing or through an officially designated mode of
communication. Any response by the bidder must be strictly in accordance with the
format and timelines prescribed by SAl. The Tender Scrutiny Committee, duly
constituted and authorized by SAI, shall be solely responsible for evaluating bids and
processing the award of work, seeking clarifications from bidders, if necessary, in an
official capacity, and ensuring fransparency and adherence to tender norms. Any
attempt by a bidder to influence the decision-making process, either directly or
indirectly, may result inimmediate rejection of the bid, blacklisting of the bidder from
future tenders and forfeiture of Earnest Money Deposit (EMD), if applicable.

77 ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the date of
opening of the tender to clarify or effect modification in specification and/or
contract terms included in various tender documents. The tenderer shall suitably take
into consideration such Addenda/Corrigenda while submitting his tender. The
tenderer shall return such Addenda/ Corrigenda duly signed and stamped as
confirmation of its receipt and submit along with the tender document. All
addenda/ Corrigenda shall be signed and stamped on each page by the tenderer
and shall become part of the tender and contract documents.

78 QUALITY ASSURANCE PROGRAMME

To ensure that the services under the scope of this contract are in accordance with
the specifications, the Contractor shall adopt Quality Assurance Programme to
control such activities at the necessary points. The contractor shall prepare and
finalise such Quality Assurance Programme within 15 days from letter of intent. SAl shall
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also carryout quality audit and quality surveillance of systems and procedures of
Contractor’s quality control activities. A Quality Assurance Programme of Contractor
shall generally cover the following:

Q) His organization structure for the management and implementation of the
proposed Quality Assurance Program.

b) Documentation conftrol system.

c) The procedure for purpose of materials and source inspection.

d) System for site controls including process controls.

e) Conftrol of non-conforming items and systems for corrective actions.
f) Inspection and test procedure for site activities.

Q) System for indication and appraisal of inspection status.

h) System for maintenance of records.

i) System for handling, storage and delivery.

j) A quality plan detailing out quality practices and procedures, relevant
standards and ccceptance levels for all types of work under the scope of this
contract.

The Contractors in the formats appended hereto shall submit all the quality reports.
Checklist enclosed here in this document shall be followed while carrying out
Construction activities (items). If any item is not covered by the Checklist/ Formats
appended hereto, the Format for the same may be developed and submitted to
Engineer-In-Charge for approval and the same shall be adopted. These filled in
formats shall be prepared in two copies and duly signed by representatives of
contractor and SAl. All the costs associate with Printing of Formats and testing of
materials required as per technical specifications or by Engineer-In-Charge shall be
included in the Contractor’s quoted rates in the Schedule/ Bill of quantities.

79 APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas and all other
tfemporary works as may be required for the proper execution of the works shall be
subject to the approval of the Engineer-In-Charge.

All the equipment, labour, material including cement, reinforcement and the
structural steel required for the enabling/ temporary works associated with the entire
contract shall have to be arranged by the Contractor only. Nothing extra shall be
paid to the Contractor on this account and the percentage/ item rates quoted by
the Contractor for various items in the Bill of Quantities shall be deemed to include
the cost of enabling works.
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80 CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND PROGRESS
REPORTING

The Contractor shall prepare and finalize in consultation with SAI, a detailed contract
coordination procedure within 15 days from the date of issue of Letter of Intent for
the purpose of execution of the Contract.

The Contractor shall have to attend all the meetings at any place in India at his own
cost with SAl, Owners/ Clients or Consultants of SAl/ Owner/ Client during the
currency of the Contract, as and when required and fully cooperate with such
persons and agencies involved during these discussions. The Contractor shall not
deal in any way directly with the Clients/ Owners or Consultants of SAl/ Owner/
Clients and any dealing/ correspondence if required at any fime with Clients/
Owners/ Consultants shall be through SAI only.

During the execution of the work, Contractor shall submit at his own cost a detailed
Monthly Progress Report to the Engineer-In-Charge of SAl by 5th of every month. The
format of monthly progress report shall be as approved by Engineer-In-Charge of SAI.

81 CONTRACT AGREEMENT

The Contractor shall execute and enter into a formal Contract Agreement with the
Sports Authority of India (SAI) within twenty (20) days from the date of receipt of the
Letter of Intent or within such extended period as may be granted at the sole
discretion of SAl. The cost of stamp papers, stamp duty, registration charges, or any
other applicable expenses related to the execution of the contract shall be borne
exclusively by the Contractor. In the event that the Contractor fails to sign the
agreement within the stipulated period or any extended period as granted by SAl,
or fails to commence the work within ten (10) days from the date of receipt of the
Letter of Intent, SAl shall have the absolute right to forfeit the Earnest Money Deposit
(EMD) submitted by the Contractor, and the Letter of Intent shall stand withdrawn
without any further notice or liability on the part of SAI.

82 MANNER OF EXECUTION OF AGREEMENT

The contract agreement as per prescrivbed Proforma as enclosed to the tender
documents shall be signed at the office of the SAI within 20 days from the date of
receipt of Letter of Infent. The Contractor shall produce for signing of the Contract,
appropriate Power of Afforney and the requisite documents/materials. Unless and
until a formal contract is prepared and executed, the Letter of Intent read in
conjunction with the Bidding Documents will constitute a binding contract.

The agreement will be signed in two originals and the Contractor shall be provided
with one signed original and the other signed original will be retained by the SAI.
Contractor has to provide 02 (two) numbers of non-judicial stamp papers of requisite
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value purchased from New Delhi.
ii. The cost of agreement between the parties shall be borne by the contractor

83 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES

SAIl reserves its right to extend Purchase Preference to Central Public Sector
Enterprises (CPSE s) as per policy of Government of India, if any, as applicable on this
work. The tenderers are requested to go through latest instructions of Government of
India on its preference policy for CPSU s before quoting for the tender.

84 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-In-Charge shall be obtained before any change is made in the constitution
of the firm. Where the contractor is an individual or a Hindu Undivided Family business
concern such approval as aforesaid shall likewise be obtained before the contractor
enters intfo any partnership agreement where under the partnership firm would have
the right to carry out the works hereby undertaken by the contractor. If previous
approval as aforesaid is not obtained, the contract shall be deemed to have been
assigned in contravention of Clause 59.1 hereof and SAIl shall be entitled to take
action under Clause 72.2 (xi).

6. CORRUPT OR FRAUDULENT PRACTICE

SAI mandates that all bidders, successful bidders, and stakeholders involved in the
procurement and execution of contfracts adhere to the highest standards of ethics. In
pursuance of this policy, SAl reserves the right to reject any proposal for award if it
determines that the bidder recommended for award has engaged in corrupt,
fraudulent, collusive, or coercive practices during the bidding process. Furthermore, SAI
may declare a firm ineligible or blacklist it either indefinitely or for a specified period if it
is found at any time to have engaged in such malpractices or exhibited gross or
deliberate negligence in competing for or executing the contract.

For the purposes of this clause:

(a) "Corrupt practice" includes the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with
the selection process. This also includes offering employment or engaging, directly or
indirectly, any official of SAl who has been associated with the selection process, the
Letter of Award (LoA), or any matters arising therefrom, within one year from the date
of resignation, retirement, or cessation of service from SAI. Engaging, during or after
the selection process, any person who has served as a legal, financial, or technical
advisor to SAlI concerning the Request for Proposal (RFP) shall also be deemed as
corrupt practice.

(b) "Fraudulent practice" refers to any misrepresentation, omission, suppression, or
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incomplete disclosure of facts infended to influence the selection process.

(c) "Coercive practice" includes harming, threatening to harm, or impairing any
person or property, directly or indirectly, to influence any participant’s action or
decision in the selection process.

(d) "Undesirable practice" includes establishing contact with any person connected
with SAl to canvass, lobby, or influence the selection process, or engaging in activities
that lead to a conflict of interest.

(e) "Restrictive practice" refers to forming cartels, arriving at arrangements, or
engaging in any conduct that manipulates or restricts fair competition in the selection
process.

SAl reserves the unequivocal right to cancel the confract if it is found to have been obtained
through misrepresentation, concealment, or suppression of material facts by the bidder. In such
a case, any bid security or performance security submitted by the bidder shall be forfeited,
and appropriate legal and administrative action shall be initiated against the defaulting party.
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LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions as per
prevailing act and amended from time to time.

1.

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical).

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationery support shall have
a guard rail properly attached or bolted, braced and otherwise secured at least 90
cm. (3 feet) high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such
opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways, and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway
or the stairway is more than 3.6m (12 feet) above ground level or floor level, they
should be closely boarded, should have adequate width & should be suitable
fastened as described in (2.0) above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3 feet).

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9m. (30 feet) in length while the width between side rails in rung ladder shall in no
case be less than 29 cm. for ladder up to and including 3m (10 feet) in length. For
longer ladders this width should be increased at least 1/4” for each additional 30 cm
(1 ft.) of length. Uniform step spacing shall not exceed 30 cm (12"). Adequate
precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of the work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The contractor shall provide
all necessary fencing and lights to protect the public from accident, and shall be
bound to bear the expenses of defence of every suit, action or other proceeding at
law that may be brought by any person for injury sustained owing to neglect of the
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8.1.

8.2.

8.3.

8.4.

above precautions and to pay any damages and cost which may be awarded in
any such suit, action or proceedings to any such person or which may, with the
consent of the Contractor, be paid to compensate any claim by any such person.

EXCAVATION AND TRENCHING

All trenches, 1.2 mts. (four feet) or more in depth, shall at all times be supplied with at
least one ladder for each 30m. (100 feet) in length or fraction thereof, Ladder shall
be extended from bottom of the trench to at least 90 cm (3feet) above the surface
of the ground. The side of the tfrenches, which are 1.5m (5 feet) or more in depth shall
be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger or sides to collapsing. The excavated materials shall not be placed
within 1.5m (5 feet) of the edges of the trench or half of the depth of the trench
whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

DEMOLITION
Before any demolition work is commenced and also during the progress of the work:

a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

b) No electric cable or apparatus that is likely to be a source of danger or a cable
or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the building
shallbe overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-
In-Charge should be kept available for the use of persons employed on the site and
maintained in a condition suitable for immediate use, and the contractor should
take adequate step to ensure proper use of equipment by those concerned. The
following safety equipment shall be invariably provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any
materials that are injurious to the eye shall be provided with protective goggles.

Those engaged in welding works shall be provided with welders protective eye
shields.

Stone breakers shall be provided with protective goggles and protective clothing
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8.5.

and seated at sufficiently safe interval.

When workers are employed in sewers and manholes, which are in active use, the
Contractors shall ensure that the manhole covers are opened and ventilated atleast
for an hour before the workers are allowed to get info the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident the public. In addition, the contractor
shall ensure that the following safety measures are adhered to:

Entry for workers into the line shall not be allowed except under supervision of JE or
any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least
2 to 3 hours before any man is allowed to enter into the manholes for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate
paper, which changes colour in the presence of such gases and gives indication of
their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him
to be pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature
of the malba.

Workers should not be allowed to work inside the manhole continuously. He should
be given rest infermittently. The Engineer-In-Charge may decide the time up to
which a worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air-blowers are recommended for ventilating the manholes. The
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8.6.

8.7.

8.8.

8.8.1.

C.

Motors for these shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at-least 2 meters away
from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/ sewers should be properly tfrained
before allowing working in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes, bump helmets
and gloves non sparking tools, safety lights and gas masks and portable air
blowers (when necessary). They must be supplied with barrier cream for anointing
the limbs before working inside the sewer lines.

Workmen descending a manhole shall fry each ladder step or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-In-Charge regarding the steps to be taken in this
regard in an individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form wherever men above the
age of 18 are employed on the work of lead painting the following precautions
should be taken.No paint containing lead or lead products shall be used except in
the form of paste or readymade paint.

Suitable facemasks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of
work.

White lead, sulphate or lead work products containing those pigments shall not be
used in painting operation except in the form of paste or of paints ready foruse.

Measures shall be taken whenever required in order to prevent danger arising from
the application of paint in the form of spray.

Measures shall be taken, whenever practicable to prevent danger arising out of dust
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8.8.2.

8.8.3.

10.

10.1.

10.2.

10.3.

caused by dry rubbing down and scrapping.

Adequate facilities shall be provided to enable working painter to wash during and
on cessation of work.

Suitable arrangements shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

Cases of lead poisoning and of suspected lead poisoning shall be notified and shall
be subsequently verified by a medical man appointed by the competent authorities
of the Consultant.

The SAI may require when necessary a medical examination of workers.

Instructions with regard to the special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken
for promptrescue of any person in danger and adequate provisions should be made
for prompt first aid treatment of all injuries likely to be obtained during the course of
the work.

Use of hoisting machines and tackle including their attachment encourage and
supports shall conform to the following standard of conditions.

These shall be of good mechanical construction, sound material and adequate
strength and free from patent, defects and shall be kept required in good working
order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine
including any Scaffolding, winch or giving signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load, each safe working load and the
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10.4.

11.

12.

13.

14.

15.

conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

In case of SAI machines, the safe working load shall be notified by the Engineer- In-
Charge. As regards Contractor's machines the Contractor shall notify the safe
working load of the machine to the Engineer-In-Charge whenever he brings any
machinery to site of work and get verified by the Engineer-In-Charge.

Motors gearing, fransmission electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguard, hosting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are already energized,
insulating mats, wearing apparel, such as gloves sleeves and boots as may be
necessary be provided. The worker should not wear any rings, watches and carry
keys or other materials, which are good conductors of electricity.

All scaffolding, ladders, and other safety devices mentioned or described herein
shall be maintained in safe condition and no scaffold ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be provided
at or near places of work.

These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place of work spot. The person responsible for
compliance of the safety codes shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the Confractor shall be open to inspection
by the or their representatives.

Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS

1.0

20

APPLICATION

These rules shall apply to all building and construction works in which 20 (twenty) or
more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contractor work is in progress.

DEFINITION
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3.0

3.0

3.1

ii)

iv)

viii)
iX)
X)

Sign.

Work place means a place where twenty or more workers are ordinarily employed
or are proposed to be employed in connection with construction work on any day
during the period during which the contractor work is in progress.

FIRST-AID FACILITIES

At every work place first aid facilities shall be provided and maintained, so as to be
easily accessible during working hours, First-Aid boxes at the rate of not less than one
box per 150 contract labour or part thereof ordinarily employed.

The First-Aid boxes shall be distinctly marked with a red cross on white ground and
shall contain the following equipment:

For work places in which number of contract labour employed does not exceed 50,
each First-Aid box shall contain the following equipment:

6 small sterilized dressings.

3 medium size sterilized dressings.

Large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml) bottle containing a two percent alcoholic solution of iodine.

1(30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

(30 gms) bottle of potassium permanganate crystals.

1 pair of scissors.

1 copy of the First-Aid leaf-let issued by the Director General, Factory Advise Service
& Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 grams) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each First-Aid
box shall contain the following equipment:

12 smalll sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings.

6 large size sterilized burn dressings.

6 (15 gms) packet sterilized cotton wool.

1 (60 ml.) bottle containing a two percent iodine alcoholic solution.

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 rolls of adhesive plaster.

1 snake — bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.
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xii)

xiii)
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XV)

3.2

3.3

3.4

3.5

3.6

3.7

4.0

4.0

4.1

4.2

4.3

5.0

5.0

1 pair of scissors.

1 copy of the First-Aid leaf-let issued by the Director General, Factory Advice Service
and Labour Institutes, Government of India.

A bottle containing 100 tablets (each of 5 grams) of aspirin.

Ointment for burns.
A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First Aid box.

The First Aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-Aid box shall be a person trained in First-Aid treatment,
in work places where the number of labour employed is 150 ormore.

In work places where the number of labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, first-Aid Posts shall be
established and run by a trained Compounder. The Compounder shall be on duty
and shall be available at all hours when the workers are at work.

Where work places are situated in places, which are not towns of cities, a suitable
motor transport shall be kept readily available to carry injured person or persons
suddenly taken ill fo the nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

Every water supply of storage shall be at a distance of not less than 50 feet from any
latrines drain or other source of pollution, Where water has to be drawn from an
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn from it for
drinking. All such wells shall be entirely closed in and be provided with a trap-door
which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, trap-door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a
month.

WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of labour employed herein.
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6.0

5.1 Separate and adequate screening facilities shall be provided for the use of male
and female workers.

52  Such facilities shall be conveniently accessible & shall be kept clean and hygienic
condition.

LATRINES AND URINALS
6.1 Latrines shall be provided in every work place on the following scale, namely:

a) Where females are employed there shall be at least one latrine for every 25 females.
b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females, as the case may be, up to the
first 100, and one for every 50 thereafter.

6.2 Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

6.3 Construction of Latrines: The inside walls shall be constructed of masonry or some
suitable heat resisting non-absorbent materials and shall be cement washed inside and
outside at least once a year. Latrine shall not be a standard lower than borehole system.

6.4
(a) Where workers of both sexes are employed, there shall be displayed outside each

block of latrine and urinal, a notice in the language understood by the majority of
the workers “For Men only” or “For Women only” as the case may be.

(o) The notice shall also bear the figure of man or of women, as the case may be.

6.5 There shall be at least one urinal for male workers up to 50and one for female workers
up to 50 employed at a fime. Provided that where the number of male or female
workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 or part thereof,
thereafter.

6.6

a) The latrines and urinals shall be adequately lighted and shall be maintained in a

clean and sanitary condition at all fimes.

b) Latrines and urinals other than those connected with a flush sewerage system shall
comply with the requirements of the Public Health Authorities.

6.7 Water shall be provided by means of a tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

6.8 Disposal of Excreta
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Unless otherwise arranged for by the local sanitary authority arrangements for proper
disposal of excreta by incineration at the work place shall be made by means of a
suitable incinerator. Alternatively excreta may be disposed off by putting a layer of
night soil at the bottom of a pucca tank prepared for the purpose and covering it
with a 15 cm layer of waste or for refuse and then covering it with a layer of earth for
fortnight (when it will turn into manure).

6.9 The Contractor shall, at his own expense, carry out all instruction issued to him by the

Engineer-In-Charge to effect proper disposal of night soil and other conservancy work
in respect of the Contractor’'s workmen or employees on the site. The Contractor shall
be responsible for payment of any charges, which may be levied by Municipal or
Cantonment Authority for execution of such work on his behalf.

7 PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost four suitable sheds, two for males
and the other two for rest separately for the use of man and women labour. The
height of each shelter shall not be less than 3 meters from the floor level to the lowest
part of the roof. These shall be kept clean and the space provided shall be on the
basis of 0.6 sgm. per head, provided that the Engineer-In-Charge may permit,
subject to his satisfaction, a portion of the building under construction or other
alternative accommodation to be used for the purpose.

8 CRECHES

8.1

8.4

8.5

At every work place, at which 20 or more women workers are ordinarily employed,
there shall be provided two rooms of reasonable dimensions for the use of their children
under the age of six years. One room shall be used as a playroom for the children and
the other as their bedrooms.

The rooms shall be constructed on standard not lower than the following:

Thatched roof
Mud floor and walls
Planks spread over the mud floor and covered with matting

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the placesclean.

The Conftractor shall supply adequate number of toys and games in the playroom and
sufficient number of cots and beddings in the bedroom.

The Contractor shall provide one Ayah to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women
workers exceeds 50.

The use of the rooms/earmarked as créche shall be restricted to children, their
attendant and mother of the children.
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9 CANTEENS

9.1 In every work place where the work regarding the employment of contract labour is
likely to contfinue for six months and wherein contract labour numbering one hundred
or more are ordinarily employed, an adequate canteen shall be provided by the
Contractor for the use of such labour.

9.2 The canteen shall be maintained by the Contractor in an efficient manner.

9.3The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

9.4The canteen shall be sufficiently lighted at all times when any person has access to it.

9.5The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year provided that the inside walls of
the kitchen shall be lime-washed every four months.

9.6 The premises of the canteen shall be maintained in a clean and sanitary condition.

9.7 Waste Water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

9.8 Suitable arrangements shall be made for the collection and disposal of garbage.
9.9 The dining hall shall accommodate at a time 30 persons of the labour working at time.

9.10 The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chair shall not be less than one square meter per
dinner to be accommodated.

9.11
a) A portion of the dining hall and service counter shall be partitioned off and reserved

for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

9.12 Sufficient tables, stool, chairs or benches shall be available for the number of dinners
tfo be accommodated.

9.13
a) There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

b) The furniture, utensils and other equipment shall be maintained in a clean and
hygienic condition.

9.14
a) Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

b) A service counter, if provided, shall have top of smooth and impervious material.
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c)

2.15

Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipment.

The foodstuffs and other items to be served in the canteen shall be in conformity

with the normal habits of the labour.

9.16

The charge for foodstuffs, beverages and any other items served in the canteen

shall be based on ‘No profit No loss’ and shall be conspicuously displayed in the
canteen.

2.17

In arriving at price of foodstuffs, and other articles served in the canteen, the

following items shall not be taken into consideration as expenditure, namely:

a)

b)

c)

d)

e)

2.18

The rent of land building.

The depreciation and maintenance charges for the building and equipment
provided for the canteen.

The cost of purchase, repair and replacement of equipment including furniture,
crockery, cutlery and utenisils:

The water charges and other charges incurred for lighting and ventilation:

The interest and amounts spent on the provision and maintenance and equipment
provided for in the canteen.

The accounts pertaining to the canteen shall be audited once in every 12 months

by registered accountants and auditors.

10.0

11.0

ANTI MALARIAL PRECAUTIONS

The Conftractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-In-Charge including the filing up of any borrow pits
which may have been dug by him.

AMENDMENTS

SAlreserves the absolute right to amend, modify, or supplement these rules from time
to time and to issue such directions as it may deem necessary for the effective
implementation and administration of the provisions herein. Any such amendments
or directions shall be binding on all parties concerned and shall be aimed at
resolving any difficulties or ambiguities that may arise in the interpretation or
execution of these rules, without prejudice to the rights and obligations already
established under the contract
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2.1

a)

o)

2.2

2.3

2.4

2.4.1

2.4.2

243

CONTRACTOR'S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called the Contractor “Labour Regulations”.

DEFINITIONS

“Workman” means any person employed by the SAIl or its Contractor directly or
indirectly through a sub-contractor, with or without the knowledge, of the SAIl to do
any skilled, semi-skilled, un-skilled, manual, supervisory, technical or clerical work for
hire or reward, whether, the terms of employment are expressed or implied but does
not include any person-

Who is employed mainly in a managerial or administrative capacity; or

Who being employed in a supervisory capacity draws wages exceeding Rupees Two
thousand Five hundred per person or exercises either by the nature of the duties
attached to the office or by reason of powers vested to him, functions mainly of
managerial nature.

Who is an outworker, that is to say, a person to whom any arficles or materials are
given out by or on behalf of the principal employer to be made up cleaned,
washed, altered, ornamental finished, repaired, adopted or otherwise processed for
sale for the purpose of the trade or business of the principal employer and the
process is to be carried out either in the home of the out worker or in some other
premises, not being premises under the control and management of the principal
employer.

“Fair Wages” means wages whether for time or piecework fixed and notified under
the provisions of the minimum Wages Act from time to time.

“Contractor” shall include every person who undertake to produce a given result
other than a mere supply of goods or articles of manufacture through labour or who
supplies labour for any work and includes a sub-contractor.

“Wages” shallhave the same meaning as defined in the Payment of Wages Act.

Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week he shall be paid overtime for the extra hours put in by him
at double the ordinary rate of wages.

Every worker shall be given a weekly holiday on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time,
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2.4.4

245

3.0

4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

irespective of whether such worker is governed by the Minimum Wages Act or not.

Whether the Minimum Wages prescribed by the Government under the Minimum
Wage Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day,
provided he has worked under the same contractor for a continuous period of not
less than 6 days.

Here a contractor is permitted by the Engineer-In-Charge to allow a worker to work
on a normal weekly holiday, he shall grant a substitute holiday to him for the whole
day on one of the five days immediately before or after the normal weekly holidays
and pay wages to such worker for the work performed on the normal weekly holiday
at overtime rate.

DISPLAY OF NOTICE REGARDING-WAGES, ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible condition in conspicuous places on the work, notices in English and in the
local Indian languages spoken by the majority of the workers, giving the minimum
rates of wages fixed under the Minimum Wages Act, the actual wages being paid,
the hours of work for which such wages are earned, wage period, dates of payment
of wages and other relevant information as per Appendix ‘A’.

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid
before the expiry of the seventh day and in other cases before the expiry of tenth
day after the last day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is terminated.

All payments of wages shall be made on a working day at the work premises and
during the working time and on a date nofified in advance and in case the work is
completed before the expiry of the wage period, final payment shall be made within
48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorized
by him in this behalf.

Allwages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by
the Central Government by general or special order in this behalf or permissible
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5.1
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5.2

5.3

5.4

under the Payment of Wages Act 1956.

A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor to
the Engineer-In-Charge under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Engineer or any other authorized representatives of the Engineer-In-
Charge who will be required to be present at the place and time of disbursement of
wages by the contractor to workmen.

The contractor shall obtain from the Engineer or any other authorized representative
of the Engineer-In-Charge as the case may be, a certificate under his signature at
the end of the entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as
the case may be in the following form:

“Certified that the amount shown in column No............ has been paid to the
workmen concerned in my presence ON ....eeeeeevveeeeeeennn.. (o ] TR

FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except
the following—

Fines

Deductions for absence from duty i.e. from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entfrusted to the employed
persons for custody, or from loss of money or any other deduction which he is
required to account where such damage or loss is directly attributable to his neglect
or default.

Deduction for recovery of advances or for adjustment of over payment of wages,
advances granted shall be entered in a register.

Any other deduction, which the Central Government may from time to time allow.

No fines should be imposed on any workers in respect of such acts and omissions on
his part as have been approved by the Chief Labour Commissioner.

NOTE: An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-l.

No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing
cause against such fines or deductions.

The total amount of fine, which may be imposed in any one-wage period on a
worker, shall not exceed an amount equal to three paise in Rupees of the total
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wages, payable to him in respect of that wage period.

No fine imposed on any worker shall be recovered from him in installment, or after
the expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission
in respect of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a “Register of persons employed” on work on contract
in Form XIIl of the CL (R&A) Central Rules 1971 (Appendix-B).

The contractor shall maintain a “Muster Roll” register in respect of all workmen
employed by him on the work under contract in from XVI of the CL (R&A) Rules 1971
(Appendix-C).

The contractor shall maintain a “Wage Register” in respect of all workmen employed
by him on the work in form (Appendix-D).

Register of accidents — The contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the
following particulars:

Full particulars of the labourers who met with accident

Rate of wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when he/she admitted in Hospital

Date of discharge from the Hospital

Period of treatment and result of treatment

Percentage of loss of earning capacity and disability as assessed by Medical Officer
Claim required to be paid under Workmen's Compensation Act

Date of payment of compensation

Amount paid with details of the person to whom the same was paid

Authority by whom the compensation was assessed

Remarks

Register of Fines — The contractor shall maintain a “Register of Fines” in the form
(Appendix-H).

The contractor shall display in a good condition and in a conspicuous place of work
the approved list of Acts and Omission for which fines can be imposed (Appendix-I).

Register of Deductions — The contractor shall maintain a “Register of Deductions” for
damage or loss in form (Appendix-J).

Register of Advances — The contractor shall maintain a “Register of Advances” in
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form (Appendix-K).

Register of Overtime — The contractor shall maintain a “Register of Overtime” in form
(Appendix-L).

ATTENDANCE CARD-CUM WAGE SLIP

The contractor shall issue an attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-E).

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each
day, once at the commencement of the day and again after the rest interval,
before he actually starts work.

The card shall remain in possession of the worker during the wage period under
reference.

The contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period under
reference.

The contractor shall obtain the signature or thump impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in form to each worker within three
days of the employment of the worker (Appendix-F).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue
to the workman whose services have been terminated, a service certificate in from
Appendix-G.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 and 7 shall be
preserved in original for a period of three years from the date of last entries made in
them and shall be made available forinspection by the Engineer-In-Charge, Labour
Officer.

POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY

The Labour Officer or any other person authorized by SAI on its behalf shall have
power to make inquires with a view to ascertaining and enforcing due and proper
observance of the Fair Wage Clauses and the Provisions of Regulations. He shall
investigate info any complaint regarding the default made by the contractor or sub-
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contractor in regard to such provision.

Inspection of Book and Slips

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received
or to the Labour officer or any other person, authorized by the Central Government
on his behalf.

Submission of Returns

The contractor shall submit periodical returns as may be specified from time to time.

Amendments

The SAl may from to fime, add or amend the regulations and on any question as to
the application, interpretation or effect of these regulations the decision of the Zonal
Manager concerned shall be final.

Contractor has to follow all the rules & regulations as per Labour Act and maintain
all the records in the proper formats by obtaining from concerned labour
department/office which are to be produced before the Owner / SAl / labour
officers for inspection as & when asked.
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GENERAL

The following special conditions shall be read in conjunction with General Conditions
of Conftract, if there are any provisions in these Special Conditions, which are at
variance with the provisions of General Conditions of Contract, the provisions in
these Special Conditions shall prevail.

The work in general shall be carried out as per CPWD/MORTH/WA specification
updated with correction slips issued up to last date of submission of tender.

For items not covered under CPWD/MORTH/WA Specification, as above, the work
shall be done as per latest relevant ISI /BIS Codes of practice.

INTRODUCTION
LOCATION/ APPROACH TO SITE

The proposed site is in JIN Stadium in the state/Union Territory of New Delhi.

LETTER OF UNDERTAKING

The tender shall be accompanied by Letter of Acceptance of tender conditions as
per proforma given in this tender document.

Any tender not accompanied by Letter of Acceptance in accordance with
aforesaid provision of Notice Inviting Tender and Instructions to Tenderer shall be
rejected.

Once the Tenderer has given an unconditional acceptance to the tender conditions
in its entirety, he is not permitted to put any remark(s)/ conditions(s)(except
unconditional rebate on price ,if any) in/along with the tender.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surrounding, access and
satisfy themselves about the local conditions such as approach roads to the site,
availability of water & power supply, application of taxes, duties and levies as
applicable, nature of ground, soil and sub-soil condition, underground water table
level, accommodations they may require, river regime, river water levels, other
details of river, streams & any other relevant information required by them to execute
complete scope of work. The tenderer may obtain allnecessary information as to risks,
contingencies & other circumstances (insurgencies etc.) which may influence or
affect their tender. Tenderer shall be deemed to have considered site conditions
whether he has inspected it or not and to have satisfied himself in all respect before
quoting his rates and no claim or extra charges whatsoever in this regard shall be
entertained / payable by the SAl at a later date.

GST & TURNOVERTAX ETC.
As per GCC conditions
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TRANSFER OF BID DOCUMENTS

Transfer of bid documents purchased by one intending bidder to another is not
permissible.

The SAl reserves the right to award the work to a single party or to split the work
amongst two or more parties as deemed necessary without assigning any reason
whatsoever.

NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT

The rates quoted by the contractor shall be firm and fixed for entire contract period
as well as extended period for completion of works. All rates as per Scope of Work/
Bill of Quantities (BOQ) shall be firm & fixed for entire contract period as well as for
extended period for completion of the project. No claim on account of any price
variation / escalation on whatsoever ground shall be entertained at any stage of
works.

FALL CLAUSE

The Contractor undertakes that it has not offered, and shall not offer, similar services to
any other organization, government agency, or private entity at rates lower than those
quoted inits bid to the Sports Authority of India (SAI) for the same scope of work. If at any
time during the period of contract, the Contractor offers or provides similar services at
lower rates to any other entity, SAl shall have the right to seek an immediate reduction in
the contract price to match such lower rates from the date such lower rates were
offered. Further, in the event of any such reduction, SAl shall also have the right to recover
the excess amount paid from the Contractor, along with an interest of 12% per annum,
calculated from the date of such payment until the date of recovery. The Contractor
shall notify SAl in writing of any such instances of lower pricing within seven (7) days of
offering the same. Failure to comply with this clause shall constitute a material breach of
contract, entitling SAI to terminate the contract at its sole discretion and take necessary
legal and administrative action, including blacklisting the Consultant from participating
in future tenders. The Contractor shall also indemnify and keep indemnified SAI against
any financial loss, damages, or liabilities arising from its failure to adhere to the provisions
of this Fall Clause. The decision of SAl in this regard shall be final and binding.

The rates and prices to be tendered in the bill of quantities/ scope of work are for
completed and finished items of works and complete in all respects. It will be
deemed to include all constructional plant, labour, supervision, materials, transport,
all temporary works, erection, maintenance, contractor’s profit and establishment /
overheads, together with preparation of designs drawings pertaining to casting yard
(if required). Staging from work, stacking yard, etc., all generalrisk, taxes, GST, royalty,
duties, cess, octroi and other levies, insurance liabilities and obligations set out or
implied in the tender documents and contract.
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6.0

7.0

The materials products used on the works shall be one of the approved
makes/brands out of list of manufacturers / brands /makes given in the tender
documents. The contractor shall submit samples /specimens out of approved makes
of materials / products to the Engineer-In-Charge for prior approval. In exceptional
circumstances Engineer-In-Charge may allow alternate equivalent makes / brands
of products / materials at his sole discretion. The final choice of brand / make shall
remain with the Engineer-In-Charge, whose decision in the matter shall be final and
binding and nothing extra on this account shall be payable to the contractor.

Incase single brand / make are mentioned, other equivalent makes brands may be
considered by the Engineer-In-Charge with prior approval. Incase of variance in
CPWD's specification from approved products makes specification, the
specification of approved products make shall prevail for which nothing shall be
paid extra to the contractor.

Within 10 (Ten) days of issuance of Letter of Intent, the Contractor shall submit a Time
and Progress Chart (CPM/ PERT/ Quantified Bar Chart) along with monthly milestones
and resources plan for man, material & machinery to achieve the milestones and
get it approved by the Engineer-In-Charge. The chart shall be prepared in direct
relation to the time stated in the contract documents for completion of item of the
works. It shall indicate the forecast (milestones) of the dates of commencement and
completion of various items, tfrades, sections of the work and may be amended as
necessary by agreement between the Engineer-In-Charge and the Contractor
within the limitations of time stipulated in the Contract documents, and further to
ensure good progress during the execution of the work.

AMENITIES TO BE PROVIDED BY CONTRACTOR TO SAl

On account of furnished Unit Office equipped with all facilities such as telephone,
fax, internet, photocopier, computer/ laptop & printer along with operator, regular
electric & purified drinking water supply etc. as per the requirement of the project
an amount equal to 1.00 % of gross bill from all running account & final bill will be
recovered.

The contractor if required shall demolish old structures on the proposed site properly.
The useful material shall be the property of the Owner/ SAl and these materials shall
be stacked in workmanship like at the place specified by the Engineer-In- Charge.

The contractor shall provide safety equipment and gadgets to all their workers,
supervisors and technical staff engaged in the execution of the work while working.
The equipment and gadgets shall also be provided to SAl by the contractor at his own
cost for use of SAI officials and /or workforce.

The cost of the above equipment /gadgets shall be included in the rates quoted by
the contractor for the items & works as per Bill of Quantities and contfractor shall not
be entitled for any extra cost in this regard. The above norm is to be strictly complied
with at site. In case the contractor is found to be deficient in providing safety
equipment/ gadgets in opinion of Engineer-In-Charge, the Engineer-In-Charge at his

Sign. & Seal of Tenderer Page 146 of 181 SAI



16.0

17.0

18.0

19.0

20.0

21.0

220

23.0

24.0
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option can procure the same at the risk & cost of contractor and provide the same
for the use at work site and shall make the recoveries from the bills of the contractor
for the same. The decision of the Engineer-In-Charge shall be final and binding on
contractor in this regard.

The tenderer shall quote his rates inclusive of all taxes, GST, turnover tax/ sales tax on
works and Labour Cess payable to Central/ State Government along with other
taxes, duties, levies etc. in conjunction with other terms and conditions.

If required, the contractor has to do site clearance, enabling work, barricading,
shifting / realignment of existing utility services etc at his own cost and the contractor
shall not be entitled for any extra payment whatsoever in this regard.

In case of any sort of anomalies and/or typing error in the nomenclature, rates &
description etc. of the items indicated in the Price Bid / BOQ of scheduled items must
be read as per respective schedule such as DSR-latest

Contractor has to submit a Construction Programme within 10 days of issue of
LOA/LOI. Contractor has to make provision for double shift, to complete the work in
the stipulated time with lighting arrangement for night shift.

Unless otherwise provided in the schedule of quantity, rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads, &
depths of the building and nothing extra shall be paid to him on this account.

All drawings shall at all times be properly correlated before executing any
work. However, in case of any discrepancy in the item given in the scope of
work/ schedule of the quantities appended with the tender and
architectural drawings relating to relevant item, the former shall prevail unless
and otherwise given in writing by the Engineer-In-Charge.

The contractor shall be required to produce samples of all building materials
and fittings sufficiently in advance to obtain approval of the Engineer-In-
Charge.

The contractor shall comply with proper and legal orders and directions of
the local or public authority or municipality and abide by their rules and
regulations and pay all fees and charges which he may be liable.

The rate of all items in which use of cement is involved inclusive of all charges
for curing.

MODE OF PAYMENT

As per GCC Clause 46, Monthly on account bills will be generated by the contractor.
The payment will be made as per actual work done by the contractor(Based on
Measurement book records and the recommendation of Engineer in charge). Final Bill
will be generated after the completion of the work (To be certified by the Engineer in
charge

The rate quoted by the contractor shall be deemed to be inclusive of all
taxes as per the laws applicable in the State/ Central Government and
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charges of TPQA.

The stamp duty if any on the contract agreement levied by the Government
or any other statutory body shall be paid by the contractor.

The contractor shall obtain all the statutory clearance / permission / licenses
on behalf of SAl from different Government and civic bodies for
implementation of the project.

The contractor shall submit to SAI monthly report indicating physical and
financial progress by 10th of every month.

The contractor shall confirm that the activities proposed under the project
shall conform to all Environmental Legislations, any judicial orders in force at
the site of work including the Environment and Social Safeguard measures as
per the NGRBA framework.

The contractor shall obtain the required statutory approval on behalf / in the
name of Owner/ Client (if applicable).

It shall be responsibility of the contractor to submit the 6 sets of completion
drawings, service drawings etc. to SAI after completion of work with the
consultation of engaged architect by SAI.

The contractor shall be responsible for obtaining connections of water,
sewerage and electricity from the concerned authority to ensure their proper
commissioning so that no defects in operation of connections exist, by
carrying out necessary tests etc. SAl/ Client/ Owner will render requisite
assistance in making application etc.

for the purpose.

Operation and Maintenance (O&M) Manual shall be part of construction
contracts and to be provided by the contractor.

Review from time to tfime the performance of construction during the Defects
Liability Period (12 months) and get rectification done by the CONTRACTOR,
if necessary at no extra cost and for this purpose the contractor shall submit
adequate Bank Guarantee under the Construction Contract.

The contractor shall not be at liberty fo release any news, information,
advertisement and propaganda etc., regarding this AGREEMENT to the Press
or any other broadcasting media, except with the prior written APPROVAL
from SAL

The contractor and their personnel shall not, either during the term or after
expiration of the AGREEMENT, disclose any proprietary or confidential
information relating to the network, AGREEMENT or Client’s business or
operations without the prior written consent of SAI.

The contfractor shall provide all information, news and pre-post work
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photos/video to SAI.

38.0 During the performance of SERVICES hereunder, the contractor shall take
out/carry/maintain insurance as “Builder All Risk Insurance”.

SPECIFICATIONS
GENERAL

The entire works shall be done as per CPWD specifications with up to date
correction. However in the event of any discrepancy in the description of any item
as given in the Schedule of Quantities appended with the tender and the
specifications relating to the relevant item as per CPWD specifications mentioned
above the former shall prevail. If the specifications for any item are not available in
the CPWD specifications cited above relevant IS specifications shall be followed.
In case IS specifications are also not available, the decision of the Engineer-In-
Charge given in written based on acceptable sound engineering practice and
local usage shall be final and binding on the contractor.

1.0  The work shall be executed and measured as per metric dimensions given in
the Schedule of Quantities, drawings etc. (FPS units whereverindicated are for
guidance only).

2.0 The following modifications to the above specifications and some additional
specifications shall however apply:

i) All stone aggregate and stone ballast shall be of hard stone variety to be
obtained from approved queries at or any other source to be got approved
by the Engineer- In-Charge.

i) Sand to be used for cement concrete work, mortar for masonry and plaster
work shall be of standard quality. Sand shall be obtained from any source to
be got approved by the Engineer-In-Charge and screened as required. The
same shall consist of hard silicious material. It shall be clean and if the sand
brought to site is dirty it must be washed clean in water and should conform
to Clause 3.1.5.1 of CPWD specifications 91-92 or latest edition for fine sand
and Clause 3.1.5.4 of CPWD specification 21-92 for coarse sand except for
grading purposes.

3.0 Wherever any reference to any Indian Standard specification occurs in the
documents relating to this confract the same shall be inclusive of all
amendments issued their to or revisions thereof if any upto the date of receipt
of tenders.

4.0  The rates for different items of works shall be for all heights and depth of the
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building except where otherwise specified in the items of work.

The work will be carried out in accordance with the architectural drawings
and structural drawings, to be issued by the Engineer-In-Charge. The
structural and architectural drawings shall have to be properly noticed
between architectural and structural drawings, final decision in writing of the
Engineer-In-Charge shall be obtained by the contractor. For items where so
required sample shall be prepared before starting the particular items of work
for prior approval of the Engineer-In- Charge and nothing extra shall be
payable on this account.

Articles manufactured by reputed firms and approved by the Engineer-In-
Charge shall only be used. Only articles classified as “First Quality” by the
manufactures shall be used unless otherwise specified. Preference shall be
given to those articles which bear ISI certification marks. In case articles
bearing ISI certification marks are not available the quality of samples
brought by the contractor shall be judged by the standards laid down in the
relevant CPWD specifications. For items not covered by CPWD specifications
relevant IS standards shall apply.

The contractor shall give a performance test of installations as per
specification before the work is finally accepted and nothing extra
whatsoever shall be payable to contractor on this account.

The work shall be carried out in a manner complying in all aspects with the
requirements of relevant bye-laows of the Municipal Committee/ SAl/
Development Authority/ Improvement Trust under the jurisdiction of which the
work is to be executed or as directed by the Engineer-In-Charge and nothing
extra shall be paid on this account.

Other agencies doing work of electrification, external service other building
work, horticulture work etc. for this project will also simultaneously execute
the works and the contractor shall afford necessary facilities for the same.
The contractor shall leave such necessary holes, openings etc. for
laying/buying in the work pipes, cables, conduits, clamps, boxes and hooks
for an clamps etc. as may be required for the electric and sanitary work etc.
and nothing extra over the agreement rates shall be paid for the same.

Unless otherwise specified in the scope of work/ schedule of quantities the
rates for all items of the work shall be considered as inclusive of pumping out
or balling out water if required for which no extra payment will be made. This
will include water encountered from any source such as rains, floods, subsail
water table being high due to any other cause whatsoever.

Any cement slurry added over base surface or for continuation of
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concerning for better bond is added to have been in built in the item (unless
otherwise/explicitly stated) and nothing extra shall be payable (or) extra
cement considered with consumption on its account.

The rate for all items in which the use of cement is involved is inclusive of
charges for curing.

The foundation trenches shall be kept free from water while all the works
below ground level are in progress.

The fineness modulus of sand to be used in different works shall be as follows:

Course Sand Fineness Modulus as specified in the item like between 2.5 to
3.5 for plain concrete, RCC work, flooring work etc.

Fine Sand Fineness modulus as specified in the item like between 1.2 to 1.6
for finishing coat of cement, plaster, skirting clade etc. The coarse sand to be
used at site shall be of light golden colour.

BRICK WORKS

Bricks shall generally conform to specification for brick class 7.5. Brick shall not
absorb water more than 20% of their own dry weight after 24 hours immersion
in cold water. Both the faces of wall of thickness more than 23 cm shall be
keptin the proper plane. Wall of half bricks thickness or less shall be measured
separately and paid in sgm. Half brick thickness shall be taken as 115 mm.
Brick wall beyond half brick thickness shall be measured in multiple of half
brick (i.e. 115 mm) which shall be deemed to be inclusive of mortar joinfs.
When a fraction of half brick occurs due to architectural reasons or otherwise
as per the requirements of the Department the same shall be measured as
half brick work provided such fraction exceeds 2 cm fraction upto 2 cm
thickness shall be made up in mortar and paid for as per specified thickness
under brick work. Bricks shall be obtained from the source to be approved
by Engineer-In-Charge and shall be of best quality, well burnt, ground
moulded bricks available in the locality.

RCC WORK

In respect of projected balconies, projected slabs at roof level and projected
verandah the payment for the RCC work shall be made under the item of
RCC slabs. The payment for centering and shuttering of such items shall
similarly be paid under the item of centering and shuttering of RCC slab.
Nothing extra shall be paid for the side shuttering at the edges of these
projected balconies and projected verandahs. All the exposed edge shall
however be finished as per specifications and nothing extra shall be paid for
this.
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In the item of RCC walls, railings and roofs etc. nothing extra shall be paid for
making designs as per patterns given by Architects or for thickness of
sections.

The rates for railing are inclusive of all the labour and the materials including
of the item, portion of the railing which is embedded in the masonry or RCC
shall not be included for measurements.

PRECAST RCC

The compaction of the concrete shall be done by vibrations, table or
external vibrator as approved by Engineer-In-Charge. The rate quoted for
the item shall include the element both for formwork and mechanical
vibration.

The water will be tested with regard to its suitability for use in RCC work and
nothing extra will be paid for on this account. The rate of item of
reinforcement in RCC work includes all operations including straightening,
cutting, bending, binding with ancaled wire and placing in position at all the
floors weight all leads and lifts complete.

FLOORING

The rate of items of flooring is inclusive of providing sunk flooring in bath
rooms, kitchen etc. and nothing extra on this account is admissible.

WATER SUPPLY SANITARY INSTALLATION

Sanitary fittings, paints and other materials shall be obtained from one of the
firms on the list of approved manufacturers of CPWD and shall bear ISI mark.
The materials shall be tested as per provision in relevant IS codes. The
contractor’s rates for items involving the use of the above materials shall be
deemed to cover the cost of samples.

The SCl pipe and G.I. pipe wherever necessary shall be fixed to RCC columns,
beams etc. with raw plugs and nothing extra shall be paid for this.

G.l. pipes if stipulated forissue in the schedule of material can be issue in such
sizes or its equivalent metric size as considered fit and the issue rate
recoverable from the contractor willremain the same. The contractor will not
be paid anything extra on this account and nothing will be deducted for
using the size of G.I. pipes issued and the items will be paid as per agreement
rate for the same item.

The contractor shall be responsible for the protection of the sanitary and
water supply fittings and other fittings and fixtures against pilferage and
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breakage during the period of installation and thereafter until the building is
handed over.

Water tanks, taps, pipes fittings and accessories should conform to bye-law
and specification of the Municipal bodies SAl etc. The contractor should
engage licenced plumbers for the work and got the material (fixtures fittings)
tested by the municipal bodies/SAl authorities wherever required at his cost,
the work shall be carried out according to the municipal bye-law.

VARIATION CONSUMPTION OF MATERIALS

The variation in consumption of material shall be governed as per CPWD
specification and clauses of the contract to the extent applicable. The
following specific clauses shall govern the variation in consumption of pie
lead.

VARIATION IN CONSUMPTION OF PIG LEAD

The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical
consumption for SCI pipes of sizes 400mm, 75mm, 50mm, 0.88 kg at 0.98 kg
and 0.77 kg per joint respectively. Over and above the theoretical quantities
of lead as marked out, variation of 5% shall be allowed for wastage etc. Any
difference between the actual consumption of pig lead and theoretical
consumption worked out on the above basis/c the authorized variation shall
be recovered at double the issue rate. Where the pig lead is arranged by the
contractor, variation of 5% will be allowed. In case variation is on higher side
5% will be allowed. In case the variation is on lower side the quantity of pig
lead used less shall be recovered from the contractor at market rate to be
determined by Engineer-In-Charge whose decision in the matter will be final.

The theoretical quantity of cement to be utilized in item of concrete involving
use of shingle aggregate and mixed by volume batching shall be computed
on the basis of the co-efficient cement to be used in different items of the
work provided in DSR 2023 reducing each of the co-efficient by 5% however
where the concrete is mixed by weight batching no such reduction shall be
made from the theoretical co- efficient given in DSR 2023 for concrete with
crushed stone aggregate.

CONDITIONS

The contractor will have to work according to the programme of work
decided by the Engineer-In-Charge. The confractor shall also construct a
sample unit complete in all respects within three months from the date of
award of work and this samples unit shall be got approved from the Engineer-
In-Charge before mass construction is taken up. No extra claim what so ever
beyond the payments due at agreement rates will be entertained from the
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contractor on this account.

The contractor shall take instructions from the Engineer-In-Charge regarding
collection and stacking of materials in any place. No excavated earth or
building material shall be stacked on areas where other buildings, roads,
services of compound walls are to construct.

Royalty at the prevalent rates shall have to be paid by the contractor on the
boulders, metal, shingle, sand and bajri etc. or any other material where
royalty is payable collected by him for the execution of work direct to the
revenue authority of the State Government concerned.

The contractor shall make his own arrangements for obtaining electric/water
connections, if required and make necessary payments directly to the
Department concerned.

The contractor must take all precautions to avoid all accidents by exhibiting
necessary day and night caution boards, speed limit, red flag, red lights and
providing barriers. He shall be responsible for all damages and accidents
caused due to negligence on this regard. No hindrance shall be caused to
traffic during the execution of work.

The contractor shall maintain in perfect condition all works executed till the
completion of the entire work allotted to him. Where phased delivery is
contemplated the provisions mentioned above will apply to each phase.

No compensation shall be payable to the contractor for any damage
caused by rains, lightening wind, storm, floods tornados, earthquakes or other
natural calamity during execution of work. He will make good all such
damages at his own cost and no claim on this account will be entertained.

The contractor shall clear the site thoroughly of all scaffolding materials and
rubbish etfc. left out of his work and dress the site around the building to the
satisfaction of the Engineer-In-Charge before the work is considered as
complete.

All material obtained from Govt. stores or other work shall be get checked
from the Engineer-In-Charge or his representative on receipt of the same at
site and before they are actually used.

If as per municipal rules the huts for labour are not to be erected at the site
of work by the confractors. The contractor are required to provide such
accommodation as is acceptable to local bodies and nothing extra shall be
paid on this account.
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The centering and shuttering required for RCC work will be brought to site by
the contractor well in advance so that the progress of the upper floors is not
hampered due to non-availability of the same. Nothing extra shall be paid
for this.

The contractor must see the proposed site for the work and study
specifications and conditions carefully before tendering. No claim of any sort
shall be entertained on account of any site conditions or ignorance of
specifications and conditions.

The site is available and tenderer should see the approached and conditions
of the same. If any approach from main road is required at site or existing
approach is to be improved and maintained for cartage and materials by
the confractors the same shall be provided, improved and maintained by
the contractor at his own cost.

Machine made shutters shall be got approved from the Engineer-In-Charge
at factory site before carting the same to the site of work. The shutter
damaged during the cartage shall not allow to be used in the work and shall
be removed by the contractor at his own cost and no claim whatsoever shall
be entertained in this regard.

CONDITIONS FOR ISSUE OF MATERIALS

The size of the cement godown indicated in the sketch on P 398 of CPWD
specification 1977 is only for guidance. The actual size of the godown shall be
as per site requirements and nothing extra will be paid for the same. The
decision of the Engineer-In-Charge regarding the capacity needed will be
final.

The contractor shall be fully responsible for the safe custody of the material
issued to him even if the materials are under double lock system.

The account daily receipts and issues of cement shall be maintained in a
register in the prescribed Proforma to be supplied by the SAIl signed daily by
the confractor or his authorized agent in of its correctness.

The contractor shall construct suitable godowns/ yards at the site of work for
storing all other materials so as to be safe against damage by sun, rain,
dampness, fire, theft etc. at his own cost and also employ necessary watch
and ward establishment for the purpose at his cost. Materials to be charged
directly to work and stipulated for issue free of cost shall also be issued to
contractor as soon as they are received at site or at the stipulated place of
issue the provisions of this clause will equally and fully be applicable to those
items as well.
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c)

d)

Issue of steel of diameter above 10mm will be regulated on sectional weight
basis, weight being calculated with the help of the above table. However for
bars MS/tor steel upto and including 10mm, the following procedure shall be
adopted. The average sectional weight for each dia shall be arrived at from
samples from each lot of steel to be modified to take into account the
variation between the actual and the standard co-efficient given above
and the confractors account will be debited by the cost of this modified
quantity only. The description of the Engineer-In- Charge shall be final for the
procedure to be followed for determining the average sectional weight of
each lot. Quantity of each diameter of steel received at site of work each
day will constitute the single lot for this purpose.

For standard sectional weights of steel standard tables referred in para 5.3.3
in specifications for works 1991-92 volumel to be considered for conversion
of length of various sizes of MS or tor steel bars in to weight steel bars to be
issued would be only for reinforcement works in RCC & not to cover any other
items.

CLARIFICATION REGARDING PLINTH LEVEL
The following works shall be treated as works relating to foundations:

For buildings, compound walls, plinth level (or) 1.2 meter (4 feet) above
ground level whichever is lower excluding items of flooring and DPC but
including base concrete below the floors.

For abutment, piers, retaining walls of culverts and bridges, wall of water
reservoirs. The floor level or where floor is not determinate upto 1.2 metre
above bed level.

For retaining walls where the floor level is not determinate upto 1.2 meters
above average ground level or bed level.

For roads all items of excavation and filing including treatment sub base and
soiling work.

For water supply lines, sewer lines, underground storm water drain and similar
works, all items of work below ground level except items of pipe work and
masonry work.

For open storm water drains all items of work.
TESTING OF MATERIALS:

The contractor shall produce all the materials in advance so that there is
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sufficient time for testing of the materials and clearance of the same before
use in work.

Samples of various materials required for testing shall be provided free of
charge by the contractor. Testing charges, if any, shall be borne by the
contractor. All other expenditure required to be incurred for taking the
samples, conveyance, packing etc. shall be borne by the contractor himself.

In case there is any discrepancy in frequency of testing as given in list of
mandatory tests and that in individual sub-heads of work as per CPWD
specifications 2009 (Vol. | & Il) or latest edition the higher of the two
frequencies of testing shall be followed and nothing extra shall be payable
to the contractor on this account.

The contractor shall be responsible to arrange at his own cost all necessary
tools and plants required for execution of the work.

With a view to avoid controversy about quality of cement concrete as
revealed in the test results of 7 days cubes falling short of the prescribed
standard by over 10% and 20% and pending testing of balance 3 cubes for
28 days as final confirmatory acceptance test crushed samples of cement
concrete from the failed 7 days cubes should be preserved in a sealed bag.
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Appendix - ‘A’

LABOUR BOARD

S. No. Description
1. Name of Work
2. Name of Contractor
3. Address of Contfractor
4, Name and Address of Unit
S. Name of Labour Enforcement Officer
6. Address of Labour Enforcement Officer
7. Date:
Minimum Actual Number
S. No Category Wages Wages s Remarks
Fixed Fixed Present

Weekly Holiday

Wage Period

Date of Payment of Wages

Working Hours

Rest Interval
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FORM
13

See Rule 75

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Appendix - ‘B’

SlI. No.

Description

Name and Address of Contractor

Name and Address of Establishment in/
under which contract is carried on

Nature and Location of Work

Name & Address of Principal Employer

SI. No.

Name and Surname of Workman

Age & Sex

Father's/ Husbands Name

Nature of Employment / Designation

o M WINI—

Permanent home address of the
workman

(vilage and Taluka and District)

N

Local Address

Date of Commencement of Employment

Signature or thumb impressions of the
workman

10.

Date of termination of employment

11.

Reasons for termination

12.

Remarks
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FORM
XVi

[See Rule 78(2)
(193)] MUSTER

ROLL

Appendix - ‘C’

Sl. No.

Description

Name and address of contractor

Name and address of establishment

in/under

which contract is carried on

Nature and location of work

Name and Address of Principal
Employer

For the month / fortnight

S. No.

Name of the workman

Sex

Father's/Husband's Naome

Dates (1,2, 3,4, 5, - 12,13, 14,

15)

S I Pl R el b

Remarks
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FORM
XVl

[See Rule 78(2)
(03)] REGISTER OF
WAGES

Appendix - ‘D’

Name and address of contractor

Name and address of establishment in/under which
contractis carried on

Nature and location of work

Name and Address of Principal Employer

Wage period: per month/ fortnightly

SI. No.

Name of Workman

Serial No. in the register of workman

Designation /nature of work done

Nos. of days worked

UNITs of work done

Daily rate of wages/ piece rate

Basic rate of Wages

NV (O NON | DWIN|[—

Dearness allowance

Overtime

—_— | —
— O

Other cash payments (Nature of payments to be
indicated)

Total

13

Deduction if any (indicate nature)

14

Net amount paid

15

Signature thumb impression of the workman

16

Initials of contractor or his representatives
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FORM

XIX

[SEE RULE 78 (2)
(BIWAGES
LIP

Name and address of contractor

Name and Father’'s/Husband's Name of
workman

Nature and location of work

For the Week/Fortnight/Month ending

No. of days worked

No. of UNITs worked in case of piece
rate

works

Rate of daily wages/piece rate

Amount of overtime wages

Gross wages payable

Deductions if any

N[O | MW

Net amount of wages paid

Sign of the Contractor

Received the sum of Rs.

towards my wages for the above
period.

Signature of workman:
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WAGE CARD

Wage Card No. & Date of Issue
Month/Fortnight
Name and address of Contractor
Nature of work with location Designation
Name of workman
Rate of Wages
Dates Morning Evening Rate Amount Initials
1 2 3 4 5 6

Received from the sum of Rs

Signature

The wage card is valid for one month from the date of issue.
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FORM
XIv

(See Rule 76)

EMPLOYMENT
CARD

Appendix - ‘F

SI. No.

Description

Name and address of contractor

Name and address of
establishment

under which the confractis
carried out

Nature and location of work

Name and address of Principal
Employer

Name of the workman

SI. No in the register of workman
employed

Nature of
Employment/Designation

Wage rate (with particulars of unit
in

case of piece work)

Wage Period

o~

Tenure of employment

Remarks

Signature of Contractor
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Form

XV

(See Rule 77)
SERVICE
CERTIFICATE

Appendix - ‘G’

Name and address of contractor

Nature and location of work

Name and address of workman

Age or date of birth

Identification Marks

Father's/Husband's Name

Name and address of establishment in/under
which

contract is carried on

Name and address of Principal Employer

Total period of which employed

Signature

S. No. From To Nature of Work R?fe Remarks
o}
Wage
S
With particulars of unit in case of piece work)
Sign. & Seal of Tenderer Page 165 of 181 SAI




Form

X [See Rule 78 (2)
(D)] REGISTER OF
FINES

Appendix - ‘H’

Name and address of contractor

Name and address of establishment in/
under which contract is carried on

Nature and location of work

Name and address of workman

Name and address of Principal
Employer

S Name of Father's / Designation/ Act/Omission |Date of Offence
No. Nature
Workman Husband of Employment for which Fine
Name Imposed
1 2 3 4 5 6
8 Whether workman showed causes
against fine
9 Name of person in whose presence
employees explanation was heared
10 | Wages period and wages payable
11T | Amount of fine imposed
12 | Date on which fine realized
13 | Remarks
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Appendix - ‘I’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule of Labour Regulations, to be displayed prominently at
the site of work both in English and local language.

Willful insubordination or disobedience, whether alone or in combination
with other.

Theft, fraud or dishonestly in connection with contractors beside a
business or property.

Taking or giving bribes or any illegal gratifications.

Habitual of Late attendance.

Drunkenness fighting riotous or disorderly or indifferent behaviors.

Habitual negligence.

Smoking near or around the area where combustible or other
materials are locked.

0| N (v~ N

Habitual indiscipline.

Causing damage to work in the progress or to property of the SAI or of
the contractor.

10

Sleeping on duty.

11

Malingering or slowing down work.

12

Giving the false information regarding name, age, fathers name etc.

13

Habitual loss of wage cards supplied by the employer.

14

Unauthorized use of employers property or manufacturing or
making of unauthorized articles at the work place.

15

Bad workmanship in construction and maintenance by skilled workers,
which is not approved by the SAI for which the contractors are
compelled to undertake rectifications.

16

Making false complaints and/or misleading statements.

17

Engaging on trade within the premises of the establishment.

18

Any unauthorized divulgence of business affairs of the employees.

19

Collection or canvassing for the collection of any money within the premises
of an establishment unless authorized by the employer.

20

Holding meeting inside the premises without previous sanction of the
employers.

21

Threatening or intimidating any workman or employee during the working
hours.
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Form
XX

[See Rule 78 (2) (D)]
REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

Appendix-‘J’

Name and address of contractor

Name and address of establishment
in/
under which

contract is carried on

Nature and location of work

Name and address of Principal
Employer

S. No.

Name of workman

Father's/Husband's Name

Designation/nature of employment

Particulars of damage or loss

Date of damage/loss

Date of recovery

VN[N WIN|—

Whether workman showed cause
against deductions

Name of person in whose presence
employees explanation was heard

10

Amount of deduction Imposed

11

No. of installment

12

First Installment Last Installment

13

Remarks

Sign. & Seal of Tenderer
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Form
XXl

[See Rule 78(2)]
REGISTER OF
ADVANCES

Appendix - ‘K’

Name and address of contractor

Name and address of establishment in/
under

which

contractis carried on

Nature and location of work

Name

S. No.

Name of workman

Father's/Husband's Name

Designation/nature of employment

Wages period and wages payable

Date and amount of advance given

Purpose / for which advance made

O (N[O WIN|—

No. of installments by which advance is to
be

paid

Date and amount of each installment
repaid

10

Date on which last installment was repaid

11

Remarks
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Form
XX

[See Rule 78(2)
(E)] REGISTER OF
OVERTIME

Appendix - ‘L’

Name and address of contractor

Name and address of establishment in/
under which

contractis carried on

Nature and location of work

Name

S. No.

Name of workman

Father's/Husband’s

Sex

Designation/Nature of Employment

Date on which overtime worked

N N WOIN|—

Total overtime worked or production in
case

of piece rated

Normal rate of wages

Overtime rate of wages

10

Overtime earning

11

Rate on which overtime wages paid

12

Remarks

Sign. & Seal of Tenderer
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APPLICATION FOR EXTENSION OF TIME
(To be completed by the Contractor)

PART-I

© N o~

Name of Contractor

Name of the work as given in the Agreement

Agreement No.

Estimated amount put to tender

Date of commencement work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated as per agreement

Period for which extension of time has been given previously Extension granted
First extension vide Engineer-In-Charge letter No..date Months Days

2nd extension vide Engineer-In-Charge letter No..date Months Days

3rd extension vide Engineer-In-Charge. ..................... letter No date Months Days
4th extension vide Engineer-In-Charge ..................... letter No date Months Days

Total extension previously given

9.

10.
11.

Reasons for which extension have been previously given (copies of the
previous application should be attached)

Period for which extension is applied for :

Hindrances on account of which extension is applied for with dates on
which hindrances occurred, and the period for which these are likely to last.
Q) Serial No.

b) Nature of hindrance

c) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance.
f) Over lapping period, if any, with reference to item

a) Net extension applied for

h) Remarks, if any

Total period for which extension is now applied for on account of hindrances
mentioned above ............. Month/ days.

12.
13.

14.

Extension of time required for extra work.

Details of extra work and on the amount involved:

Q) Total value of extra work

b) Proportionate period of extension of fime based on estimated amount
put to tender on account of extra work.

Total extension of time required for 11 & 12

Submitted to the Engineer-In-Charge’s office.

SIGNATURE OF CONTRACTOR DATE
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APPLICATION FOR EXTENSION OF TIME
PART-I

1. Date of receipt of application from the Contractor in the Engineer-In-
Charge’s office.

2. Acknowledgement issued by Engineer-In-Charge vide his letter No. dated
3. Engineer-In-Charge remarks regarding hindrances mentioned by the Contractor.
i) Serial No.

i) Nature of hindrance

i) Date of occurrence of hindrance

iv) Period for which hindrance, is likely to last

v) Extension of fime period applied for by the contractor

vi) Over lapping period, if any, giving reference to items which over lap

vii) Net period for which extension is recommended.

viii) Remarks as to why the hindrance occurred and justification for

extension recommended.
4. Engineer-In-Charge recommendations.

(The present progress of the work should be stated and whether the work is likely to
be completed by the date up to which extension has been applied for. If extension
of time is not recommended, what compensation is proposed to be levied under
the agreement?)

SIGNATURE OF ENGINEER-IN-CHARGE

APPROVAL OF ZONAL MANAGER
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PROFORMA FOR EXTENSION OF TIME
PART-II

To,
NAME
ADDRESS OF THE CONTRACTOR

SUBJECT:
Dear Sir(s)

Reference your letter No. dated , In connection with the grant
of extension of time for completion of the work.....

The date of completion for the above mentioned work, is.......cccoceeunnee.. as stipulated
in the agreement, dated ............

Extension of time for completion of the above-mentioned work is granted up to_,
without prejudice to the right of the SAl to recover compensation for
delay in accordance with the provision made in the relevant Clause (s) of the
said agreement dated the /_/

. Itis also clearly understood that the SAl shall not consider any
revision in contract price or any other compensation whatsoever due to grant
of this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still
continue to be the essence of the said agreement.

Yours faithfully,

FOR SAI
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LIST OF APPROVED MAKES

Note: The Contractor shall obtain prior approval from Engineer-In-Charge before
placing order for any specific material or engaging any of specialized agencies.
The contractor shall make a detail submittal with catalogues and highlighted
proposed specifications as well as full details of the works executed by specialized
agency as specified.

Wherever applicable the contractor may use approved makes of material /items
provided by Railways/MoRTH/WA with prior approval from SAI/Engineer in Charge

s, provisions and guidelines issued thereof.
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PAYMENT TERMS & STAGES OF PAYMENT

As per GCC Clause 46, Monthly on account bills will be generated by the contractor. The
payment will be made as per actual work done by the contractor (Based on Measurement
book records and the recommendation of Engineer in charge). Final Bill will be generated
after the completion of the work (To be certified by the Engineer in charge)
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Schedule of Quantities

DETAILED ESTIMATE OF COST FOR CONSTRUCTION OF LIGHTINING AT JNL STADIUM

ABSTRACT OF COST BASED ON SOR 2023

Sr.No. Ref Item Description Qty Unit Rate Amount
No.

18 LED SPORTS LIGHTS FOR GROUND (Two
(a) Grounds)

1.00 NS SITC of high-quality integrated LED Flood Lights | 170.00 Nos.
with a typical system wattage of 1000 W with a
nominal system efficacy >100Lm/W. Luminaire
should have CCT of 5700K with SDCM <5 and
CRI 80 with different beam angle. The housing
should be of non-corrosive high pressure die-
cast aluminum to stand with extreme
environments, having corrosion resistant
powder coating with lifetime of 50K
hours@L70. The Ingress protection should be
minimum IP66 with IK rating of 07. The
luminaire should have a 10 KV /5 KA SPD in
the luminaire, with PF >0.95 & THD<10%. The
SPD should comply to IEC 61643. The
luminaries should be designed with optimum
heat exchanger and fins in order to ensure
optimum thermal dissiaption. The Drivers
should be a potted driver and with aluminium
casing and mounted inside the luminaire, The
driver is non dimmable.

2.00 NS SITC of motorized climbing mechanism ie 2.00 Complete
manrider unit for accessing the head frame for Job
repair /maintenance purpose like free fall
arrester /overload protection etc. the unit shall
be suitable for safe load carrying capacity of
300kg with clip speed not exceeding 9 m/min
The wunit shall be of galvanized steel
construction with twin cage arrangement along
with spring loaded wheels encasing the mast
shaft for proper balancing and avoid swaging of
cage while climbing suitabley rated motor and
double drum winch shall be installed in the base
of high mast. Main rider unit shall be common
for all high mast as per drawing and
specification duly vetted and approved by the
engineer in charge.

3.00 NS Supply and Laying of 1.1kv grade 3 core*2.5sq | 6720.00 RM
mm copper conductor PVC / XLPE insulated un-
armoured and PVC sheathed flexiable cable in
between high mast DB/CG rack and luminaries
including accessories.
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4.00

NS

SITC of outdoor type Highmast
LightingDistribution board (HMLDB), along with
control gear rack (CGR) fully
compartmentalized cubical type made out of
2mm thick CRCA Sheet having IP65 protection
with canopy, pedestal mounted, suitable for use
on 415V 3Phase 4wire 50 HZ and complete with
powder coated painting, of suitable size for
accommodating the following component,
Including providing detachable gland plate for
incoming and outgoing cables entry, erected on
cement concrete foundation made, complete
with  painting, interconnections, earthing,
complete as required erected on Cement
concrete foundation. HMLDB and CGR shall be
installed near the base of High mast.High mast
lighting distribution board : BUSBAR: 150A
rating TP & N AL Bus bar. INCOMER:-
1No.125A, 4P, MCCB(25kA) with
thermomagnetic releases and all
requiredaccessoriesl Set phase indication lights
(R,Y,B) Solid state type (LED).1 Set of push
buttons for ON/OFF and selectorswitch1iNo. O to
500V, AC, digital Volt Meter & controlIMCB1 No.
0 to 125A, digital Ammeter with CT's of ratio
150/5A and class-1 accuracy OUTGOINGS:-
32 A DP MCB (16kA) with themno-magnetic
releases - 21 Nos.Winch motor starter with
power contactors,forward, reverse push
button control, bypass facility in case of manual
operation, overload tripping as per
manufacturer’s recommendation and approved
drawings.

8.00

Nos.

Sign. & Seal of Tenderer

Page 177 of 181

SAI




5.00

NS

Supply, installation testing and commissioning
of Outdoor Double Door Kiosk type weather
proof distribution feeder pillar box of suitable
size with a tapered at top (for protection from
rain water) and made out of not less than 2.0
mm thick for load bearing members & 1.6 mm
thick for doors, compartmentalized, IP 65,
epoxy powder coated treated in 7 tank process
finish with following items, front and back both
side openable, duly hinged doors with locking
arrangement by providing both sides hold
drafts and all hardware for fabrication of box.
The cubical panel should be mounted with
hardware on angle iron frame long legs duly
primered and black painted. Frame be grouted
with cement concrete 1:3:6 ratio and providing
brick masonry along angle iron frame above
ground level complete with connecting strips,
Bakelite sheet, earth stud etc. cable entry from
bottom suitable for 3.5Cx 240/120/70 Sgq.mm
I/c & O/g respectively. The panel should
comprise of as per following (Panel shall be
fabricated in CPRI approved panel builder with
approval of the IWD. Drawing of the High Mast
feeder pillar shall be submitted for approval
prior to fabrication.INCOMER300 A, 4P, 36 KA
TM Release MCCB with rotaryhandle - 1 No.
(Make: Havells, ABB,Siemens,L&T)350 A, TPN
Aluminum bus bar.OUTGOING (Make: Havells,
ABB, Siemens,L&T)150 A 4P 25 KA TM Release
MCCB rotaryhandle- 4 NosDigital multifunction
meter- I setLED- RYB indicator lamps- 1 setCT-
400/5A, Class-1, 15 VA - 3nosControl circuit
MCB of adequate rating

2.00

Nos.

6.00

NS

Applying on steel structural elements 210 DFT
anti-corrosive protection PU coating using Jotun
paint / Akzonoble or approved equivalent with
first coat of primer with Penguard HSP/
Interseal 1052, 150 microns thick and final two
coat of polyurethane paint with Hardtop
XP/Interthane 990, white 60 microns thick of
which first coat shall be at ground and second
coat after erection including touching of
damaged portion of the already painted surface
if any, upto all heights including preparation of
surface with grit/sand blasting upto Sa 2.5
grade (at least) of the structural steel member
and thorough cleaning of the surface to the
satisfaction of the Engineer-in-Charge
including all scaffolding, safety measures, tools
and plants as per manufacturer’s
recommendations and specifications and as per
the directions of Engineer-in-Charge all

complete.
(Note: The work shall be executed as per
manufacturer's specifications wherever

applicable, relevant code of practice and sound
engineering practice).

120.00

sgm

Total for NS ITEM
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7.00

2.6

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means over
areas (exceeding 30cm in depth. 1.5 m in width
as well as 10 sgm on plan) including disposal of
excavated earth lead upto 50m and lift upto
1.5m, disposed earth to be levelled and neatly
dressed.

2.6.1

All kind of Soil

a)

Footing

192.00

CuM

8.00

4.1

Providing and laying in position cement
concrete of specified grade excluding the cost
of centering and shuttering - All work up to
plinth level :

4.1.8

1:4:8 (1 Cement : 4 coarse sand : 8 graded
stone aggregate 40 mm nominal size) (Under
Footing & Plinth Beam)

a)

Footings (4m +.150m)

20.67

cum

9.00

5.33

Providing and laying in position machine
batched and machine mixed design mix M-25
grade cement concrete for reinforced cement
concrete work, using cement content as per
approved design mix, including pumping of
concrete to site of laying but excluding the cost
of centering, shuttering, finishing and
reinforcement, including admixtures in
recommended proportions as per IS: 9103 to
accelerate, retard setting of concrete, improve
workability without impairing strength and
durability as per direction of Engineer-in-
charge.

(Note :- Cement content considered in this item
is @ 330 kg/cum. Excess/less cement used as
per design mix is payable/recoverable
separately).

5.33.1

All works upto plinth level

a)

Concrete of M25 grade with minimum cement
content of 330 kg /cum for Footings

38.40

cum

10.00

5.22

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
position and binding all complete upto plinth
level.

5.22.6

Thermo-Mechanically Treated bars of grade Fe-
500D or more.

Footing (Taking factor of 150/cum)

11520

Kg

Total for DSR Civil Items

EARTHING SYSTEM
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6.0

5.4

Earthing with G.I. earth plate 600 mm X 600
mm X 6 mm thick including accessories, and
providing masonry enclosure with cover plate
having locking arrangement and watering pipe
of 2.7 meter long etc. with charcoal/ coke and
salt as required.

16.00

set

7.0

5.11

Providing and fixing 25 mm X 5 mm G.I. strip
in 40 mm dia G.I. pipe from earth electrode
including connection with G.I. nut, bolt, spring,
washer excavation and re-filling etc. as
required.

300

8.0

5.15

Providing and fixing 25 mm X 5 mm G.I. strip
on surface or in recess for connections etc. as
required.

300.00

9.0

5.11

Providing and fixing 25 mm X 5 mm G.I. strip
in 40 mm dia G.I. pipe from earth electrode
including connection with G.I. nut, bolt, spring,
washer excavation and re-filling etc. as
required.

300.00

mtr

10.0

5.16

Providing and fixing 6 SWG dia G.I. wire on
surface or in recess for loop earthing as
required.

300.00

Mtr

6.14

Providing and laying G.I. tape 32 mm X 6 mm
from earth electrode directly in ground as
required.

300.00

11.00

14.4

Excavation for cable trenches in soft soil, depth
upto 1.2 m including dressing of sides lift upto
1.5 m, including getting out the excavated soil,
refilling with sand and or good soil after laying
of cable/ pipe etc in layers of 20 em, ramming,
watering and disposal of surplus excavated soil
as directed, within a lead of 50 metres.

513.00

Cum

Total for Earting System

L.T./ CONTROL CABLES

12.00

MR

Supply of following sizes of Power Cables multi
stranded Aluminium conductor, XLPE Insulated,
cores laid up PVC tape / Extruded Inner sheath ,
Armour, FRLS at outer sheath,1100V grade as per IS
7098(Part 1) 1988 with upto date amendments.

4 CORES

12.1

MR

4 x 10 sq.mm.

800.00

RM

12.2

MR

4 x 25 sq.mm.

240.00

RM

3.5 CORES
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12.3 NS 3.5 x 50 sq.mm. 800.00 RM

12.4 NS 3.5 x 95 sq.mm. 800.00 RM
12.50 NS 3.5 x 240 sq.mm. 800.00 RM
13.30 NS Supply of 4C x 150 Sgmm Aluminium | 240.00 RM

conductor, XLPE insulated, PVC outer sheathed,
armoured, UG cable of 1.1KV grade as per IS
7098

14.30 NS DOUBLE WALLED CORRUGATED (DWC) HDPE
PIPES:

NS Supply and erection of Double Walled
Corrugated (DWC) HDPE pipe to be laid 1mtr.
below ground level including excavation placing
the pipe in position and back filling with
excavated soil etc. of the required size:-

a) Double Walled Corrugated HDPE Pipe 90/76mm | 800.00 Mtr
(Outer/ Inner dia.)
b) Double Walled Corrugated HDPE Pipe 125/ | 240.00 Mtr

103.5mm (Outer/ Inner dia.)

D Total for LT Control System

TOTAL AMOUNT (A+B+C+D)

Signature Not Verified

Digitally signed by Rallash ghand meena
Date: 2025.05.31 16:48:4 IST
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