SPORTS AUTHORITY OF INDIA

Registered Office: Jawaharlal Nehru Stadium Complex, East Gate, Lodhi Rd,
New Delhi 110 003
https://sportsauthorityofindia.nic.in

TENDER FOR REPLACEMENT OF 400 MTR. MAIN ARENA SYNTHETIC ATHLETIC TRACK INCLUDING
CERTIFICATION WITHIN JLN STADIUM COMPLEX ON EPC MODE

Sign. & Seal of Tenderer Page 1 of 186 SAI


https://sportsauthorityofindia.nic.in/

PART - | / TECHNICAL BID
VOLUME: |

Sign. & Seal of Tenderer Page 2 of 186 SAI



SI. No. Description
1. Disclaimer
2. Notice Inviting Tender
3. Pre-Qualification and Information to Bidders
4, General Condifions of Contract (GCC)
5. Special Condifions of Contract (SCC)
6. Specifications
7. Formats
8. List of Approved Make
9. Proforma
10. Scope of Work
11. Payment Terms & Stages of Payment
12. Drawings
13. Price Bid

Sign. & Seal of Tenderer Page 3 of 186 SAI




DISCLAIMER

1.

The information contained in this “TENDER DOCUMENT" or subsequently provided to Bidder (s),
whether verbally or in documentary or any other form by or on behalf of the Authority or any of its
employees or advisers, is provided to Bidder(s) on the terms and conditions set out in this TENDER
DOCUMENT and such other terms and conditions subject to which such information is provided.

This TENDER DOCUMENT is not an agreement or an offer by the Authority to the prospective Bidders or
any other person. The purpose of this TENDER DOCUMENT is to provide interested parties with
information that may be useful to them in the formulation of their Proposals pursuant to this TENDER
DOCUMENT (the "Bid"). This TENDER DOCUMENT includes statements, which reflect various
assumptions and assessments arrived at by the Authority in relation to the Project Management
Services (PMS). Such assumptions, assessments and statements do not purport to contain all the
information that each Bidder may require. This TENDER DOCUMENT may not be appropriate for all
persons, and it is not possible for the Authority, its employees or advisers to consider the objectives,
tfechnical expertise and particular needs of each party who reads or uses this TENDER DOCUMENT.
The assumptions, assessments, statements and information contained in this TENDER DOCUMENT, may
not be complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this TENDER DOCUMENT
and obtain independent advice from appropriate sources.

Information provided in this TENDER DOCUMENT to the Bidder(s) may be on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended to be
an exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. The Authority accepts no responsibility for the accuracy or otherwise
for any interpretation or opinion on the law expressed herein.

The Authority, its employees and advisers make no representation or warranty and shall have no
liability fo any person including any Bidder under any law, statute, rules or regulations or tort, principles
of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise
from or be incurred or suffered on account of anything contained in this TENDER DOCUMENT or
otherwise, including the accuracy, adequacy, correctness, reliability or completeness of the TENDER
DOCUMENT and any assessment, assumption, statement or information contained therein or deemed
to form part of this TENDER DOCUMENT or arising in any way in this Selection Process.

The Authority also accepts no liability of any nature whether resulting from negligence or otherwise,
howsoever caused, arising from reliance of any Bidder upon the statements contained in this TENDER
DOCUMENT.

The Authority may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in this TENDER
DOCUMENT.

The issue of this TENDER DOCUMENT does not imply that the Authority is bound to select a Bidder or to
appoint the Selected Bidder, as the case may be, for the PMC and the Authority reserves the right to
reject all or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its
Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated
with any demonstrations or presentations which may be required by the Authority or any other costs
incurred in connection with or relating to its Bid. All such costs and expenses will remain with the Bidder
and the Authority shall not be liable in any manner whatsoever for the same or for any other costs or
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other expenses incurred by a Bidder in preparation for submission of the Bid, regardless of the conduct
or outcome of the Selection Process.

The Authority reserves the right to, but without being under any obligation to do so, amend or
supplement the statements, information, assessment or assumptions contained in this bid at any time
during the bidding process by way of revision, deletion, update or supplement and annulment
through issuance of appropriate addendum as the Authority may deem fit without assigning any
reason thereof.

. No objections raised by any Bidder(s) or any third party fo such

changes/modifications/additions/alterations as provided above, whether explicit or implicit, shall be
entertained. Any such objection by the Bidder shall make the Bidder's Bid liable for rejection by the
Authority.

. The Authority reserves its right to withdraw from the process at any stage of the process and/or modify

the process or any part thereof or fo vary any terms at any time or stage without assigning any reasons
whatsoever. In such an event, no financial obligation of whatsoever nature shall accrue to SAl or any
of its respective officers, employees, advisors or agents.

. This TENDER DOCUMENT supersedes and replaces any previous public documentation &

communications, and Bidders should place no reliance on such communications. The Bidders shall
bear all its costs associated with or relating to the preparation and submission of Proposal pursuant to
this TENDER DOCUMENT.

. SAl also accepts ‘no liability’ of any nature, whether resulting from negligence or otherwise howsoever

caused, arising from the reliance of any Bidder upon the statements contained in this TENDER
DOCUMENT.
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SPORTS AUTHORITY OF INDIA
Registered Office: Jawaharlal Nehru Stadium Complex (East Gate), Lodhi Rd, New Delhi,

Delhi - 110 003
htps://sportsauthorityofindia.nic.in

S.N. Particular Details
REPLACEMENT OF 400 MTR. MAIN ARENA
1. | Name of the Work SYNTHETIC ATHLETIC TRACK INCLUDING
CERTIFICATION WITHIN JLN STADIUM COMPLEX
Estimated cost of Project
2. | Management Services (in figures | Rs. 23,17,75,000/- including GST.
and words)
3 Esﬁmafed period for completion 4 months
of project
4. | Date of Publication: 04/04/2025
5 Document Downloading Start 04/04/2025 from 06:00PM
" | Date:
6 Last date and time of submission | 08/04/2025 till 03:00PM
* | of queries for Pre-Bid Conference
7. | Virtual Pre-Bid conference 09/04/2025 at 11:00 am
P Bid submission start date and 11/04/2025 from 3:00 pm
© | time
9 Bid submission end date and 19/04/2025 till 5:00 pm
© | time
10. | Bid Validity Period 120 days from the last date of submission
11. | Mode of Submission Online submission on e-procurement portal
12 Opening of Technical Bid date 21/04/2025
' | and time
13 Opening of Financial Bids To be Intimated later( minimum of 48 hours from
) opening of technical bid)
14. | Consortium/Joint Venture Not allowed
15. | TENDER DOCUMENT Fee NIL
16. | Bid Security Rs. 69,53,250/- [* 3% of estimated amount].
“Secretary SAl,
17 Bank Account Details of the Union Bank of India
* | Authority Account No: 108510011000101,
IFSC No. UBIN0810851
Authority’s Representative for this .
18. | TENDER )l;OCU';,VIENT purpose & Deputy Director (Infra), SAI

Address of Correspondences

Email: infra-sai@gov.in
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NIT No.: SAI/INFRA/ENGINEERING WING/001/25-26 Date: 04/04/2025

NOTICE INVITING TENDER

Engineering Wing, Sports Authority of India (SAl) on behalf of Sports Authority of India (SAI)
invites percentage rate tenders in electronic tendering system for replacement of 400 mir. Main
Arena synthetic athletic track including certification within JN Stadium Complex on EPC Mode
from the experienced and financially as well as technically sound agencies working in
Central /PSU/State Government Departments of National repute. The tenders shall be
available on website https://etenders.gov.in/eprocure/app on dates as mentioned above,
“List of Important Dates.”

Tender document is also available for viewing on the “Notices and Tenders” link of the SAl
website hitp://sportsauthorityofindia.gov.in. and CPP portal.

Bids to this tender will be accepted only through ONLINE mode through the website
https://eprocure.gov.in/eprocure/app. No other mode of bid wil be considered and
accepted. For applying online, the bidder should get ifself registered at
https://eprocure.gov.in/eprocure/app. Bid submission and System Requirement Manual are
also available on https://eprocure.gov.in/eprocure/app.

Approx. Earnest Completion
Estimated Money Period
Name of Work Cost Deposit (including
(EMD) rainy season)
Rs.
23,17,75,000/-
REPLACEMENT OF 400 MTR. (Rupees
MAIN ARENA SYNTHETIC Twenty-Three
ATHLETIC TRACK INCLUDING Crore Rs. .69,53,250/-| Four Months
CERTIFICATION WITHIN JN Seventeen
STADIUM COMPLEX Lakh and
Seventy Five
Thousand
Only)

The intfending bidders may download tender documents from e-procurement portal
https://eprocure.gov.in/eprocure/app from the date & time mentioned above. The technical
bid and bid documents duly filled and digitally signed in all respect may be submitted online
through the e-portal within the date and tfime (as per server clock) on as mentioned under “List
of Important Dates”. SAl does not take any responsibility for the delay caused due to non-
availability of internet connection or traffic jam etc. for online bidding.
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1. EMD for the work is shown in the table above. EMD (Refundable) will be submitted online in
following SAI Bank Account:

S. No. Particulars Details
1. Name of Beneficiary Secretary SAI
2. Name of Bank Union Bank of India
3. Bank A/c No. 108510011000101
4, IFSC Code UBINO810851

The EMD in any other form shall not be accepted. The proof of payment indicating UTR No.
needs to be uploaded in technical bid folder. The bidder has to submit the proof of payment
on date as specified in the NIT.

The EMD will be returned to all unsuccessful bidders after opening of Price Bid. EMD of successful
bidder shall be refunded after submission of Performance Guarantee duly verified from issuing
bank.

2. Validity of Tender will be 120 days.
3. Validity of EMD will be 165 days.

4. The tenderer shall quote their rates inclusive of GST, turnover tax/ sales tax on works and
Labour Cess payable to Central/State Government along with other taxes, duties, levies etc. in
conjunction with other terms and conditions.

Note: Custom Duty Exemption Certificate will be provided by Sports Authority of India (SAI) to
the specialized vendors as per Custom Nofification No. 146/94-Customs.

5. The final selection will be based on L1 system of Selection.

6. Third Party Quality Assurance (TPQA) for the project will be executed by contractor from
IIT/NIT/ Govt. Engg. Colleges/CBRI/Other Central/State Govt. Institute/NABL Approved
Laboratory. The payment of TPQA will be borne by the confractor, for finalizing the TQPA
agency approval from SAl shall be required.

7. The Synthetic Athletics Track shall carry a minimum warranty of seven (7) years. Prior to the
commencement of work, the Original Equipment Manufacturer (OEM), Distributor, Dealer, or
Vendor shall provide a written warranty, along with a complete maintenance manual, both in
physical form and via official email communication. The warranty shall expressly guarantee
that the Synthetic Athletics Track complies with the specifications prescribed by World Athletics
(WA) (formerly known as IAAF). Further, the warranty shall extend to a period of seven (7) years
from the date of completion of work, as certfified by the Engineer-in-Charge, during which the
OEM/Distributor/Dealer/Vendor shall, at its own cost, replace or rectify any part or the entirety
of the frack found to be defective or non-compliant with WA specifications. Given the
specialized nature of the work, installation and execution shall strictly be undertaken by the
manufacturer’'s nominated vendor only. The contractor would also provide upkeep of track for
7 years

8. The construction agency has to successfully complete the entire Scope of Work as
mentioned in the tender document within the approved cost and agreed time period.
Additional Items/ Deviations (if any) beyond the Scope of Work shall be infimated immediately
to the Engineer-In-Charge in writing and the same shall be carried out only after the approval/
sanction of the same from the Client/ Owner.
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9. Names of the fechnically qualified bidders on the basis of information furnished in the
check list and in “My Document” uploaded by concerned bidders after technical evaluation
and verification will be displayed on the portal.

10. In case, due to any reason the scheduled dates for opening of technical and financial
parts as mentioned above are holidays or due to any reason the office remains closed or due
to any acts of God it becomes unapproachable (solely at the discretion of tender inviting
authority), the next working day will be applicable while the previous specified time will remain
the same.

11. Sports Authority of India (SAl) reserves the right to reject or cancel any or all pre-qualification
documents and bid document without assigning any reason’s whatsoever.

12. At any fime prior to the deadline for submission of bid, the Purchaser may, for any reason
whether at its own initiative or in response to a clarification required by a prospective bidder, modify
the bid document by issuing suitable amendment(s) to it. Such an amendment to the bid document
will be uploaded on SAIl website: www.sportauthorityofindia.nic.in. Prospective bidders are advised
in their own interest to regularly visit website of Sports Authority of India (SAI) for any amendment or
information etc. before submitting their bids. In order to afford prospective bidders reasonable fime
to take into account the amendments in preparing their bids, SAl may, at its discretion, suitably
extend the deadline for submission of bids

13. For participating in the e-Tendering process of SAl, the confractor shall have to get them
registered on the website https://eprocure.gov.in/eprocure/app so that they will get User ID
and Password. This will enable them fo access the website
https://eprocure.gov.in/eprocure/app with the help of Digital Signature by which they can
participate in e-Tender of SAI. For this infending bidder may contact E- Procurement Helpdesk:
0120-4001 002, 0120-4001 005, 0120-6277 787, support-eproc(at)nic(dot)in.

14. Any corrigendum/ addendum/ errata in respect of the above tender shall be made
available only at our official website https://sportsauthorityofindia.nic.in  and
https://eprocure.gov.in/eprocure/app. No further press advertisement will be given. Hence, all
bidders are advised to check SAl website https://sportsauthorityofindia.nic.in and website
https://eprocure.gov.in/eprocure/app regularly.

15. Due Diligence by the Bidders:

a) Bidders may before submitting their Proposals, examine the requirements at their own expense and
obtain and ascertain for themselves, at their responsibility and other information necessary for
preparing their Proposals.

b) Bidders shall be deemed to have full knowledge of the requirements of the work. SAl will not accept
any responsibility or liability for any errors, omissions, inaccuracies, or errors of judgment concerning
information or materials provided by SAl in this TENDER DOCUMENT or otherwise, with respect to this
Project. Although such information and materials are to the best of the SAl's belief, however, their
verification is the sole responsibility of Bidder.

16. Neither SAl, nor their employees make any representation or warranty as to the accuracy,
reliability or completeness of the information provided nor will have any liability to any bidder which
may arise from or be incurred or suffered in connection with anything contained in this TENDER
DOCUMENT and the award of the work or otherwise arising in any way from the selection process.
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PRE-QUALIFICATION CRITERIA

The intending Bidder should fulfill the following minimum pre-qualifying criteria:

3.

Turnover: Average Annual Financial Turnover on construction works during the last three

years, ending 315t March of the previous financial year i.e. 2023-24, should be at least
50% of the estimated cost. Applicant has o attach the Balance Sheet along with profit
& loss statement duly certified by Chartered Accountant for last five years.

Experience: Bidder should have the experience of completion of similar works during last
7 years ending last day of month previous to the one in which tenders are invited should
be either of the following:

(a) Three similar completed works each costing not less than the amount equal to
40% of the estimated cost. Certificate should be attached.
Or
(b) Two similar completed works each cosfing not less than the amount equal to 50%
of the estimated cost. Certificate should be aftached.
Or
(c) One similar completed work costing not less than the amount equal to 80% of the
estimated cost. Certificate should be attached.

Similar works mean: Civil work comprising — Providing and Laying of Synthetic Sports
Surface in asingle contract as per approved standards of "WA" (formerly known as IAAF)
/ FIFA / FIH including complete sub-base work etc. from Ceniral / State Govt.
Departments / PSUs. The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 7% per annum calculated
from the date of completion to last date of receipt of applications for tenders. Bidder
should submit copies of Work order, Completion certificate, Certificate issued by "WA"
(formerly known as IAAF) / FIFA / FIH in their own name as the Prime Contractor.

Additional Requirements:

(a) The bidder should submit an authorization certificate of association with the
Manufacturer of prefabricated synthetic athletic track (MONDO) in the name of
bidder undertaking to supply and supervise the installation of the Track, specifically
for this Project.

(o) The product offered should be an "WA" (formerly known as IAAF) certified
prefabricated track system.

(c) Principal Manufacturer of Athletic Track Surface prefabricated system
having valid product approval certificate from "WA" (formerly known
as |IAAF). Copy of "WA" (formerly known as IAAF) product approval
certificate needs to be submitted with the Technical Bid.

Profitability: The applicant should be a profit-making firm and have not incurred losses

for more than two years out of last five years ending 31 st March, 2024 duly certified by
Chartered Accountant.
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10.

11.

Solvency Certificate: Tenderer must have solvency for an amount equal to 40%
of the estimated cost duly certified by the bank and to be uploaded while
submitting the tender on website. Solvency Certificate upto 6 (six) months
before the last date of submission of tender will be acceptable.

EPF Registration: Preferably agency should have EPF registration, in case EPF registration
is not there, the agency should obtain EPF registration on allotment of work. In case of
failure, SAl will deduct EPF & deposit as per EPF norms.

Goods & Service Tax (GST) Registration: Bidder must have valid Goods & Services Tax
Registration.

Joint Venture: Joint Ventures are not permitted.

Bid Capacity: Agencies who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value. The available bid
capacity will be calculated as under:

Assessed available bid capacity =(AxNx2)-B

N =Number of years rounded up to first decimal prescribed for completion of the subject
conftract.

A = Maximum value of works executed in anyone year during last five years (up dated
to the price level of current financial year with percentage stated in the PQ
document).

B = Value at current price level of existing commitments and ongoing works to be
completed in the next 'N' years.

Note:

1. The Applicant shall furnish statements showing the value of existing commitments
and on-going works as well as the stipulated period of completion remaining for
each of the works preferably countersigned by the Nodal Officer or his nominee-
in-charge in the format available in documents.

2. Financial Turnover of previous years shall be given weightage of 5% (simple rate)
per annum based on rupee value to bring them to current financial year price
level.

3. The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum calculated
from the date of completion to last date of receipt of applications for tenders.

Registration: The Bidder must submit valid registration certificate of civil contractor in
proper category issued by any Central/ State Govt. Organization.

Labour License: Bidder should have Labour License from Central government or State
government

Other Information: Intending bidder must submit the following in specified format
uploaded with Tender Document.

(a) List of Key Personnel
(b) Letter of Undertaking
(c) Affidavit/ PCP
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12.

13.

14.

15.

16.

17.

18.

19.

20.

The applicant must have adequate organizational set up as well as having sufficient
numbers of experienced personnel, fechnical know-how and infrastructure fo complete
the project well within time frame.

SAl is free to get documents verified and agency shall have no objection fo it. In case,
if it is found at any stage that the agency has made any false information will be
disqualified & blacklisted.

The Tender has been invited in e-tender mode. For download of tender document,
uploading of tender document along with Financial Bid, opening of Technical Bid,
notification of any corrigendum and addendum etc. the  website
https://eprocure.gov.in/eprocure/app is fo be used. The intending bidder must get
themselves registered with the service provider for participating in e-tender.

The intending Bidder is requested to upload the Bid well in time to avoid any difficulty
due to failure of server etc. For any clarification about the welbsite, our service provider
needs to be contacted.

Issuance of tender document does not mean the agency has been technically
qualified. Hence agencies/ bidders are advised to submit all the relevant documents/
credentials required in tender for technical qualification along with their bid.

Tender documents can also be downloaded from our official website
https://sportsauthorityofindia.nic.in, CPP Portal & website
https://eprocure.gov.in/eprocure/app and the agencies fulfilling the requirements may
submit the tender along with the tender processing fee stated in the above table.

Tender documents can be seen at our official website
https://sportsauthorityofindia.nic.in and CPP Portal which is only for viewing not for
quofting.

Interested bidders may contact Infra Division, SAl, Jawaharlal Nehru Stadium
Complex (East Gate, Lodhi Rd, New Delhi, Delhi - 110 003 or his authorized officials for
site visit and/or for seeking any details regarding execution of proposed work.

Tender documents duly completed in all respect shall be received on the date & up to
the time as specified above and Technical Bid shall be opened at date & time as
specified above. Documents received after the stipulated date & time are liable to be
summarily rejected.
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21.

Any corrigendum/ addendum/ errata in respect of the above tender shall be made
available only at our official website https://sportsauthorityofindia.nic.in  and
https://eprocure.gov.in/eprocure/app. No further press advertisement will be given.
Hence, «all prospective bidders are advised to visit SAl  website
https://sportsauthorityofindia.nic.in and welbsite hitps://eprocure.gov.in/eprocure/app

regularly for above purpose.

Sports Authority of India (SAl)
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1.

(i)

(i)

(a)

(c)

(iv)

(a)

(v)

(Vi)

PRE-QUALIFICATION AND INSTRUCTIONS TO BIDDERS

General:

Quudlifying criteria: The intending bidder should fulfill the following minimum pre-
qualifying criteria:

Turnover: Average Annual Financial Turnover on construction works during the last

three years, ending 315t March of the previous financial year i.e. 2023-24, should be
atleast 50% of the estimated cost. Applicant has to attach the Balance sheet along
with profit & loss statement duly certified by Chartered Accountant for last five years.

Experience: Bidder should have the experience of completion of similar works during
last 7 years ending last day of month previous to the one in which tenders are invited
should be either of the following:

Three similar completed works each costing not less than the amount equal to 40%
of the estimated cost. Certificate should be aftached.

Or
Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost. Certificate should be attached.

Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost. Certificate should be attached.

Similar works mean: Civil work comprising — Providing and Laying of Synthetic Sports
Surface in a single contract as per approved standards of "WA" (formerly known as
IAAF) / FIFA / FIH including complete sub-base work etc. from Central / State Govt.
Departments / PSUs. The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 7% per annum
calculated from the date of completion to last date of receipt of applications for
tenders. Bidder should submit copies of Work order, Completion certificate, Cerfificate
issued by "WA" (formerly known as IAAF) / FIFA / FIH in their own name as the Prime
Contractor.

Additional Requirements:

The bidder should submit an authorization certificate of association with the Manufacturer
of prefabricated synthetic athletic track (MONDO) in the name of bidder undertaking to
supply and supervise the installation of the Track, specifically for this Project.

(o) The product offered should be an "WA" (formerly known as IAAF) certified
prefabricated track system.

(c) Principal Manufacturer of Athletic Track Surface prefabricated system having
valid product approval certificate from "WA" (formerly known as IAAF). Copy of
"WA" (formerly known as IAAF) product approval cerfificate needs to be
submitted with the Technical Bid.

Existing commitment and ongoing works: Intending bidders must submit these
informations in specified format uploaded with Tender Documents.

Profitability: The applicant should be a profit making firm and have not incurred losses

for more than two years out of last five years ending 31 st March, 2024 duly certified
by Chartered Accountant.
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(vil)

(vii)

(ix)

(xi)

(i)

(il

(xiv)

(o)
(c)

21

22

23

24

Bank Solvency: The Tenderer shall possess a solvency certificate for an
amount equivalent to at least 40% of the estimated project cost, duly
certified by a recognized bank. This certificate must be uploaded at the time
of tfender submission on the designated website. A solvency certificate issued
within six (6) months prior to the last date of tender submission shall be
considered valid.

EPF Registration: Preferably agency should have EPF registration, in case EPF
registration is not there, the agency should obtain EPF registration on allotment of
work. In case of failure, SAl will deduct EPF & deposit as per EPF norms.

Goods & Services Tax (GST) Registration: Bidder must have valid Goods & Services
Tax Registration.

Joint Venture: Joint Ventures are not permitted.
PAN: Bidder should have valid Permanent Account Number (PAN) of Income Tax.

Registration: The Bidder must submit valid registration certificate of civil contractor in
proper category issued by any Central/ State Government Organization.

Labour License: Bidder should have Labour License from Cenftral or State Govt
Other Information: Infending bidder must submit the following in specified format
uploaded with Tender Document.

List of Key Personnel
Letter of Undertaking
Affidavit/ PCP

Instructions:

Joint Venture: Joint Ventures are not permitted.

The applicant must have adequate organizational setup and reasonable presence
in the work area or nearby as well as having sufficient number of experienced
personnel, technical know-how, and infrastructure to complete the project well
within tfime frame.

The applicant must have minimum three years' experience working with Cenftral
Public Sector Enterprises/ Government/ Semi-Government Organizations/
Autonomous Bodies.

SAl is free to get documents verified and agency shall have no objection fo it. In
case, if it is found at any stage that the agency has made any false information
will be disqualified and blacklisted.
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25

2.6

2.7

28

29

2.10

21

212

(a)

(b)

(c)

(d)

(e)
()

(9)

Bidders are required to submit full bio-data giving details about their organization,
experience, technical personnel & manpower available in their organization,
equipment holding, PF registration number, Balance Sheet and Turnover details for
last 5 years duly cerfified by CA, Litigation History Affidavit, Bank Certificate etc. in
order to assess their financial and technical capabilities efc. in the enclosed forms
which will be kept confidential.

While deciding upon the technical qualification of applicant great emphasis will be
given on the ability and competence of applicants to do good quality works within
the specified time schedule and in close coordination with other agencies.

The documents shall be signed by person(s) on behalf of the organization having
necessary authorization/power of attorney to do so (certified copies to be enclosed).

If the space in the proforma is insufficient for furnishing full details, such information
may be supplemented on separate sheets of paper, stating therein the part of
the proforma and serial number. Separate sheets shall be used for each part.
However, the format shall be as per proforma.

Applications containing false / incomplete and / or inadequate information are
liable to be rejected. Also mere fulfilment of eligibility criteria does not guarantee
for selection.

Clarification, if any required, may be obtained from the office of the Engineering
Wing, SAI, Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd, New Delhi, Delhi
-110003.

Canvassing in any form in connection with pre-qualifications is strictly prohibited and
the application of such persons/organizations that resort to canvassing will be
liable to rejection.

Additional Requirement: Even though the bidders meet the above qualifying criteria,
they are liable to be disqualified if they have:

Made misleading or false representation in the forms, statements and attachments
in proof of the quadlification requirements;

Records of poor performance such as abandoning the work, not properly
completing the confract, inordinate delays in completion, litigation history or
financial failures etc.;

Their business banned by any Central/ State Govt. Departiment/ Public Sector
Undertakings or Enterprises of Cenftral/ State Govt.

Not submitted all the supporting documents or not furnished the relevant details
as per the prescribed format.

A declaration to the above effect should be submitted as per Proforma-IX.
Bidder shall submit the General Information about bidder as per Proforma- lIl.

Bidder shall submit the list of major plant & machinery available with the firm as per
Proforma-IV.
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2.13 Site Visit:

a.

The bidderis advised to visit and examine the Site of Works and its surroundings and
obtain for itself on its own responsibility and cost all information that may be
necessary for preparing the bid and entering into a contract for construction of
the Works.

The bidder and any of its personnel or agents will be granted permission by the
Employer/ Owner to entfer upon its premises and lands for the purpose of such
visit, but only upon the express condition that the bidder, its personnel, and
agents will release and

Indemnify the Employer/ Owner and its personnel and agents from and against all
liability in respect thereof, and will be responsible for death or personal injury, loss
of or damage to property, and any otherloss, damage, costs, and expensesincurred
as a result of the inspection.

Before submitting a Bid, the Bidder shall be deemed to have satisfied himself by
actual inspection of the site and locality of the works, that all conditions liable to be
encountered during the execution of the works are taken into account and that
the rates entered in the Price Bid document are adequate and all-inclusive for the
completion of work to the entire satisfaction of the Employer/ Owner.

2.14 Preparation of Bids: Documents Comprising the Bid

1)
1.1.

1.2.

1.3.

1.4.
a)
b)
c)
d)

e)

EMD

The bidder shall furnish Bid Security for an amount as shown in the bid document. The Bid
Security is required to protect the Procuring entity against any non-compliance,
misconduct, or withdrawal by the bidder. Failure to submit the Bid Security in the prescribed
manner and within the stipulated timeline shall result in outright rejection of the bid, without
any further consideration.

In case, as per notification of Government of India, the bidder falls in the category of
exemption of Bid Security, it should submit a Bid security declaration as per format. and
furnish the relevant nofification along with required documents like valid Registration
Certificate etc.

The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as along with the bid.

The Bid Security shall be furnished in one of the following forms:
Account Payee Demand Draft
Fixed Deposit Receipt
Banker's cheque / Pay Order
Bank Guarantee (including e-PBG) from any of the commercial banks (as per the format
at Annexure V),
NEFT transfer to "Secretary SAl, Union Bank of India Account No: 108510011000101, IFSC
No. UBINO810851.. (Bidder has to upload challan/proof along with Bid on e procurement
portal).

f) Valid Insurance Surety Bonds
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In case, submission of Bid Security in the form of a) to d) and f), following shall be ensured:

1.5.

1.6.

1.7.

1.8.

1.9.

i. A scanned copy of the document shall be uploaded on e-Procurement Portal while
applying to the tender.

i. The original document should be delivered to the official nominated as indicated in
the tender document before closing date and time for submission of bids.

ii.  Non submission of scanned copy of bid security document with the bid on e-
tendering portal and/or non submission of original bid security document within the
specified period shall lead to summary rejection of bid. Further. No request on
account of postal delay shall be entertained

The Demand Draft, Fixed Deposit Receipt, Banker's Cheque, Insurance Surety Bonds or Bank
Guarantee (including e-PBG) shall be drawn on any Commercial Bank in India, in favour of
the “Secretary, Sports Authority of India”, payable at New Delhi. In case of Bank Guarantee,
the same is to be obtained from any commercial bank in India as per the format specified
under Annexure V of the Bid Document.

The Bid Security shall be valid for a period of forty-five (45) days beyond the validity period
of the bid.

Earnest Money is required to protect the Procuring entity against the risk of the bidder’s
conduct, which would warrant the forfeiture of the EMD. Earnest money of a bidder will be
forfeited, if the bidder withdraws or amends its tender or impairs or derogates from the
tender in any respect within the period of validity of its tender or if it comes to notice that
the information/documents furnished in its tender is incorrect, false, misleading or forged
without prejudice to other rights of the Procuring entity. The successful bidder’'s earnest
money will be forfeited without prejudice to other rights of Procuring entity if it fails to furnish
the required performance security within the specified period.

Bid Security of a bidder will be forfeited, if the bidder withdraws or amends its bid or impairs
or derogates from the bid or is breach of any condition of the tender documents in any
respect within the period of validity of its bid without prejudice to otherrights of the Procuring
entity. Further, if successful bidder fails to furnish the required Performance Security and sign
the confract / agreement within the period as specified by SAl in the Letter of Intent/
Notification of Award (NoA), its Bid Security/EMD will be forfeited.

The EMD serves as a safeguard for the Procuring entity against any misconduct or non-
compliance by the bidder. The Bid Security shall be forfeited without any further noftice if the
bidder withdraws, amends, revises, or modifies its bid in any manner within the bid validity period.
It shall also be forfeited if the bidder submits false, misleading, forged, or incorrect information or
documents, whether deliberately or due to negligence. Additionally, if the successful bidder fails
to furnish the required Performance Security within the specified period or engages in fraudulent
practices, misrepresentation, or attempts to unduly influence the bidding process at any stage,
the Bid Security will be forfeited. Moreover, non-compliance with any conditions outlined in the
tender document, as determined by SAI, shall also result in forfeiture of the EMD
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1.10. Bid securities of the unsuccessful bidders shall be returned to them before expiry of
the final bid validity and latest on or before the 30th day after the award of the contract'.
Bid securities of unsuccessful bidders during first stage i.e., technical evaluation etc. shall be
returned within 30 days of declaration of result of first stage i.e., technical evaluation etc.

2)Financial Bid:

Duly quoted and digitally signed Bill of Quantity (BOQ) in the file supplied by the
employer shall be uploaded.

The tenders shall be strictly as per the conditions of confract. Tenders with any additional
condition(s)/ modifications shall be rejected.

NOTE: All the documents should be digitally signed.
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2.15 Online Submission of Bids: Bidding through E-Tendering System:

(a) The bidding under this contract is electronic bid submission through website

https://eprocure.gov.in/eprocure/app. Detailed guidelines for viewing bids and
submission of online bids are given on the website. Any citizen or prospective bidder
can logon to this website and view the invitation for bids and can view the
details of work for which the bid is invited. The prospective bidder can submit bids
online; however the bidder is required to have enrolment/ registration in the website
and should have valid Digital Signature Certificate (DSC) in the form of smart card/
e-token. The DSC can be obtained from any authorized certifying agencies. The
bidder should register in the website https:.//eprocure.gov.in/eprocure/app using
the relevant option available. Then the digital signature registration has to be
done with the e-token, after logging into the site. After this the bidder can login the
site through secured login by entering the password of the e-token & the user id/
password chosen during registration. After getting the bid schedules, the Bidder
should go through them carefully and then submit the documents as asked,
otherwise, the bid will be rejected.

(b) The completed bid comprising of documents, should be uploaded on the website

2.16

(c)

(d)

https://eprocure.gov.in/eprocure/app through e-tendering along with scanned
copies of requisite certificates as are mentioned in different sections in the bidding
document and scanned copy of bid security.

Bid Opening and Evaluation:

The Employer inviting bids or its authorized representatives will open the bids
online and this could be viewed by the bidders also online. In the event of the
specified date for the opening of bids being declared a holiday for the Employer,
the bids will be opened at the appointed time on the next working day.

The file containing the Part | of the bid will be opened first.

In all cases, the amount of bid security, cost of bid documents, processing fee
for e- tender and validity of the bid shall be scrutinized. Thereafter, the bidders’ name
and such other details as the Employer may consider appropriate, will be notified as
Part | bid opening summary by the authority inviting bids at the online opening.

Evaluation of Part| of bids with respect to bid security, qualification information and
other information furnished in Part | of the bid, shall be taken up, and a list will
be drawn up of the qualified bidders whose Part Il of bids will be eligible for opening.

The result of evaluation of Part| of the Bids shall be made public on e- procurement
following which on next working day from the date of making

Sign. & Seal of Tenderer Page 20 of 186 SAI



(9)

217

2.18

public the result of evaluation of Part | of the Bids; 48 hours will be given for
representation to the disqualified firms/parties; then Part Il or the price bid of the
qualified bidders will be opened.

The Employer shall inform the bidders who have fechnically qualified during
evaluation of Part | of bids, of the date, time of online opening of Part Il of the
bid. In the event of the specified date being declared a holiday for the Employer,
the bids will be opened at the appointed fime and location on the next working
day.

Part Il of bids of only these bidders will be opened online, who have qualified in Part
| of the bid. The bidders’ names, the Bid Prices, the total amount of each bid,
and such other details as the Employer may consider appropriate will be nofified
online by the Employer at the time of bid opening.

Financial proposal with any counter conditions or ambiguous remarks shall be
rejected.

The final selection will be based on Lowest Offeri.e. L-1.

In case there is tie i.e. two or more than two bidders quoted the same rate and
are lowest then final selection will be based on lottery among the bidders who have
quoted the same rate.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison
of bids and recommendations for the award of a confract shall not be disclosed
to bidders or any other persons not officially concerned with such process until the
award fto the successful bidder has been announced. Any attempt by a bidder to
influence the Employer’'s processing of bids or award decisions may result in the
rejection of his/her Bid.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation, Employer shall determine whether each bid is of
acceptable quality, is generally complete and is substantially responsive to the
Tender documents. For purposes of this determination, a substantially responsive bid
is one that conforms to all the documents as specified in the Tender document
without material deviations, objections, conditionality or reservation. A material
deviation, objection, conditionality or reservation is one:

a. That affectsin any substantial way the scope, quality or performance of the contract.

That limits in any substantial way, inconsistent with the bidding documents, the
Employers’ rights or the successful Bidder's obligafions under the Tender
document, or

Whose rectification would unfairly affect the competitive position of other Bidders
who are presenting substantially responsive bids.
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3.0 MODE OF SUBMISSION:
3.1 As noftified in Notice Inviting Tender

3.2 Once the bidder has given an unconditional acceptance to the terms and contract
conditions, bidder will not be permitted to put any remark(s)/conditions(s) (except
unconditional rebate on price quoted, if any) in/along with the tender document.

3.3 In case the conditions 3.2 mentioned above is found violated at any fime after
opening of tender, the tender shall be summarily rejected and SAIl shall, without
prejudice to any otherright remedy, be at liberty to forfeit the Earnest Money Deposit
as specified above.

4.0 EARNEST MONEY DEPOSIT:

4.1 The bidder shall furnish Bid Security for an amount as shown in the bid document. The

Bid Security is required to protect the Procuring entity against any non-compliance,

misconduct, or withdrawal by the bidder. Failure to submit the Bid Security in the prescribed

manner and within the stipulated timeline shall result in outright rejection of the bid, without

any further consideration.

4.1In case, as per nofification of Government of India, the bidder falls in the category of
exemption of Bid Security, it should submit a Bid security declaration as per format and
furnish the relevant nofification along with required documents like valid Registration
Certificate etc.

4.2 The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as along with the bid.

4.3 The Bid Security shall be furnished in one of the following forms:

a) Account Payee Demand Draft

b) Fixed Deposit Receipt

C) Banker's cheque / Pay Order

d) Bank Guarantee (including e-PBG) from any of the commercial banks (as per the format

at Annexure V),

e) NEFT transfer to “Secretary SAl, Union Bank of India Account No: 108510011000101, IFSC
No. UBINO810851 (Bidder has to upload challan/proof along with Bid on e procurement
portal).

f) Valid Insurance Surety Bonds

In case, submission of Bid Security in the form of a) to d) and f), following shall be ensured:
iv.  Ascanned copy of the document shall be uploaded on e-Procurement Portal while
applying to the tender.

v. The original document should be delivered to the official nominated as indicated in
the tender document before closing date and fime for submission of bids.

vi.  Non submission of scanned copy of bid security document with the bid on e-
tendering portal and/or non submission of original bid security document within the
specified period shall lead to summary rejection of bid. Further. No request on
account of postal delay shall be entertained
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4.4 The Demand Draft, Fixed Deposit Receipt, Banker's Cheque, Insurance Surety Bonds or Bank
Guarantee (including e-PBG) shall be drawn on any Commercial Bank in India, in favour of
the “Secretary, Sports Authority of India”, payable at New Delhi. In case of Bank Guarantee,
the same is to be obtained from any commercial bank in India as per the format specified
under Annexure V of the Bid Document.

4.5 The Bid Security shall be valid for a period of forty-five (45) days beyond the validity period of
the bid.

4.6 Earnest Money is required to protect the Procuring entity against the risk of the bidder’s
conduct, which would warrant the forfeiture of the EMD. Earnest money of a bidder will be
forfeited, if the bidder withdraws or amends its tender or impairs or derogates from the tender
in any respect within the period of validity of its tender or if it comes to notice that the
information/documents furnished in its tender is incorrect, false, misleading or forged without
prejudice to other rights of the Procuring entity. The successful bidder's earnest money will be
forfeited without prejudice to other rights of Procuring entity if it fails to furnish the required
performance security within the specified period.

4.7 Bid Security of a bidder will be forfeited, if the bidder withdraws or amends its bid or impairs or
derogates from the bid oris breach of any condition of the tender documents in any respect
within the period of validity of its bid without prejudice to other rights of the Procuring entity.
Further, if successful bidder fails to furnish the required Performance Security and sign the
contract / agreement within the period as specified by SAl in the Letter of Intent/ Notification
of Award (NoA), its Bid Security/EMD will be forfeited.

4.8 'Bid securities of the unsuccessful bidders shall be returned to them before expiry of the final
bid validity and latest on or before the 30th day after the award of the contract'. Bid securities
of unsuccessful bidders during first stage i.e., technical evaluation etc. shall be returned within
30 days of declaration of result of first stage i.e., technical evaluation efc.

SAl reserves the right to reject any or all the tenders in part or full without assigning any
reason whatsoever thereof. SAl does not bind itself to accept the lowest tender. SAI
also reserves the right to split up the work among two or more agencies.

QUOTING OF RATES & AMOUNTS:

6.1 The tenderers should quote percentage rate in figures. The rate shall be quoted up fto
2 decimals.

6.2 Special care should be taken to fill the rates and amounts in figures as well in words in
such a way that any alteration is not possible. The total amount should be written both
in figures and in words. In case of figures; the word ‘Rs.’ should be written before the
figure of Rupees and word ‘P’ after the decimal figure e.g. Rs. 2.15p. Rs.

2.15 shall be written as Rupees two and fifteen paisa only. Unless the rate/amount is
in whole Rupees it should invariably be up to two decimal places.

6.3 In case of any discrepancy between the rates/percentage quoted in figures and
words, then the rate/percentage quoted by the contractor in words shall be taken as
correct.
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7.0

8.0

9.0

10.0

12.0

The tenders shall be strictly as per the conditions of contract. Tenders with any
additional condition(s)/modifications shall be rejected.

The witnesses to the Tender/Contract Agreement shall be other than the tenderer/
tenderers competing for this work and must indicate full name, address,
status/occupation with dated signatures.

The tenders for works shall remain open for acceptance for a period of 120 (One
Hundred Twenty) days from the date of opening of the tenders. If any tenderer
withdraws his tender before the said period or makes any modification in terms and
conditions of the tender to his benefit which are not acceptable to SAl then SAI shall
without prejudice to any other right orremedy, be at liberty to forfeit the EMD.

Acceptance of tender will rest with SAl who does not bind itself to accept the lowest
tender and reserves to itself the right to reject any or all the tenders received without
assigning any reason thereof. Tenders in which any of the prescribed conditions are
not fulfiled or found incomplete in any respect are liable to be rejected.

Canvassing whether directly or indirectly in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort fo canvassing
will be liable for rejection.

PERFORMANCE GUARANTEE:

The successful tenderer shall submit a Performance Guarantee amounting fo five
percent (5%) of the awarded confract value within twenty-one (21) days from the
date of issuance of the Letter of Acceptance (LOA) or Letter of Intent (LOI). The
Performance Guarantee shall be furnished in the form of a Demand Draft (DD), Fixed
Deposit Receipt (FDR) in favor of SAI, or an unconditional and irrevocable Bank
Guarantee (BG) from a Nationalized or Scheduled Bank of equivalent value.

The Performance Guarantee shall remain valid for a period extending at least
two (2) months beyond the completion of the Defect Liability Period, as stipulated in
the tfender document. In the event of an extension of the project completion period
for any reason, it shall be the sole responsibility of the contractor to ensure that the
Performance Guarantee is extended at least one (1) month prior to its expiry. Failure
to extend the Performance Guarantee within the stipulated fimeline shall entitle SAI
fo invoke and encash the guarantee without any prior notice to the contractor.

If the contractor fails to submit the Performance Guarantee within the stipulated
period, a penalty equivalent to 0.01% of the Performance Guarantee amount per
day shall be imposed for the delayed period. However, such an extension shall not
exceed fiffeen (15) days under any circumstances. Non-submission of the
Performance Guarantee within the stipulated or extended period shall be deemed
as arefusal fo execute the confract, and in such a case, SAl shall have the absolute
right to forfeit the Earnest Money Deposit (EMD) without any further notice and take
appropriate legal action.

Upon submission and confirmation of the Performance Guarantee from the
issuing bank, the EMD shall be refunded to the successful bidder. If the EMD was
deposited online info SAl's bank account, the refund shall be processed directly to
the bidder’s registered bank account through electronic transfer..
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13.0

14.0

15.0

16.0

17.0

18.0

Note: “The original Performance Bank Guarantee shall be accepted only in physical
(hard) form.

The Performance Bank Guarantee shall be verified by the issuing bank through email.
The original BG shall be submitted directly from the issuing bank to SAL.

Bank Account details of SAl shall be provided to the successful bidder at the time of
issue of Letter of Acceptance (LOA)".

SECURITY DEPOSIT:

The Security Deposit will be deducted from the successful confractor at the rate
of 5% from the Gross Value of each R/A bills fill it reaches 5% of the contfract value.
No interest will be paid on the Security Deposit under any circumstances. The total
Security Deposit shall be refunded only after the successful completion of the Defect
Liability Period, subject to satisfactory compliance with all contractual obligations,
rectification of defects (if any), and final certification by the Engineer-in-Charge.

On acceptance of tender, the name of the authorized representative(s) of the
contractor who would be responsible for taking instructions from Engineer-In- Charge
or his authorized representative shall be intimated by the contractor within 07
days from the date of issue of telegram/letter/telex/fax of intents by SAL

The tenderer shall not be eligible to participate in the fender process if any of their
near relatives is employed with SAl in the capacity of an Accountant, Assistant
Engineer, or any higher-ranking position in the project office or the concerned Zonal
Office of SAL The contractor shall be required to disclose the names of all individuals
associated with their organization in any capacity who are near relatives of any
officer working in SAI. This includes individuals who are already employed by the
contractor at the time of tender submission as well as those who may be employed
subsequently during the execution of the contfract. Any violation of this clause shall
render the tenderer liable for the cancellation of the awarded contract, along with
the forfeiture of the Earnest Money Deposit (EMD) and Security Deposit. Furthermore,
the contractor may be debarred from participating in future tenders issued by SAI.

GST or any other tax on materials as also the Turnover Tax, Work Contract Tax,
Construction Cess, or similar, if any, in respect of confract shall be payable by
the contractor and SAl will not entertain any claim whatsoever, on such
grounds. In the event of non-payment/default in payment of any confrol,
royalty, cess, turnover ftax, sales tax, including the purchase tax,
consignment tax, work confract tax or any labour dues and E.P.F. efc. by
contractor/supplier, the SAlreserves the right to withhold the dues/payments
of confractor and make payment to local / State/ Central Government
authorities or tfo labours as may be applicable. The confractor should submit
along with the tender, the Registration Certificates with Sales Tax on works
contract authority and EPF Authorities otherwise appropriate recovery shall
be made from his bills.

Tenderer should quote all prices, including the liability of taxes etc. covered
under Clause 16.0 or any other levy as applicable in the respective state.

The tenderer shall be deemed to have gone through the various conditions and
clauses of the tender and visited the site before quoting their rates. Once they make
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19.0

20.0

21.0

22.0

23.0

an offer for this work, no claim shall be entertained on this account.

The details for the works are made available in the NIT and further may be contacted
Infra Division, SAl, Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd, New
Delhi, Delhi- 110 003 for the Site Visit.

Tenderer can download the tender documents as mentioned in Nofice Inviting
Tender.

ESCALATION/PRICE VARIATION:

There will be no escalation on account of any increase in price index in the price of
materials or labours, imposition of sales tax or enactment of any new law or
imposition of levies etc. No price escalation shall be applicable even during the
extended period for completing the works. No extra claim in this regard will be
entertained.

SAlreserves its right to accept orreject or cancel any or all tenders without assigning
any reason thereof.

SCOPE OF WORK:

Scope of work includes replacement of 400 mir. 8-Lanes Synthetic Athletic Track
Including Class-1 Certification within JNL Stadium Complex (Main Arena Athletic
Track) for Sports Authority of India (SAI) along with all appurtenant works including all
supplies of materials, Machines, Equipment’s and labor required for the completion
of works in terms of tender conditions which shall be invited from the Construction
Agencies/Firms for the subject work. The Good for Construction drawings shall be
prepared by the contractor and approved by the engineering consultant appointed
by SAI

Details of Work (For indicative reference only. The contractor will need to ensure the
works are as per the standards for WA or IAAF Certification

a) Relaying of Synthetic Athletics Track by providing and laying "WA" (formerly
known as IAAF) approved Synthetic Athletics Track prefabricated system
original equipment manufacturer from European/ American/ Australian
region only including line marking on the surfaces all complete as per
specification laid down by "WA" (formerly known as IAAF) Class-I
Certification. Including Normal Stress Areas, high stress area |, high stress
area Il of finished frack surface, wherever required as per site
requirements. The contractor will have to give an undertaking that no
sub-standard materials have been used in the work and will provide
written guarantee/ warranty to the effect that Synthetic Athletics Track
Surface & Equipment’s Installed fully comply with all the requirements
of "WA" (formerly known as IAAF) both in terms of quality material and
its laying. The Synthetic Athletics Track should have a minimum
guarantee/ warranty of 7 years. The guarantee/ warranty regarding
Synthetic Athletics Track and its maintenance manual duly complete
in all respect will be given in written as well as through official email by
the OEM/Distributer/Dealer/vendor before the start of work. The
guarantee/ warranty shall be to replace at his own cost any part or
whole of said surface if found defective or contrary to "WA" (formerly
known as IAAF) specifications during seven years from the date of
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Note: The scope/ details of work is only for indicative purpose and may vary upto any extent

completion of work as recorded by Engineer-In-Charge. Since the work
is specialized in nature, the same shall be carried out by the nominated
vendor of the manufacturer only.

Providing and fixing WA Certified frack and field Equipment as per approved drawing.
Providing and laying up to 30mm thick of bituminous concrete.

Repair/ Replacement of Existing RCC Hume Pipes used for outlet of frack inner
drain.

Providing and laying 60mm thick factory-made cement concrete interlocking
paver block of M-35 grade.

Providing and laying RCC drain covers

Removal of drain cover and stacking of serviceable materials.

Dismantling Bituminous concrete including removal of rubbish etc., disposal of
unserviceable materials to the dumping ground and stacking of serviceable materials.

Removal of the existing old Synthetic Athletics Track and existing bituminous
concrete layer.

Dismantling of the existing frack field Equipment etc. complete.

Rectification of settflement on a synthetic athletic track above and around underground
tunnel area to restore its functional and structural integrity. This includes the identification
of cause for settlement and its rectification and vetting of the same by an institute of
National repute such as IIT / NIT and as per direction of engineer in charge. Including
warranty for a period or 7 years against any type of settflements throughout the Area (i.e.

Playing area, non-playing area, Football Field, etc. complete in all respect.

as per the requirements of the client/ SAl from time to time

24. 0 The Earnest Money Deposit may be forfeited:

If the Bidder withdraws the Bid after bid opening (Technical Bid) during the
period of Bid validity;

In the case of a successful Bidder, if the Bidder fails to furnish the required
Performance Security & Sign the Agreement;

The Bid without EMD shall be considered incomplete and summarily
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rejected.

25.0 Fraudulent Act:

The Contractor shall submit all genuine documents w.r.t. its credential such as work
experience, Bank Guarantee and other documents to SAl to qualify in the Tender.
The Contractor agree that the contractor shall not indulge in any fraudulent activity
and in any points of time including after being successful bidder, if any fraudulent
act shall have been committed by the Contractor then SAl shall have full rights to
forfeit the EMD, Security Deposit, Performance Bank Guarantee, whatsoever without
any notice to the Contractor.

26.0 TAXES AND DUTIES:

26.1The conftract price is inclusive of all taxes, duties, cess and statutory levies payable
under any law including but not restricted tfo Goods and Service Tax (GST) levied
by Union and State Governments (CGST, SGST, UTGST, IGST), EPF, ESI, Labour Cess,
Royalty, Toll Tax and any other such taxes and duties leviable by local/State/Union
Government from time to fime on all such arficles, materials which may be used for
this work or any other tax (duty etc.) paid by the contractor.

26.2In case of any change in rate of tax or any provision relating levy of tax resulting in
increase in burden of tax on the contfractor, the contractor shall not be entitled
tfo receive any compensation for such increase in quantum of tax on the contractor.
Similarly, no recovery shall be made from the confractor on account of decrease
of rate of tax or any provision relating to levy of tax.

26.3Contractor must be registered under Goods and Service tax (GST) laws, and copy
of the registration certificate of the same shall be submitted to SAL

26.4Apart from the registration as mentioned at 30.3 above contractors shall also obtain
all other necessary registrations required under any other Local/State/Union
Government Statute, for the execution of this contract, if any.

26.5Contractor must submit as a compliance of GST Laws, Tax Invoice, as per applicable
rules and regulations under the GST Act(s), failing which GST amount will be
recovered by SAl without any recourse or prior notice from the next Invoices/ Security
Deposit/ Bank Guarantees and/or available dues with SAl.

26.6The conftractor/service provider shall be responsible for issuing of Tax Invoices,
filing of statutory return and deposit of statutory taxes within the fime limit as
prescribed in law. Any interest/penalty/taxes (non availment of Input Tax Credit
due to mismatch to GSTR2) which is required to be paid by SAlI due to default
by the Contractor/service provider to comply with the above-mentioned
activity/provisions as prescrived in laws, rules and regulations shall be
recovered
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from the Contractor/Service provider and adjustment shall be made when
mismartch is attended and solved and credit is extended to SAl.

26.7 Apart from compliance mentioned at 30.6 above, in the event of
nonpayment/default in payment of taxes and duties and any other statutory
compliances, under any other Local/State/Union Government Statute, SAl
reserves the right fo withhold the dues/payment of contractor and make
payment to Local/State/Union Government authorities or to Labourers, as
may be applicable.

26.81t is clearly understood that the contractor is fully aware of all GST Laws and his
liabilities and responsibilities under the said laws including but not restricted to
correct HSN/SAC code, applicable rate of taxes of GST or otherwise on which
his liability has to be paid and discharged. SAl shall have no liability or
responsibility for any penalty or proceedings or any other liability levied or
leviable on the contractor because of lower deduction or any other such non-
compliance of the contractor.

26.9Bidders will examine the various provisions of the Central Goods and Service Tax
Act, 2017 (CGST)/ Goods and Service Tax Act (IGST)/ Union Territory Goods and
Service Tax Act, 2017(UTGST)/ respective state’s State Goods and Service
Tax Act (SGST) also, as notified by Central/State Government and as amended
from fime to time and applicable taxes before bidding. Bidders will ensure that
full benefit of Input Tax Credit (ITC) likely fo be availed by them is duly
considered while quoting rates.

26.10 Upon the implementation of the Goods and Services Tax (GST), any
reduction in the applicable tax rates or any benefit arising from the availability
of input tax credit (ITC) under anti-profiteering provisions shall be passed on to
SAl through a commensurate reduction in the confract price for the supply of
goods or services. Failure to comply with this provision shall render the contfractor
liable for appropriate legal and financial consequences, including penalties as
per applicable laws

26.11 In case of any law requires SAl fo pay tax on the contract price on reverse
charge basis, the amount of tax deposited by SAI would be considered as
perincome Tax Act, GST Laws or any other law as applicable.

26.12 Stamp duty and registration charges, if any, payable on the executed
confract document, shall be borne by the contractor.

26.13 Turnover Tax, Work Contract Tax, Construction Cess or similar, if any, in
respect of confract shall be payable by the contractor and SAI will not
entertain any claim whatsoever, on such grounds. However, the labour cess
shall be deducted @1% of Gross Bill & rates quoted should be inclusive of
this labour cess. In the event of nonpayment/ default in payment of any
ocftroi, royalty, cess, furnover tax, sales tax, including the purchase tax,
consignment tax, work confract tax or any labour dues and E.P.F. etc. by
contractor/supplier, the SAIl reserves the right to withhold the dues/payments
of contractor and make payment to local / state/ Central Government
authorities or to labours as may be applicable. The confractor should submit
along with the tender, the Registration Cerfificates with sales tax on works
contract authority and EPF Authorities otherwise appropriate recovery shall be
made from his bills.

Sign. & Seal of Tenderer Page 29 of 186 SAI



27.0

Client/ Owner.

Any addition/ change may be done at any stage in nomenclature or items by SAl &

28.0 Details of documents to be submitted: Following documents are to be submitted/
uploaded with Technical Bid duly supported with credentials/certificates as directed in
the respective proforma.

S.No. Details Proforma No. [To be executed on
Tenderer’s letter
1. | Acceptance of Tender Conditions PROFORMA- | head
Tend ' lett
2. | Form of Tender PROFORMA- | | Coerers el
head
3. General Information PROFORMA - Il
4 List of MOJor Plant gnd Machinery in PROFORMA - IV
Possession of the Firm
5. | Annual Turn Over For The Last five Years PROFORMA-V
. Details of the Similar Works Completed in PROFORMA.V]
Last Seven Years
7. Details of on-going/existing works PROFORMA-VII
Non-judicial
8. | Past Contractual Performance PROFORMA= il | SfamP  paper. of
value not  less
than Rs. 10/-
Bank Account Particulars for refund of
. PROFORMA — IX
4 EMD through Electronic mode OFO
10. | Certificate of Credit Facility PROFORMA - X Bank’s letter head
Tend ' lett
11. | Format for Litigation PROFORMA =Xl enaerers et
head
12. | GST Registration Details PROFORMA -XII
13 Undertaking regarding Percentage of PROFORMA X Auditor’s letter
" | Local Content head
14. | Solvency Certificate PROFORMA — XIV Bank’s letter head
15. | Integrity Pact (IP) PROFORMA - XV
16. | Performance Guarantee PROFORMA - XVI
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To,

PROFORMA - |

(On the letter head of the Tenderer)

Sports Authority of India (SAl),
Jawaharlal Nehru Stadium Complex
East Gate, Lodhi Rd,

New Delhi, Delhi- 110 003

Sir,

ACCEPTANCE OF TENDER CONDITIONS

The tender documents for the work replacement of 400 mir. 8-Lanes Synthetic Athletic
Track Including Class-1 Certification within JNL Stadium Complex (Main Arena Athletic
Track) been downloaded by me/us/ from official welbsite/ e-tendering site of Sports
Authority of India and I/We hereby unconditionally accept the tender conditions and
fender documents in its entirety for the above work.

1.

The contents of the Tender documents have been noted wherein it is clarified that
after unconditionally accepting the tender condition in its entirety, it is not permissible
to put any remark(s)/conditions(s) (except unconditional rebate on price, if any) in
the tender enclosed in "Envelope-2 and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening
of the Envelope 2, I/we agree that the tender shall be summarily rejected and SAl
shall, without prejudice to any other right orremedy be at liberty to forfeit the full said
earnest money absolutely.

I/we have not made any misleading or false representation in the forms, statements
and atftachments in proof of the qualification requirements. In case this provision of
the tender is found violated at any time before or after opening of the Price Bid/
Award, I/we agree that the Tender/ Award shall be summarily rejected and SAl shall,
without prejudice to any other right or remedy be at liberty to forfeit the full said
earnest money/ any other amount payable under this confract absolutely.

The required earnest money for this work is enclosed herewith.

If I/we will not fulfil the minimum qualifying criteria of the tender I/we not lodge any
claim for opening of Envelope 2 of the tender.

Yours faithfully,

Dated:

(Signature of the tenderer) with rubber stamp
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To,

PROFORMA - I
FORM OF TENDER

(On the letter head of the Tenderer)

Sports Authority of India (SAl),
Jawaharlal Nehru Stadium Complex
East Gate, Lodhi Rd,

New Delhi, Delhi- 110 003

1.

W, e [Name & address of the Bidder]
.......................................................................................... have read the various terms and
conditions of the Bid documents together with Addendum no(s)/Errata no(s)
attached here with duly signed by me/us and agree to abide by the same.

I/We hereby declare that we are aware of the site of work and have made ourselves
fully conversant of the conditions therein and including the topography of areaq,
soil strata aft site of work, sources and availability of construction materials, rates of
construction materials, water, electricity, all local taxes, royalties, ocftrois etc.,
availability of local labour (both skiled and unskilled), relevant labour rates and
labour laws, the existing road and approaches to the site of work, requirements
for further service roads / approaches to be constructed by me / us, the availability
and rates of private land etc. that may be required by me / us for various
purposes, climatic conditions, law and order situation and availability of working
days.

I/We hereby tender for execution of work replacement of 400 mir. 8-Lanes Synthetic
Athletic Track Including Class-1 Certification within JNL Stadium Complex (Main
Arena Athletic Track) as per tender documents within the ftime schedule of
completion of work as per separately signed and accepted rates in the bill of
quantities quoted by me/us for the whole work in the accordance with the Notice
Inviting Tenders, conditions of confract, specifications of materials and
workmanship, bill of quantities, Drawings, time schedule of complefion of jobs
and other documents and papers, all as in tender documents.

It has been explained to me/ us that the time stipulated for jobs and completion
of works in all respects and in different stages mentioned in the "Time Schedule
for Completion of Job” and signed and accepted by me/us is the essence of
the contract. I/We agree that in case of failure on my/our part to strictly observe the
time of completion mentfioned for jobs or any of them and the final completion
of works in all respects according to the schedule sat out in the said “Time Schedule
for Completion” of stipulations contained in the contfract the recovery being made
as specified therein. In exceptional circumstances extensions of time which shall
always being in writing way, however be granted by the SAl at its entire discretion
for some items and I/we agree that such extension of time will not be counted for
the final completion of work as stipulated in the said “Time Schedule of Completion
of Jobs.”
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5.

6.

I/we agree to pay the Earnest Money Deposit, Performance Guarantee and Security
Deposit and accept the terms and condition as laid down in the memorandum
below in this respect.

MEMORANDUM
S. No. Descripfion Clause |Values/ Description to be applicable for
No. relevant clause(s)
Replacement of 400 mir. MAIN ARENA
1. Name of Work synthetic athletic track including
certification within JLN Stadium
Complex
2. Client/Owner Sports Authority of India (SAI)
3. Type of Tender Percentage Rate
. As per
4, Estimated Cost NIT
5 Earnest Money| As per
' Deposit NIT
As per Total work is to be completed within
NIT 4 months including rainy season in
6. Time for completion accordance with the time schedule
of completion of work in
the tender document.
Mobilization Advance is payable
7 Mobilization Advance 90 moximum‘up fo 10 (Ten‘)‘% of confract
value subject to conditions
stipulated in Clause No. 8.0 of GCC.
8 Interest rate on 90 Simple Interest Rate of 12% (Twelve
Mobilization Advance percent only) per annum.
10. Validity of Tender 4.0 120 (One Hundred Twenty) days
5% of contract value to be submitted
. Performance 100 within 21days from the date of issue of
Guarantee LOI. Refer Clause No.
9.0 of GCC.
Securify Deposit/ Tc? be degucTed @ 5% of each R.A.
12. X 11.0 bill and will be restricted up to 5% of
Retention Money
the contract value.
Date of start of contfract shall be
13, Time allowed for 410 reckoned 10 days after the date of
starting the work issue of letter/Fax/E-mail of intent/
acceptance of tender.
12 (Twelve) Months from the date of
14. Defect Liability Period |As per NIT| handing over of works fo
Owner/SAl.

Should this tender be accepted, I/We agree to abide by and fulfill all terms and
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conditions referred to above and in default thereof, to forfeit, and pay SAIl or its
successors or its authorized nominees such sums of money as are stipulated in the
nofice inviting fender documents.

7. If I/We fail to commence the work immediately on issue of LOI, or I/We fail to submit
the Performance Guarantee as per Clause 9.0 of General Conditions of Contract
I/We agree that SAl shall, without prejudice to any otherright orremedy, be at liberty
fo forfeit the said earnest money deposited with SAl besides any other action as per
terms of registration with SAI. The SAl shall also be at liberty to cancel the notice of
acceptance of tender if we fail to deposit the Performance Guarantee as
contained elsewhere in the tender documents.

8. I/We are also enclosing herewith the Acceptance Letter on the prescribed pro-
forma as referred to in condition of e-NIT.

Dated the day of

SIGNATURE OF TENDERER
NAME IN CAPITAL LETTERS
ADDRESS

TELEPHONE & FAX NO.
E-mail ID

SEAL OF TENDERER

WITNESS

OCCUPATION
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GENERAL INFORMATION

PROFORMA - 1II

All individual firms and each partner of a joint venture participating in this Bid are

requested to complete the information in this form.

1

Name of Bidder

2

Head Office Address

Tel. No.

Mobile No.

Fax No.

E-mail address

Address on which correspondence
should be made

Tel. No.

Mobile No.

Fax No.

E-mail address

Place of Incorporation / Registration

Legal status of the applicant (aftach
copies of  original documents
defining the legal status)

Specify, if the bidder is

a) An individual

b) A proprietary firm

c) A firm in partnership

d) A Limited Company or
Corporation

e) A group of firms / joint venture
(if yes, give complete information in
respect of each member)

Not Applicable

Aftach a copy of Proprietorship or
Partnership Deed or Arficle of
Association  or Incorporation  of
Company or JV Agreement as the
case may be
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Name of Proprietor / Partners /
Directors with their addresses, Mobile &
Telephone numbers, Fax No., E-
mail address.

Designation of individuals authorized
to act for the organization with the
address, Mobile & Telephone
numbers, Fax, E-mail address.
(Enclose legal Power of Attorney
along with Board Resolution in case
of Companies).

Was the applicant ever required to
suspend any construction fora period
of more than six months confinuously
after commencement of the
construction? If so, give the name of
the project & reasons of
suspension of work.

Has the applicant of any constituent
partner in case of partnership firm,
ever abandoned the awarded work
before its completion? If so, give name
of the project and reasons for
abandonment.

i) Has the applicant, or any constituent
partner in case of partnership firm
ever been debarred / black
listed for
tendering in any organization at
any fime? If so, give details.

i) Debarment/black listing shall be as
per Ministry of Finance,
Procurement policy division office
memorandum dated 02.11.2021.
Provide details accordingly in
Proforma-lil.

Has the applicant or any constituent
partner in case of partnership firm,
ever been convicted by a court of
Law? If so, give details.

Credit Facility/ Bank Solvency

Turn Over / Net Profit for the years
given below: Copies of Audited
Balance Sheets are to be enclosed
with Proforma V.

Turn Over in Lakhs

Profit in Lakhs

2019-20

2020-21
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2021-22

2022-23

2023-24

14 | Other details: (Copies to be
enclosed)

a) EPF No. valid up to:

b) Goods & Service Tax Registration
No.

c) PAN No.

15 Give particulars of registration with
Govt./Semi Govt./Public Sector
Undertakings/Local Bodies.

16 |Preference to Make in India:
The bidder shall follow percentage of

local content wused during the
execution of work as per the order of
Public Procurement (Preference to
Make in  India) Order 2017 &
amendments time to time which issued
by Department of Industrial Policy and
Promotion under Ministry of
Commerce & Industry vide No:

P45021/2/2017-B.E-ll dated 15.06.2017

Note: Use separate sheets for providing more information if any.

Date & Place Signature & seal of the applicant
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PROFORMA - IV

List of major Plant and Machinery in possession of the firm

S.No.

Name of Plant & Machinery / Equipment

Available
Owned

*Other than
Column No. C

C

D

Excavator

Dozer

Dumper

Truck

Tractor with Trolley

Water Tanker

Batching Plant : Capacity-------

Transit Mixer

VIO | Njo~ O~ WIN

Site Mixers with Weigh Batcher

©

Skip Hoist

—_
—_

Dewatering / Water Pumps

Survey Equipment:

a) Total Station,

b) Theodolite

c) Level Instruments

Details of Shuttering & Staging Materials

Any other information**

Date & Place

Note:

ko
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PROFORMA -V

Date:
ANNUAL TURN OVER FOR THE LAST FIVE YEARS
Turnover from
G o A Pl e
(In Rs. Lakh)
1 2019-20
2 2020-21
3 2021-22
4 2022-23
5 2023-24
Note:

The bidder shall submit the attested copies of the Audited Balance Sheets along with
Profit and Loss Statements and Auditors Report and Schedules duly certified by the
bidder and Chartered Accountant. Certificate from the Chartered Accountant, wherever
the Annual Turnover is certified for the relevant financial year in which the minimum  criteria

of Annual Turnover is satisfied should also be submitted.
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PROFORMA - VI
DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

Name and
Description | address of Date Value | Reasons Any
S of the Work the Date Stipulated of of for other
Nc.) with Employer of date of actual | compl | delays, | relevant
' Conftract with award | completion | compl eted penalty | informat
No. Contact etion work if any ion
No.
1
2
3
4
5
6
Note:
1. The Bidder shall submit the attested Copies of the Completion Certificates from
the Client.
2. The value of work executed should be inclusive of the value of free supply items.
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA - VII

tipul Vval Antici
. Name Stipula Value of ale nhicip Any
Description ted of work ated
and Date work as other
S. of the Work date compl | date of
. address of per relevant
No. with of etedso | comple | . .
of the award order . informati
Contract No. Emplover compl (In Rs) far fion of on
ploy etion ' (In Rs.) work
1
2
3
4
5
6
7
8
9
Note:

The copies of certificates of ongoing-awarded works issued by the owner shall be attached.
Only those works shall be considered for evaluation for which copies of the certificates
issued by the owner are attached.
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PAST CONTRACTUAL PERFORMANCE

(Affidavit on non-judicial stamp paper of Rs 10/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the
Bidder with address], in submission of the Bid, [Name of Bid
with Bid No.]

i)

have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements;

do not have records of poor performance such as abandoning the work, not
properly completing the contract, inordinate delays in completion, litigation history
or financial failures etc.;

have never been banned by any Cenftral/State Govt. Departments/Public Sector
Undertakings or Enterprises of Cenfral/State Govt.;

have submitted all the supporting documents and furnished the relevant details as
per the prescribed format; and

have submitted all the information and the requisite documents with the Bid and
further certify that we are fully responsible for the correctness of the information and
documents submitted by us.

SIGNATURE OF THE BIDDER
SEAL

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder
for evaluation/consideration if any.
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BANK ACCOUNT PARTICULARS FOR REFUND OF EMD THROUGH ELECTRONIC MODE

S. No. Description Particulars
1 Name of the Beneficiary
2 Bank Name
3 Bank Address
4 Bank Branch code
5 Account No.
6 IFSC Code
7 MICR No.
Date & Place Signature & seal of the applicant
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LITIGATION HISTORY
(On the letter head of the Tenderer)

PROFORMA - X

Type of

Date
Name Case of Name & Remar
S. of Client (Court Reqiste Address of | Amount | Present ks (if
No. Case/Arbit . 9 Court / involved Status
Work . ring of . any)
ration Arbitrator
Case
Case)
1 2 3 4 5 6 7 8 9

Date & Place Signature & seal of the applicant

Note: Applicant has to submit the details of last 5 years in respect of Court Cases /
Arbitration Cases.
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GST REGISTRATION DETAIL

S. NO. CONTRACTOR/VENDOR DETAILS
1
Name
2 . . .
Address (As per registration with GST)
City
Postal Code
Region/State (Complete State Name)
3 .
GSTIN ID/Provisional ID No. (Copy of
Acknowledgement required)
4 . o .
Type of Business (As per registration with
GST)
> Service Accounting Code/HSN Code
6

Contact person

Phone number and Mobile number

Email id

Compliance Rating (if undated by GSTN)
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PROFORMA - XIlII
UNDERTAKING REGARDING PERCENTAGE OF LOCAL CONTENT

Self-Certification under preference to Make in India order Certificate

1. In line with Government Public Procurement Order No. P-45021/2017-PP (BE-Il) dated 04.06.2020 and ifs
amendments, we hereby certify that we M/s are local suppliers and the offered item
having local content of % ( excluding Net Domestic Indirect Taxes, Transportation,
Insurance, Installation, Commissioning, Training and after sales service support like AMC/CMC etfc.) as
defined in above orders for the material against Tender/Bid No. Dated

2. Details of location at which local value addition will be made as follows:

3. We also understand, false declaration will be breach of the code of integrity under the rule 175(1)(i)(h) of
the General Financial Rules for which a bidder or its successors can be debarred for up to two years as per
rule 151 (iii) of the General Financial Rules along with such other actions as maybe permissible under law.

Thanking You

(Signature, name and designation of the authorized signatory)
(Name and seal of the Bidder)
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PROFORMA - XIV

Solvency Certificate
(On Banker's letter Head)

Dispatch number of bank / date

This is to state that to the best of our knowledge and information that M/s

having /registered office address is
customer of bank and has been maintaining his accounts with our branch since LAS
per records available with the bank, M/s can be
freated as solvent up to a limit of Rs. (Rupees
in words ).

It is clarified that the above information is issued / furnished to SAl at Customer’s request
for their empanelment & participation in various tenders.

Signature, Name & Designation

Address of Bank

BANK'S SEAL

NOTE:
1. The above certificate shall be from the RBI Scheduled Bank.

2. In case of Partnership firm, Certificate should include names of all partners as recorded
with the bank.

3. The Certificate should have been issued within 6 months from original last date of the
submission of tender but in the current financial year.

4. Original certificates are to be submitted along with the bid documents.
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GENERAL CONDITIONS OF CONTRACT (GCC)
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1.0

GENERAL

The Contract means the documents forming the tender and acceptance thereof
and the agreement executed between the competent person on behalf of SAl and
the contractor, together with the documents referred to therein including these
conditions, the specifications, designs, drawings and instructions issued from time to
fime by the Engineer-In-Charge and all these documents taken together, shall be
deemed to form one contract and shall be complementary to one another.

TENETS OF INTERPRETATION
Unless where the context requires otherwise, throughout the contract:

1) The heading of these conditions shall not affect the interpretation or construction
thereof.

2) Writing or written includes matter either whole orin part, in digital communications,
manuscript, typewritten, lithographed, cyclostyled, photographed, or printed under
or over signature or seal or digitally acceptable authentication, as the case may be.
3) Words in the singular include the plural and vice-versa.

4) Words importing the masculine gender shall be taken to include other genders,
and words importing persons shall include any company or association or body of
individuals, whether incorporated or not.

5) Terms and expression not herein defined shall have the meanings assigned tfo
them in the contract Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as
amended) or the General Clauses Act, 1897 (as amended) or of INCOTERMS,
(current edition published by the International Chamber of Commerce, Paris) as the
case may be.

6) Any reference to ‘Goods’ shall be deemed to include the incidental Works/
Services also.

7) Any generic reference to GCC shall also imply a reference to SCC as well.
8) In case of conflict, provisions of SCC shall prevail over those in GCC.

9) Any reference to ‘Contract’ shall be deemed to include all other documents
(inter-alia GCC, SCC) as described in GCC-clause 1.4. ).

10) Any reference to any legal Act, Government Policies or orders shall be deemed
fo include all amendments to such instruments, from time to time, fill date

1.1.  SPORTS AUTHORITY OF INDIA, hereinafter called ‘SAI' proposes to get the works
executed as mentioned in the Contract on behalf of Owner/ Client.

1.2.  The work will be executed as per drawings "GOOD FOR CONSTRUCTION"
prepared by the contractor and approved by SAl unless otherwise specified
elsewhere in the tender documents.

1.3. In the contract, the following expressions shall, unless the context otherwise
requires, have the meaning, hereby respectively assigned to them.
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a)

b)

d)

DEFINITIONS

APPLICABLE LAW" means all laws, rules, regulations, and notifications in force and
applicable to this TENDER DOCUMENT and the subsequent confract, including
amendments and modifications made from fime fo fime.

APPROVAL means approved in writing including subsequent written confirmation
of previous verbal approval.

ENGINEER-IN-CHARGE means the PROJECT MANAGER or an officer
nominated by Competent Authority of SAlI who shall supervise and be in-
charge of the work from time to time.

WORKS OR WORK: The expression works or work shall unless there be something
either in the subject or context repugnant to such construction, be construed
and taken to mean the works by or by virtue of the contract contracted to
be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

“CONTRACT/AGREEMENT/MOU" means the written agreement entered between
the purchaser and the supplier, fogether with all the documents mentioned
therein and including all attachments, annexure etc. therein.

CONTRACTOR, AGENCY, FIRM, COMPANY, BIDDER, CONSULTANT, SERVICE
PROVIDER means the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal representative of such
individual or the persons composing such firm or company, or the successors
of such firm or company and the permitted assignees of such individual, firm
or company.

DRAWINGS mean the drawings referred to in the Bill of Quantifies,
specifications and any modifications of such drawings or such other drawings
as may from time to time be furnished or approved by SAL.

"DELIVERABLES" means the measurable and verifiable outputs, reports, services, or
any other obligation fo be provided by the agency under the contract.

“GOVERNMENT AUTHORITIES” shall mean any or all governmental authority /
authorities of India or any subdivision thereof, whether national, federal,
provincial, regional, state, county, municipal, local or other and any ministry,
department, agency, entity or other body duly exercising executive, legislative,
regulatory or administrative functions of government, including any other body
which may exercise similar and any other municipal/ local authority having
jurisdiction over the parties herein, and shall include any authority established
through a statute or an act of the Government of India.

LETTER OF AWARD” OR “LOA” means the letter issued by SAl to the Successful
Bidder to undertake and execute the project in conformity with the terms and
conditions set forth in the TENDER DOCUMENT and any subsequent amendments
thereof.
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m)

n)

o)

P)

qa)

f)

w)

“LICENSES & PERMITS" means all statutory approvals required from local, state, or
natfional authorities, including police permissions, fire safety clearances, municipal
permits, Intellectual Property Rights, venue-related compliances, copyrights
compliances, etc.

"LIQUIDATED DAMAGES (LD)" means the predetermined compensation payable
by the agency to SAlin case of failure to meet contractual obligations, including
delays in service delivery.

MATERIAL BREACH refers to a substantial failure to perform a confractual
obligation that defeats the purpose of the agreement or causes significant harm
to the other party.

“MATERIAL ADVERSE EFFECT” with respect to a party means a material adverse
change in or effect on the business, operations, financial condition, properties or
liabilities of the party taken as a whole; provided, however, that a Material
Adverse Effect shall not be deemed to include (i) changes as a result of the
announcement of this fransaction, (i) events or conditions arising from changes
in general business or economic conditions or (iii) changes in generally accepted
accounting principles.

“NOTIFICATION OF AWARD” OR “NOA" means the letter issued by SAl to the
Successful Bidder to undertake and execute the project in conformity with the
terms and conditions set forth in the TENDER DOCUMENT and any subsequent
amendments thereof.

“OVERLAYS" means temporary infrastructure, facilities, branding, and equipment
required for the successful execution of the event.

“PERFORMANCE SECURITY” means monetary or financial guarantee to be
furnished by the successful bidder for due performance of the contract placed
on it. Performance Security is also known as Interest free Security Deposit.

SITE means the lands and other places on, under, in or through which the
works are to be executed or carried out and any other lands or places
provided by SAl or used for the purpose of the agreement.

WRITING means any manuscript typed written or printed statement under or
over signature and/or seal as the case may be.

MONTH means English Calendar month ‘Day’ means a Calendar day of 24
Hrs. each.

CONTRACT VALUE means the sum for which the tender is accepted as per the
letter of intent.

LANGUAGE: All documents & correspondence in respect of this contract shall
be in English Language.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and
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y)

aaq)

bb)

cc)

dd)

ee)

ff)

completed Bill of Quantities or Schedule of Quantities forming part of the
tender.

OWNER means Sports Authority of India (SAI) who has awarded the work to
SAl as implementing agency.

TENDER means the Conftractor’'s priced offer to SAl for the execution and
completion of the work and the remedying of any defects therein in
accordance with the provisions of the Contract, as accepted by the Letter of
Intent or Award Letter. The word TENDER is synonymous with Bid and the word
TENDER DOCUMENTS with “Bidding Documents™ or “Offer Documents”.

“INSPECTING OFFICER” means the person or organisation stipulated in the
contract for inspection under the contract and includes his/ their authorised
representative.

“INTELLECTUAL PROPERTY RIGHTS” (IPR) means the rights of the intellectual property
owner concerning a fangible or infangible possession/ exploitation of such
property by others. It includes rights fo Patents, Copyrights, Trademarks, Industrial
Designs, Geographical indications (Gl).

“PARTIES": The parties to the contract are the "Contractor' and the Procuring
Entity, as defined in this clause;

“GENERAL CONDITIONS” means the General Conditions of Contract, also referred
to as GCC.

SPECIAL CONDITIONS means Special Conditions of Confract, which override the
General Conditions, also referred to as SCC.

“SIGNED” means ink signed or digitally signed with a valid Digital Signature as per
IT Act 2000 (as amended from fime to time). It also includes stamped, except in
the case of a Letter of Award or an amendment thereof.;

“DAY”, “MONTH”, “YEAR” shall mean calendar day/ month or year (unless
reference to financial year is clear from the context).

The headings in the clauses/ conditions of tfender documents are for convenience
only and shall not be used for interpretation of the clause/ condition.

Words imparting the singular meaning only also include the plurals and vice versa
where the context requires. Words imparting persons or parties shall include firms,
companies and other organizations having legal capacities.

2.0 THE CONTRACT

Language of Contract: Unless otherwise stipulated in SCC, the contract shall be written
in the Official Language or English. All correspondence and other contract documents,
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which the parties exchange, shall also be written/ translated accordingly in that
language. For purposes of interpretation of the contract, the English documents/
franslation shall prevail.

The Entire Agreement: This Contract and its documents (referred to in GCC-clause
2.5below) constitutes the entire agreement between the Procuring Enfity and the
contractor and supersedes all other communications, negotiations, and agreements
(whether written or oral) of the Parties made before the date of this Confract. No agent
or representative of either Party has the authority to make, and the Parties shall not be
bound by or be liable for, any statement, representation, promise or agreement not
outlined in this Contract.

Severability: If any provision or condition of this Contract is prohibited or rendered invalid
or unenforceable, such prohibition, invalidity or unenforceability shall not affect the
validity or enforceability of any other provisions and conditions of this

Contract. 2.4 Parties The parties to the confract are the contfractor and the Procuring
Entity, as defined in GCC-clause 1.2 above and nominated in the contract.

Modifications/ Amendments of Confract: If any of the contract provisions must be
modified after the contract documents have been signed, the modifications shall be
made in writing and signed by the Procuring Entity, and no modified provisions shall be
applicable unless such modifications have been done. No variation in or modification
of the contract terms shall be made except by a written amendment signed by the
Procuring Enfity. Requests for changes and modifications may be submitted in writing
by the confractor to the Procuring Enfity. At any time during the currency of the
contract, the Procuring Entity may suo- moto or, on request from the contractor, by 8
written order, amend the confract by making alterations and modifications within the
general scope of the Confract. If the contractor does not agree to the suo -moto
modifications/amendments made by the Procuring Entity, he shall convey his views
within 14 days from the date of amendment/ modification. Otherwise, it shall be
assumed that the contractor has consented to the amendment.

Any verbal or written arrangement abandoning, modifying, extending, reducing, or
supplementing the contract or any of the terms thereof shall be deemed conditional
and shall not be binding on the Procuring Entity unless and until the same is incorporated
in a formal instrument and signed by the Procuring Entity, and fill then the Procuring
Entity shall have the right to repudiate such arrangements.

Waivers and Forbearances: The following shall apply concerning any waivers,
forbearance, or similar action taken under this Contract:

1) Any waiver of a Procuring Entity’s rights, powers, or remedies under this Confract must
be in writing, dated, and signed by an authorized representative of the Procuring Entity
granting such waiver and must specify the terms under which the waiver is being
granted.

2) No relaxation, forbearance, delay, or indulgence by Procuring Entity in enforcing any
of the terms and conditions of this Contract or granting of an extension of time by Procuring
Entity to the contractor shall, in any way whatsoever, prejudice, affect, or restrict the rights of
Procuring Entity under this Confract, neither shall any waiver by Procuring Entity of any breach
of Contract operate as a waiver of any subsequent or continuing breach of Contract.
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3.0

3.1.

3.2.

3.2.1.

3.2.2.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tendereris advised to visit the site, its surroundings to assess and
satisfy themselves about the local conditions such as the working and other
constraints at site, approach to the site, availability of water & power supply,
application of taxes, cess duties and levies as applicable, nature of ground, soil and
sub-soil condition, underground water table level, accommodations they may
require etc., river regime, river water levels, other details of river, streams & any other
relevant information required by them to execute complete scope of work.

The tenderer may obtain all necessary information as to risks, weather conditions,
contingencies & other circumstances (insurgencies etc.), which may influence or
affect their tender prices. Tenderer shall be deemed to have considered site
conditions whether he has inspected it or not and to have satisfied himself in all
respect before quoting his rate and no claim or extra charges whatsoever in this
regard shall be entertained / payable by the SAl at a later date.

ACCESS BY ROAD

Conftractor, if necessary, shall build temporary access roads to the actual site of
construction for the works at his own cost to make the site accessible. The Contractor
shall maintain the same in motorable condifion at all the times as directed by
Engineer-In-Charge at his own cost. The contractor shall be required to permit the
use of any roads so constructed by him for vehicles of SAlI or any other agencies/
confractors who may be engaged on the project site, free of cost. Non- availability
of access roads or approach fo site, for the use of the contractor shall in no case
condone any delay in the execution of work nor be the cause for any claim for
compensation.

HANDING OVER & CLEARING OF SITE

The Contractor should note that area for construction may be made available in
phases as per availability and in conjunction with pace of actual progress of work at
site. The work may be required to be carried out in constrained situations. The work is
tfo be carried out in such a way that the traffic, people movement, if any, is kept
operative and nothing exira shall be payable to the contfractor due to this phasing /
sequencing of the work. The contractor is required to arrange the resources to
complete the entire project within total stipulated time. Traffic diversion, if required,
is to be done and maintained as per specification by the confractor at his own cost
and the contractor shall not be entitled for any exira payment, whatsoever, in this
regard.

The efforts will be made by the SAlI to handover the site to the Contractor free of
encumbrances. However, in case of any delay in handing over of the site to the
Conftractor, the SAl shall only consider suitable extension of time for the execution of
the work. It should be clearly understood that SAl shall not consider any revision in
contfract price or any other compensation whatsoever viz. fowards idleness of
Conftractor’s labour, equipment etfc.
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3.2.3. The Conftractor shall be responsible for removal of all over-ground and under-ground
structures (permanent, semi-permanent and temporary) and constructions from the
site. The cost to be incurred in this regard shall be deemed to be included in the
quoted rate of Bill of Quantities items and contractor shall not be entitled for any
extra payment whatsoever, in this regard. The confractor, if required, shall demolish
old structures on the proposed site, properly. The useful material obtained from
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3.2.4.

3.2.5.

3.2.6.

3.2.7.

3.2.8.

demolition of structures & services shall be the property of the owner/SAl and these
materials shall be stacked in workmanship like at the place specified by the Engineer-
In-Charge.

If required, the contractor has to do site clearance, enabling work, barricading,
diversion of Roads, shiffing/ realignment of existing utility services, drains, nallahs etc.
at his own cost as per direction of Engineer-In-Charge and the confractor shall not
be entitled for any extra payment whatsoever in this regard.

Necessary arrangements including its maintenance are to be made by the
contractor for temporary diversion of flow of existing drain and road, as the case
may be. The existing drain, road would be demolished, wherever required, with the
progress of work under the scope of proposed project. The existing Road and Drain,
which are not in the alignment of the said project but are affected and/ or need to
be demolished during execution for smooth progress of the project, shall be
rehabilitated to its original status and condition (including black topping) by the
contractor at his own cost. The cost to be incurred by contractor in these regards
shall be deemed to be included in the quoted rates of the Bill of Quantities items and
confractor shall not be enfitled for any extra payment whatsoever, in these regards.

The Conftractor shall be responsible to co-ordinate with service provider/ concerned
authorities for cutting of trees, shifting of utilities and removal of encroachments etc.
and making the site un-encumbered from the project construction area required for
completion of work. This shall include initial and frequent follow up meetings/
actions/ discussions with each involved service provider/ concerned authorities. The
confractor shall not be entitled for any additional compensation for delay in cutting
of trees, shifting of ufilities and removal of encroachments by the service provider/
concerned authorities.

The information about the public utilities (whether over ground or underground) like
electrical/ telephone/ water supply lines, OFC Cables, open drain etc. is the
responsibility of contractor to ascertain the ufilities that are to be affected by the
works through the site investigation and collection of information from the
concerned utility owners.

The contractor shall be responsible to obtain necessary approval from the respective
authorities for shifting/ re-alignment of existing public utilities. SAl shall only assist the
contractor for liasoning in obtaining the approval from the concerned authorities.
Take all measures reasonably required by the various bodies to protect their services
and property during the progress of works. It shall be deemed to be the part of the
contract and no extra payment shall be made to the contractor for the same.
Shifting/ re- alignment of public utilities should be done without disturbing the existing
one. New service lines should be laid and connected before dismantling the existing
one.
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3.2.9.

4.0

4.1.

4.2.

Shifting/ re-alignment of existing public utilities shall be done by the contractor as per
technical requirement of respective bodies or as per direction of Engineer-In-
Charge. Shifting/ re-alignment of public utilities include all materials, labours, tools
and plants and any other expenses whatsoever for the same. The cost to be incurred
in this regard shall be deemed to be included in his quoted rates of BOQ items and
the contractor shall not be entitled for any extra payment, whatsoever, in this regard.
In case any of these services are shifted by the State Govt/ local authorifies
themselves for which deposit as per their estimates is to be made to them, the
contractor shall deposit the same and the contractor shall be paid only at the rates
quoted by them in BOQ for quantity specified in the BOQ, if such items are included
in the BOQ irrespective of amount paid by him to the State Govt./ local authorities
for execution of these works. In case such provision is not made in the BOQ or the
quantity exceeds those specified in the BOQ, the same is deemed to be included in
the rates quoted by him for other items in BOQ and nothing extra shall be payable
to contractor on this account.

SCOPE OF WORK

The scope of work covered in this tender shall be as per the indicative Bill of
Quantities, specifications, Concept drawings, instructions, orders issued fo the
contractor from time to fime during the work. The drawings for this work, which may
be referred for tendering, provide general idea only about the work to be performed
under the scope of this contract. These may not be the final drawings and may not
indicate the full range of the work under the scope of this contract. Drawings
prepared by the contfractor as “GOOD FOR CONSTRUCTION" from fime to time and
approved by the Engineer-In-Charge of SAl and according be executed according
to any additions/ modifications/ alterations/ deletions made from time to time, as
required by any other drawings that would be prepared by the confractor
progressively during execution of work. It shall be the responsibility of the contractor
to incorporate the changes that may be in this scope of work, envisaged at the time
of tendering and as actually required to be executed.

The quantities of various items as entered in the “SCOPE OF WORK” / "BILL OF
QUANTITIES” are indicative only and may vary depending upon the actual
requirement. The contractor shall be bound to carry out and complete the stipulated
work irrespective of the variation in individual items specified in the bill of quantities.

VALIDITY OF TENDER

The tender for the works shall remain open for acceptance for a period of 120 days
from the last date of submission of tender. The earnest money will be forfeited without
prejudice to any right or remedy, in case the contractor withdraws his fender during
the validity period or in case he changes his offer to his benefits, which are not
acceptable to SAL The validity period may be extended on mutual consent.
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8.1.

8.2.

8.3.

8.4.

8.5.

ACCEPTANCE OF TENDER

The SAlreserves to itself the authority to reject any or all the tenders received without
assigning any reason. The acceptance of a tender shall be effective w.e.f. the date
on which the telegram/ e-mail, letter of intent of acceptance of the tender is put in
the communication by the SAL SAl also reserves the right to split the work among two
or more parties at lowest negotiated rate without assigning any reason thereof. The
contractor is bound to accept the portion of work as offered by SAI after split up at
the quoted/-negotiated rates.

SET OF CONTRACT DOCUMENTS

Noftice Inviting Tender

Corrigendum(s) and Addendum (s).
Pre-Qualification Documents

General Conditions of Contract
Special Conditions and Formats

Scope of Work/BOQ/Schedule of Rates
Technical Specifications

Tender Drawings

ONOO MWD~

EARNEST MONEY DEPOSIT

Earnest Money Deposit of amount as mentioned in “Memorandum fto Form of
Tender” required to be submitted as mentioned in “NIT/ Instructions to Bidders”. The
EMD shall be valid for minimum period of 165 days (One Hundred Sixty five days) from
last day of submission of Tender.(add EMD Point fromm PMC TENDER DOCUMENT)

Any tender not accompanied with the requisite Earnest Money Deposit along with
Letter of Acceptance shall be rejected and such tenderer(s) will not be allowed fo
attend the opening of bids. Conditional tenders will be summarily rejected.

The EMD will be returned to all unsuccessful or technically unqualified tenderers after
opening of Price Bid. EMD of successful tenderer shall be refunded after submission
of Performance Guarantee/ initial security deposit duly confirmed from issuing bank.

Once the tenderer has given an unconditional acceptance to the fender conditions
in ifs enfirety, he is not permitted to put any remark(s)/condifions(s) (except
unconditional rebate on price, if any) in/ along with the tender.

In case the condition 8.4 mentioned above is found violated at any time after
opening of tender, the tender shall be summarily rejected and SAIl shall, without
prejudice to any other right or remedy, be aft liberty to forfeit the full said Earnest
Money absolutely.
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8.6. No interest shall be payable by the SAlI on the said amount covered under
EMD/Other Security Deposits.

9. MOBILIZATION ADVANCE

9.1 Mobilization advance, up to the maximum amount specified in the "Memorandum to
the Form of Tender," shall be granted to the confractor upon submission of a non-
revocable Bank Guarantee (BG) equivalent to 110% of the requested mobilization
advance amount. The BG shall be issued by a Nationalized or Scheduled Bank, as per
the approved list and in the prescribed format annexed to the tender document. The
mobilization advance shall be subject to a simple interest rate of 12%, as stipulated in
the "Memorandum to the Form of Tender.

This advance shall be paid in two installments as follows:

i. First Installment of 50 (Fifty) percent of total mobilization advance against Bank
Guarantee shall be paid after the agreement is signed and upon submission of
Performance Guarantee and its confirmation from issuing bank.

ii. 2nd installment of balance 50 (Fifty) percent of total mobilization advances against
Bank Guarantee will be paid after the submission of UC of Tst Installment.

9.2 The mobilization advance bear simple interest at the rate as mentioned in the
MEMORANDUM and shall be calculated from the date of payment to the date of
recovery (365 days in a year) both days inclusive, on the outstanding amount of
advance. Recovery of such sums advanced shall be made by the deduction from the
contractor’s bills commencing after first 10 (ten) percent of the gross value of the work is
executed and paid, on pro-rata percentage basis fo the gross value of the work billed
beyond 10% in such a way that the entire advance is recovered by the time 80 (eighty)
percent of the gross value of the contract is executed and paid, together with interest
due on the entire outstanding amount up to the date of recovery of the installment.

The Mobilization Advance bank guarantee shall essentially be made atleast for the
110% (One hundred ten percent) of total mobilization advance payable and valid
for the contract period, and be kept renewed from fime fo time to cover the
balance amount and likely period of complete recovery together with interest.
However, the contractor can submit part bank guarantees against the mobilization
advance in as many numbers as the proposed recovery installments equivalent to
the amount of each installment.
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9.3 Notwithstanding what is contained in clause No. 8.1 & 8.2, no mobilization advance
whatsoever shall be payable, if payment of mobilization advance is not mentfioned in
the memorandum to the form of tender.

Note:- Mobilization Advance will be paid to Contractor if received from Client.
10 PERFORMANCE GUARANTEE

Within 10 days from the date of issue of LOA / LOI, the tenderer shall submit
Performance Guarantee amounting to 5% (Five percent) of the awarded value of
work in the form of Demand Draft/ Fixed Deposit in favour of SAl or Bank Guarantee
from the Nationalized/Scheduled Bank (as per list enclosed) of equivalent value. No
interest will be paid under any circumstances. The Performance Bank Guarantee
shall remain valid fill two months after completion of Defect Liability Period. This
Performance Guarantee initially be submitted with the validity till two months after
completion of Defect Liability Period due to any reason, it is the responsibility of the
agency to get it extended one month prior to its expiry without any claim on it, in
case of failure, SAl may get it en-cashed without giving any notice. An amount is to
be deposited equivalent to 0.01% per day of the amount of Performance Guarantee
for extended /delayed period of submission of Performance Guarantee. In no case
the extension will be granted for more than 15 days. In case of non- submission of
Performance Guarantee within stipulated / extended period, it will be presumed that
agency is not interested in the work and EMD submitted will be forfeited without any
notice.

The Confractor shall submit genuine and valid Bank Guarantee to SAlL The
Contractor agree that the contractor shall not indulge in any fraudulent activity and
in any point of time including after being successful bidder, if any fraudulent act shall
have been committed by the Contractor then SAI shall have full rights to forfeit the
EMD, Security Deposit, Performance Bank Guarantee, whatsoever without any notice
to the Contractor apart from taking action as deemed fit under terms & condition of
confract including termination of the awarded work.

On receipt of the Performance Guarantee in the form of DD/FDR/BG & duly
confirmed from issuing branch, the EMD will be refunded. EMD deposited online in
SAlI Bank Account will be refunded directly to bidder’'s bank account through
Electronic mode.
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11 SECURITY DEPOSIT

The Security Deposit will be deducted from the successful confractor at the rate
of 5% from the Gross Value of each R/A bills fill it reaches 5% of the contfract value.
No interest will be paid on the Security Deposit under any circumstances. The total
security deposit will be refunded only after expiry of defect liability period.

12 MOBILISATION OF MEN, MATERIALS AND MACHINERY:

12.1  All expenses towards mobilization at site and de-mobilization including bringing in
equipment, work force, materials, dismantling the Equipment, clearing the site etc. shall
be deemed to be included in prices quoted and no separate payment on account of
such expenses shall be entertained.

12.2 It shall be the responsibility of the Contractor to provide, operate and maintain all
necessary consfruction Equipment, scaffoldings and safety, gadget, lifting tackles,
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tfools and appliances to perform the work in a workman like and efficient manner
and complete all jobs as per the specifications and within the schedule time of
completion of work. Further, contractor shall also be responsible for obtaining
temporary electric and water connection for all purposes. The contractor shall also
make standby arrangement for water & electricity to ensure un-interrupted supply.

12.3 It shall be the responsibility of the contractor to obtain the approval for any revision
and/ or modification of work desired by him from SAIl before implementation. Also such
revisions and/or modifications if accepted / approved by the SAl shall be carried at no
extra cost to SAL

12.4 The procurement and supply in sequence and at the appropriate time of all
materials and consumable shall be entirely the contractor’s responsibilities and his rates
for execution of work shall be inclusive of supply of all these items.

12.5 Itis mandatory for the contractor to provide safety Equipment and gadgets o its all
workers, supervisory and technical staff engaged in the execution of the work while
working. The cost of the above Equipment/ gadgets are deemed to be included in the
rates quoted by the contractor for the items & works as per Bill of Quantities and
contractor shall not be entitled for any extra cost in these regard. The above norm is to
be strictly complied with at site. In case the confractor is found to be deficient in
providing Safety Equipment/ Gadgets in the opinion of Engineer-In-Charge, the
Engineer-In-Charge at his option can procure the same at the risk & cost of contractor
and provide the same for the use of worksite and shall make the recoveries from the bills
of the contractor for the same. The decision of the Engineer- In-Charge shall be final and
binding on conftractor in this regard.

12.6 All designs, drawings, bill of quantities, etc., shall be prepared by the contfractor for
approval by SAlin phased manner as the works progress. However it shall be the duty and
responsibility of the contractor to bring to the nofice of the SAl in writing as fo any
variation, discrepancy or any other changes required and to prepare revised drawings
and designs and / or approval of the SAl in writing for the same.

12.7 One copy of contract documents including drawings furnished to the contractor
shall be kept at the site and the same shall at all reasonable times be available for
inspection.

12.8 All materials, construction plants and Equipment etc. once brought by the
confractor within the project area, will not be allowed to be removed from the premises
without the written permission of the SAl. Similarly, all enabling works built by the
confractor for the main construction undertaken by him, shall not be dismantled and
removed without the written authority of the SAL.
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13 INCOME TAX DEDUCTION

Income tax deductions shall be made from all payments made to the contractor
including advances against work done, as per the rules and regulations in force, in
accordance with the Income Tax Act prevailing from time to time.

14 TAXES AND DUTIES

The contract price is inclusive of all taxes, duties, cess and statutory levies
payable under any law including but not restricted to Goods and Service Tax
(GST) levied by Union and State Governments (CGST, SGST, UTGST, IGST), Labour
Cess, Royalty, Toll Tax and any other such taxes and duties leviable by
local/State/Union Government from time to fime on all such articles, materials which
may be used for this work or any other tax (duty etc.) paid by the contractor.

In case of any change in rate of tax or any provision relating levy of tax resulting
in increase in burden of tax on the contractor, the confractor shall not be
entitfled to receive any compensation for such increase in quantum of tax on the
contractor. Similarly, no recovery shall be made from the contractor on account
of decrease of rate of tax or any provision relating to levy of tax.

Contractor must be registered under Goods and Service tax (GST) laws, and
copy of the registration certificate of the same shall be submitted to SAI.

Apart from the registration as mentioned above contractors shall also obtain all other
necessary registrations required under any other Local/State/Union Government
Statute, for the execution of this contract, if any.

Contractor must submit as a compliance of GST Laws, Tax Invoice, as per applicable
rules and regulations under the GST Act(s), failing which GST amount will be
recovered by SAl without any recourse or prior notice from the next Invoices/
Security Deposit/ Bank Guarantees and/or available dues with SAl.

The conftractor/service provider shall be responsible for issuing of Tax Invoices,
filing of statutory return and deposit of statutory taxes within the time limit as
prescribed in law. Any interest/penalty/taxes (non availment of Input Tax Credit due
fo mismatch to GSTR2) which is required to be paid by SAlI due to default by the
Contractor/service provider to comply with the above-mentioned activity/provisions
as prescribed in laws, rules and regulations shall be recovered from the
Contractor/Service provider and adjustment shall be made when mismatch is
attended and solved and credit is extended to SAL

Apart from compliance mentioned above, in the event of nonpayment/default
in payment of taxes and duties and any other statutory compliances, under any
other Local/State/Union Government Statute, SAl reserves the right to withhold
the dues/payment of contractor and make payment to Local/State/Union
Government authorities or to Labourers, as may be applicable.
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It is clearly understood that the contractor is fully aware of all GST Laws and his
liabilities and responsibilities under the said laws including but not restricted to correct
HSN/SAC code, applicable rate of taxes of GST or otherwise on which his liability has
fo be paid and discharged. SAl shall have no liability or responsibility for any
penalty or proceedings or any other liability levied or leviable on the contractor
because of lower deduction or any other such non- compliance of the contractor.

Bidders will examine the various provisions of the Central Goods and Service Tax Act,
2017 (CGST)/ Goods and Service Tax Act (IGST)/ Union Territory Goods and Service
Tax Act, 2017(UTGST)/ respective state’s State Goods and Service Tax Act (SGST)
also, as noftified by Central/State Government and as amended from time to tfime
and applicable taxes before bidding. Bidders will ensure that full benefit of Input Tax
Credit (ITC) likely to be availed by them is duly considered while quoting rates.

Anti-Profiteering Clause upon implementation of GST any reduction in tax on
account of anti-profiteering on supply of goods or services, the benefit of input
tax credit shall be passed on to SAl by way of commensurate reduction in prices.

In case of any law requires SAl to pay tax on the contract price on reverse charge
basis, the amount of tax deposited by SAlI would be considered as per Income
Tax Act, GST Laws or any other law as applicable.

Stamp duty and registration charges, if any, payable on the executed contract
document, shall be borne by the contractor.

15 ROYALTY ON MATERIALS

The contractor shall be solely responsible for depositing the applicable royalty and
obtaining all necessary permits from the relevant local authorities for the supply and
use of bajri, stone, kankar, sand, and any other materials required for the execution
of the work. The quoted rates shall be inclusive of all royalties, levies, and charges,
and no additional claims in this regard shall be entertained by SAl under any
circumstances

16 RATES TO BE FIRM

16.1 The Percentage / ltem Rates quoted by the tenderer shall be firm and fixed for the
entire period of completion and fill handing over of the work. No revision to Percentage
/ltem Rates or any escalation shall be allowed on account of any increase in prices of
materials, labour, POL and Overheads etc. or any other statutory increase during the
entire contract period or extended contract period.

16.2 The contractor shall be deemed to have inspected the site, it's surrounding and
acquainted with the nature of the ground, accessibility of the site and full extent and
nature of all operations necessary for the full and proper execution of the contract,
space for storage of materials, constructional plant, temporary works, restrictions on the
plying of heavy vehicles in areaq, supply and use of labour, materials, plant, equipment
and laws, rules and regulations, if any, imposed by the local authorities.
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16.3 The rates and prices given in the bill of quantities are for completed and finished
items of works and complete in all respects. It will be deemed to include all
constructional plant, labour, supervision, materials, transport, all temporary works,
erection, maintenance, contractor’s profit and establishment/ overheads, together with
preparation of designs & drawings pertaining to casting yard, shop drawing, fabrication
drawing (if required), staging form work, stacking yard, etc. all generalrisk, taxes, royalty
,duties, cess, ocfroi and other levies, insurance liabilities and obligations set out or
implied in the tfender documents and contract.

16.4 Unless otherwise specified in the Bill of Quantities (BOQ), the contractor has to make
his own arrangement for dewatering/ bailing out of water, effluent including strutting,
shoring etc. at every stage of work wherever required including working under foul
condition as per direction of Engineer-In-Charge at his own cost and the contfractor shall
not be entitled for any extra payment, whatsoever, in this regard.

16.5 If required to make work site suitable for execution, contractor shall have to clear
jungle including of rank vegetation, grass, trees etc., clear & clean existing drains/
canals (including strutting, shoring and packing cavities) and dispose them out of the
site up-to any lead and lift as per direction of Engineer-In-Charge. The contractor should
inspect the site of work from this point of view. Unless otherwise specified in the Bill of
Quantities, the cost o be incurred in this regard shall be deemed to be included in his
quotedrates of BOQitems and the contractor shallnot be entitled for any extra payment
in this regard.

16.6 If any temporary/ permanent structure is encountered or safety of such structure in
the vicinity is endangered due to execution of the project, the contractor has to protect
the structures by any means as per the directions of the Engineer-In-Charge. If any
damage caused to any temporary or permanent structure(s) in the vicinity is caused
due to execution of the project, the contractor has to make good the same by any
means as per directions of the Engineer-In-Charge. The contractor should inspect the
site of work from this point of view. The cost to be incurred in this regard shall be deemed
to be included in his quoted rates of BOQ items and the confractor shall not be entitled
for any exira payment in this regard.

17 ESCALATION/ PRICE VARIATION

No claim on account of any price variation / Escalation on whatsoever ground shall
be entertained at any stage of works. All Percentage / Item Rates as per Bill of
Quantities (BOQ) quoted by Contractor shall be firm and fixed for entire contract
period as well as extended period for completion of the works. No escalation/price
variation clause shall be applicable on this contract.

18 INSURANCE OF WORKS ETC.

Contractor is required to take contractor’s all risk policy or erection all risk policy (as
the case may be) from an approved insurance company in the joint name with
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SAl and bear all costs towards the same for the full period of execution of works
including the defect liability period for the full amount of confract against all loss of
damage from whatever cause arising other than excepted risks for which he is
responsible under the terms of the contfract and in such manner that the SAl and the
confractor are covered during the period of consfruction of works and/or also
covered during the period of defect liability for loss or damage:

Q. The work and the temporary works to the full value of such works.

b. The materials, constructional plant, centering, shuttering and scaffolding
materials and other things brought to the site for their full value.

Whenever required by SAI, the contractor shall produce the policy or the policies of
insurance and the receipts for payment of the current premiums.

19 INSURANCE UNDER WORKMEN COMPENSATION ACT

Conftractor is required to tfake insurance cover under the Workman Compensation
Act, 1923 amended from time to time from an approved insurance company and
pay premium charges thereof. Wherever required by SAl the contractor shall
produce the policy or the policies of Insurance and the receipt of payment of the
current premiumes.

20 THIRD PARTY INSURANCE

Contractor is required to take third party insurance cover for an amount of 5% (five
percent) of contract value from an approved insurance company for insurance
against any damage, injury or loss which may occur to any person or property
including that of SAI, arising out of the execution of the works or temporary works.
Wherever required by SAl the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums. In case of failure of
the confractor to obtain contractors all risk policy, insurance under workman
compensation act and third-party insurance as described above within one month
from the date of commencement of work, running account payments of the
confractor shall be withheld till such fime the contractor obtains the aforesaid
insurance covers.

If the Contractor could not effect a comprehensive insurance cover against risks
which he may be required to effect under the terms of the contract, then he shall
give his attention to get the best insurance cover available and even in case of
effecting a wider insurance cover than the one which the subsidiary of the General
Insurance Company could offer, such an insurance is ought to be done after the
SAl's approval, by or through the subsidiary of the General Insurance Company.
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21 INDEMNITY AGAINST PATENT RIGHTS

The contractor shall fully indemnify and hold SAI harmless against any and all claimes,
demands, proceedings, liabilities, damages, costs, and expenses arising from or in
connection with any infringement of patent rights, design rights, frademarks, trade
names, or any other protected intellectual property rights related to the construction
plant, machinery, works, or materials used in the execution of the project, including
temporary works. In the event of any such claim, the contractor shall be solely
responsible for defending SAl against such proceedings and shall bear all associated
costs, including any damages or seftlements that may be awarded.

22 LABOURLAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall obtain a valid license under the Contract Labour (Regulation &
Abolition) Act, 1970, and the Contract Labour (Regulation & Abolition) Cenftral Rules,
1971, as amended from time to time. The confractor shall ensure that the license
remains valid throughout the execution of the work, including the Defect Liability
Period.

22.1. The contractor shall strictly comply with the provisions of the Child Labour (Prohibition
and Regulation) Act, 1986, as amended from time to time. No worker below the age
of 18 years shall be engaged in the execution of the contract under any
circumstances.

22.2. Any failure to comply with the above statutory requirements before the
commencement of work or during execution shall render the contractor liable for
penal action under this confract, including fermination for default and forfeiture of
any dues, in addition to statutory penalties as prescribed by law.

23 LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions.

24 OBSERVANCE OF LABOUR LAWS

1.0 The contractor shall be solely responsible for the observance and compliance with all
applicable labour laws, including local laws and any other statutory provisions governing
employment, wages, working condifions, social security, and welfare of workers. The
contractor shall also indemnify and keep SAl indemnified against any consequences,
liabilities, penalties, or legal actions arising due to non-compliance or violations of such
laws.

2.0 The confractor shall ensure timely payment to all employees, workers, and sub-
contractors, in accordance with the applicable labour laws. In the event that SAl or its
client/owner is held liable as the "Principal Employer" for any statutory contributions or
liabilities under government legislation or a court ruling concerning the confractor’s

Sign. & Seal of Tenderer Page 67 of 186 SAI



workforce, the contractor shall fully reimburse such payments to SAIl. SAl shall have the
right to recover such amounts by deducting them from the contractor's payments,
security deposit, or any other dues payable.

3.0 The contractor shall be required to submit valid proof of registration under the
Employees' Provident Fund (EPF) Act. In the absence of a valid EPF registration
certificate, SAl reserves the right to withhold an amount equivalent to 4.70% of the value
of each Running Account (R/A) Bill until the contractor submits proof of EPF registration
from the relevant authorities. If it becomes necessary for SAl to deposit the withheld
amount with the EPF authorities as per statutory requirements, SAl shall do so. In such a
case, the withheld amount shall not be refunded to the confractor, even upon
subsequent submission of the EPF registration certificate.

4.0 The confractor shall be liable to pay cess levied under the Building and other
Construction Workers Welfare Cess Act, 1996, at such rates as may be notified by the
Government from time to time. The SAl shall deduct at source from every Running
Account Bill of the Contractor, the said cess, at such rates for the time being prevailing,
which shall not exceed 2% (two percent) but not be less than 1% (one percent) of the
cost of construction incurred by the SAI.

25 LAW GOVERNING THE CONTRACT
The Indian Laws shall govern this contract for the time being in force.
26 LAWS, BY LAWS RELATING TO THE WORK

The contractor shall strictly abide by the provisions, for the fime being in force, of law
relating fo works or any regulations and bylaws made by any local authority or any
water & lighting agencies or any undertakings within the limits of the jurisdiction of
which the work is proposed to be executed. The contractor shall be bound to give
fo the authorities concerned such notices and take all approvals as may be
provided in the law, regulations or bylaws as aforesaid, and to pay all fees and taxes
payable to such authorities in respect thereof.

27 EMPLOYMENT OF PERSONNEL

27.1  The confractor shall employ only Indian Nationals as his representatives, servants and
workmen after verifying their antecedents and loyalty. He shall ensure that no personnel
of doubtful antecedents and any other nationality in any way are associated with the
works.

27.2 The SAl shall have full power and without giving any reason to the contractor,
immediately to get removed any representative, agent, servant and workmen or
employees on account of misconduct negligence or incompetence or whose
continued employment may in his opinion be undesirable. The contractor shall not be
allowed any compensation on this account.

28 TECHNICAL STAFF FOR WORK
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28.1 The contractor shall employ at his cost the adequate number of technical staff
during the execution of this work depending upon the requirement of work. For this
purpose the numbers to be deployed, their qualification, experience as decided by SAl
shall be final and binding on contractor. The contractor shall not be entitled for any
extra payment in this regard. The technical staff should be available aft site, whenever
required by SAI to take instructions.

28.2 Within 15 days of letter of intent, the contractor shall submit a site organizational chart
and resume including details of experience of the Project-in-Charge and other staff
proposed by him and shall depute them on the Project after getting approval
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from Engineer-In-Charge. If desired by the contfractor at a later date, the Project-in-
Charge and other staff whose resume is approved by SAl can be replaced with prior
written approval of SAl and replacement shall be with equivalent or superior
candidate only. Decision of Engineer-In-Charge shall be final and binding on the
confractor. Even after approving the site organizational chart, the Engineer-In-
Charge, due to nature and exigency of work, can direct the contractor to depute
additional staff as per the requirement.

The removal of such additional staff from the site shall only be with the prior written
approval of Engineer-In-Charge. The contractor shall not be paid anything exira
whatsoever on account of deployment of additional staff and decision of the
Engineer-In-Charge shall be final and binding on the confractor.

29 LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION

29.1 The contractor shall arrange the land for temporary office, storage accommodation
and labour huts at his own cost and get the clearance of local authorities for setting up
of labour camp and same is deemed to be included in the rates quoted by the
contractor for the works. The contractor shall ensure that the area of labour huts is kept
clean and sanitary conditions are maintained as laid down by the local authorities
conftrolling the area. The labour huts shall be so placed that it does not
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hinder the progress of work or access to the worksite. Contractor shall give the
vacant possession of the land utilised for this purpose back after completion of the
work. The security deposit of the contractor shall be released only after contractor
demolishes all structures including foundations and gives back clear vacant
possession of this land.

29.2 In the event the contractor has to shift his labour campus at any fime during
execution of the work on the instructions of local authorities or as per the requirement
of the work progress or as may be required by SAI, he shall comply with such instructions
at his cost and risk and no claim whatsoever shall be entertained on this account.

29.3 FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE
PROVIDED BY CONTRACTOR TO SAl

On account of furnished Project Office equipped with all facilities such as telephone,
fax, internet, photocopier, computer/ laptop & printer along with operator, regular
electric & purified drinking water supply and inspection vehicle etc. as per the
requirement of the project an amount equal to 1.00 % of gross bill from all running
account & final bill will be recovered.

The contractor shall also make sufficient arrangement for Photography/
Videography preferably by maintaining a camera/video camera at site so that
video photographs can be taken of a specific activity at any point of time. The
contractor shall also provide software like MS Project efc. for the purpose of
preparing progress report etfc.

29.4 The contractor shall make all arrangements for ground breaking ceremony/
inaugural function etc. for the project as required and the cost fowards it deemed to
be included in his rates/offer.

30 WATCHING AND LIGHTING

The contractor shall at his own cost take all precautions to ensure safety of life and
property by providing necessary barriers, lights, watchmen etc. during the progress
of work as directed by Engineer-In-Charge.

31 HEALTH & SANITARY ARRANGEMENTS

In case of all labour directly or indirectly employed in work for the performance on
the confractor’s part of this contract, the contractor shall comply with all rules
framed by Govt. from time to fime for the protection of health and sanitary
arrangements for workers.

32 WORKMEN'S COMPENSATION ACT

The confractor shall at all fimes indemnify SAI and Owner against all claims for
compensation under the provision of Workmen’s Compensation Act or any otherlaw
in force, for any workmen employed by the confractor or his sub-contractor in
carrying out the contract and against all costs and expenses incurred by the SAl
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therewith.
33 MINIMUM WAGES ACT

The confractor shall strictly comply with all provisions of the Minimum Wages Act,
1948, the Contract Labour (Regulation & Abolition) Act, 1970, along with the rules
framed thereunder, and any other applicable labour laws or local laws governing
confract labour. The contractor shall also ensure compliance with any amendments
or new legislations that may be enacted during the execution of the confract. Failure
to adhere to these statutory requirements shall render the contractor liable for
penalties, legal action, and any financial liabilities arising therefrom, and SAI shall
have the right fo recover such amounts from the confractor’'s payments, security
deposit, or other dues
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34 LABOUR RECORDS

The conftractor shall submit by the 4th & 19th of every month to the Engineer-In-
Charge of SAl a frue statement, showing in respect of the second half of the
proceeding month and the first half of the current month, respectively, of the
following data:

a) The number of the labour employed by him (category-wise).

b) Their working hours.

c) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the

circumstances under which they happened and the extent of damage and
injury caused.

e) The number of female workers who have been allowed Maternity Benefits and
the amount paid to them.
f) Any other information required by Engineer-In-Charge.

35 MEASUREMENTS OF WORKS

Unless otherwise mentioned in the bill of quantities the measurements of works shall
be done as per MOST/ CPWD specifications (as specified in Technical Specification
of the Tender) and if the same is not given in the CPWD / MOST Specifications, the
same shall be measured as per latest relevant BIS codes in force. The quantity of steel
reinforcement and the structural steel sections incorporated in the work shall be
measured & paid on the basis of standard coefficients of sections as per BIS Codes
of practice.

36 WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT

If required to complete the work as per time schedule, the confractor may carrying
out work on Sunday and Holidays or during night, in this regard the contractor will
intfimate the Engineer-In-Charge or his representative in advance and obtain his
permission. The confractor shall have no claim on this account whatsoever. If work
demand, the contractor shall make arrangements to carry out the work on Sundays,
Holidays and in two, three shifts at no exira cost to SAI.

37 NO IDLE CHARGES TOWARDS LABOUR OR P&M ETC.

No idle charges or compensation shall be paid for idling of the confractor’s labour,
staff or P&M etc. on any ground or due to any reason whatsoever. SAl will not
entertain any claim in this respect.

38 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND ORDERS
ETC.
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The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design, drawings and instructions in writing
in respect of the work assigned by the Engineer-In-Charge and the contractor shall
be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings.

The contractor shall comply with the provisions of the contract and execute the
works with care and diligence and maintain the works and provide all labour and
materials, fools and plants including for measurements and supervision of all works,
structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these is specified
orisreasonably inferred from the contract. The contractor shall take full responsibility
for adequacy, suitability and safety of all the works and methods of construction.

39 DIRECTION FOR WORKS

39.1  All works to be executed under the confract shall be executed under the directions
and subject to approval in all respects of the Engineer-In-Charge of SAl who shall be
entitled fo direct at what point or points and in what manner the works are to be
commenced and executed.

39.2 The Engineer-In-Charge and his representative shall communicate or confirm their
instructions to the contractor in respect of the execution of work during their site
inspection in a ‘Works Site Order Book’ maintained at the site office of Engineer-In-
Charge. The contractor or his authorized representative shall confirm receipt of such
instructions by signing against the relevant orders in the book.
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40 ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, dispute with regard to Conditions
of Confract, Specifications, Drawings, Bill of Quantities and Rates quoted by the
Contractor and other documents forming part of the contract, the following shall
prevail in order of precedence.

i) Letter of Intent, Letter of Award, Work Order, Agreement along with
statement of agreed variations and its enclosures.

ii) Bill of Quantity / Schedule of Quantities.

iii) Special Conditions of Contract.

iv) Technical Specifications (General, Additional and Technical Specification) as
give in Tender documents.

V) General Conditions of Contract.

Vi) Drawings.

vii) CPWD Specifications (as specified in Technical Specification of the Tender)
update with correction slips issued up to last date of receipt of tenders.

viii) Relevant B.I.S. Codes.

41 TIME SCHEDULE & PROGRESS

41.1 Time allowed for carrying out all the works as entered in the tender shall be as
mentioned in the Tender conditions. The Date of Start of contract shall be reckoned 10
days after the date of issue of letter/FAX/E-mail of intent/acceptance of tender. Time
shall be the essence of the contract and contractor shall ensure the completion of the
entire work within the stipulated fime of completion.

41.2 The contractor shall also furnish within 10 days of date of receipt of letter of Intent, a
CPM network/ PERT chart/ Bar Chart along with quarterly milestones and resources plan
for man, material & machinery to achieve the milestones for completion of work within
stipulated time. This will be duly got approved from Concerned Zonal/Unit Office of SAL
This approved Network/ PERT Chart shall form a part of the agreement. Achievement of
milestones as well as total completion has to be within the time period allowed.

41.3 Contractor shall mobilize and employ sufficient resources for completion of all the
works as indicated in the agreed BAR CHART/Network. No additional payment will be
made fto the confractor for any multiple shift work or other incentive methods
contemplated by him in his work schedule even though the time schedule is approved
by the Engineer-In-Charge.

41.4 During the currency of the work the contractor is expected to adhere to the time
schedule on milestone and total completfion and this adherence will be a part of
Contractor’'s performance under the contract. During the execution of the work
confractor is expected to participate in the review and updating of the Network/ BAR
CHART undertaken by the SAL These reviews may be undertaken at the
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discretion of SAl either as a periodical appraisal measure or when the quantum of
work order on the contractor is substantially changed through deviation orders or
amendments. The review shall be held at site or any of the offices of SAl/ owner /
consultant at the sole discretion of SAl. The confractor will adhere to the revised
schedule thereafter. The approval to the revised schedule resulting in a completion
date beyond the stipulated date of completion shall not automatically amount to a
grant of extension of time to the contractor.

41.5 Confractor shall submit Fortnightly/ Monthly (as directed by Engineer-In-Charge)
progress reports (5 copies) on a computer-based program (program and software to
be approved by Engineer-In-Charge) highlighting status of various activities and
physical completion of work.

41.6 The confractor shall send completion report with as built drawings and maintenance
schedule to the office of Engineer-In-Charge, of SAl in writing within a period of 30 days
of completion of work.

42 WATER AND ELECTRICITY

The contractor shall make his own arrangement for Water & Electrical Power for
construction and other purposes at his own cost and pay requisite electricity and
water charges. The contractor shall also make standby arrangement for water &
electricity fo ensure un-interrupted supply. (SAI at its Discretion may provide water,
electricity and fie in connections at a single point on chargeable basis as per
prevailing departmental/concerned authority rates)

43 MATERIALS and EQUIPMENT TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials and equipment’s
required including Cement & Steel for the works.

The contractor shall at his own expense and without delay; supply to the Engineer-In-
Charge samples of materials to be used on the work and shall get the same
approved in advance. All such materials to be provided by the Contractor shall be
in conformity with the specifications laid down or referred to in the contract. The
confractor shall, if required by the Engineer-In-Charge furnish proof, to the
satisfaction of the Engineer-In-Charge that the materials so comply.

The contractor shall at his risk and cost, submit the samples of materials to be tested
or analyzed and bear all charges and cost of testing unless specifically provided or
otherwise elsewhere in the contract or specifications. The Engineer-In-Charge or his
authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials,
manufactured artficles or machinery are being obtained for the works and the
conftractor shall afford every facility and every assistance and cost in obtaining the
right and visit fo such access.
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43.1

43.2

The Engineer-In-Charge shall have full powers to require the removal from the
premises of all materials, which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-In-Charge shall be aft liberty to
employ at the expense of the contfractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise
to such materials. The Engineer-In-Charge shall also have full power to require other
proper materials to be substituted thereof and in case of default, the Engineer-In-
Charge may cause the same to the supplies and all costs which may require such
removal and substitution shall be borne by the contractor.

CEMENT AND CEMENT GODOWN

Cement shall be procured by Contractor confirming to BIS: 8112 Specification latest
edition or Grades as directed by the Engineer-In-Charge. The cement shall be
procured directly from the reputed manufacturers/ stockiest, which will have to be
got approved from SAIl in advance. Relevant vouchers and test certificates will be
produced as and whenrequired. The cement shall be stored by the contractorin such
suitable covered and lockable stores, well protected from climate and atmospheric
affect. The cement godown shall be constructed by the contractor as per CPWD
specifications at his own cost. The cement in bags shall be stored in godowns in easy
countable position. Cement bags shall be used on first in first out basis. Cement
stored for beyond 90 days will be required to be tested at contractors cost, before
use in works.

STEEL & STEEL STOCKYARD

Steel confirming fto BIS specifications (latest edition) shall be procured by the
contractor directly from reputed manufacturers The manufacturer has to give a
certificate that the material supplied is not a re-rolled product. The contractor will
produce relevant vouchers & test certificates. Re-rolled sections will not be allowed.

Reinforcement steel, structural steel shall be stored and stacked in such manner so
as to facilitate easy identification, removal etc. The contractor shall take proper care
to prevent direct contact between the steel and the ground/ water for which he
shall provide necessary arrangement at his own cost including ensuring proper
drainage of area to prevent water logging as per directions of the Engineer-In-
Charge. Steel shall also be protected, by applying a coat of neat cement slurry over
the bars for which no extra payment shall be made.

Test certificates for each consignment of steel shall be furnished and tests to be got
carried out from the authorized laboratory as per the directions of Engineer-In-
Charge, before incorporating the materials in the work.
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44 SCHEDULE OF QUANTITIES / BILL OF QUANTITIES/ QUANTITY VARIATION

44,1 The work under this contract shall be carried out as per BOQ cum rate schedule. In
case the description /specification as per BOQ are found to be incomplete
CPWD/MOST specifications shall be followed. Quantities mentioned in the rate schedule
are approx. only and liable for variation due to change of scope of work/variation in
schedule of quantities, changes in design etc. The tenderers shall under take to execute
actual quantities as per advise of SAl engineer and accordingly the final contract price
shall be worked out on the basis of quantities actually executed at site in payments will
also be regulated for the same. The quantities indicated against each item may vary to
any extent and no compensation will be payable in variation of individual quantity to
the extent sanction is available.

44.2 Allitems of work in the bill of quantities/ schedule of quantities shall be carried out as
per the CPWD/MOST specifications, drawings and instructions of the Engineer-In-
Charge of SAI and the rates shall include for supply of required materials including
proper storage, consumables, skilled & unskilled labour, supervision and tools, tackles,
plant & machinery complete as called for in the detailed specifications and condifions
of the conftract. The Conftractor without the approval of the SAl shall execute no item,
which is not covered in the bill of quantities. In case any Extra/Substituted Item is carried
out without specific approval, the same will not be paid.

45 ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT

45.1 Pre-construction tfreatment shall be carried out in co-ordination with the building
work and shall be executed in such a manner that the civil works are not hampered or
delayed by the anfi-termite freatment. The treatment shall be carried out as detailed in
BIS: 6313 (Part-ll) latest revision. The waterproof treatment shall be of type and
specifications as given in the schedule of quantities.

45.2 The treatment against water-proofing of basement, roofs, water retaining areas and
termite infestation shall be and remain fully effective for a period of not less than 10 (Ten)
years to be reckoned from the date of expiring of the Defect Liability Period, prescribed
in the contract. At any time during the said guarantee period if SAl finds any defects in
the said freatment or any evidence of re-infestation, dampness, leakage in any part of
buildings or structure and nofifies the confractor of the same, the contractor shall be
liable to rectify the defect or give re-freatment and shall commence the work or such
rectification orre-tfreatment within seven days from the date of issue of such lefter fo him.
If the contractor fails to commence such work within the stipulated period, the SAI may
get the same done by another agency at the Contractor’'s cost and risk and the
decision of the Engineer-In-Charge of SAl for the cost payable by the contractor shall
be final and binding upon him.
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45.3 Re-treatment if required shall be attended to and carried out by the Contractor
within seven days of the nofice from Engineer-In-Charge of SAL

45.4 The SAlreserves theright to get the quality of freatment checked in accordance with
recognized fest methods and in case it is found that the chemicals with the required
concentratfion and rate of application have not been applied, or the water proof
freatment is not done as per specifications, the contractor will be required to do the re-
freatment in accordance with the required concentration & specifications at no extra
cost failing which no payment for such work will be made. The extent of work thus
rejected shall be determined by SAL.

45.5 Water proofing and anfi-termite tfreatment shall be got done through approved /
specialized agencies only with prior approval of Engineer-In-Charge.

45.6 The confractor shall make such arrangement as may be necessary to safe guard the
workers and residents of the building against any poisonous effect of the chemicals used
during the execution of the work.

45.7 During the execution of work, if any damage shall occur to the treatment already
done, either due to rain or any other circumstances, the same shall be rectified and
made good to the entire satisfaction of Engineer-In-Charge by the contractor at his
costs and risks.

45.8 The contractor shall make his own arrangement for all Equipment required for the
executfion of the job.

45.9 The contractor whose tender is accepted shall execute Guarantee Bond in the
prescribed form as appended for guaranteeing the anti-termite treatment and water
proof freatment.

46 INDIAN STANDARDS

Wherever any reference is made to Indian Standards (IS) in the specifications,
drawings, or bill of quantities, it shall be deemed to refer to the latest edition of the
relevant Indian Standard, including all amendments, as applicable on the last date
of receipt of the tender documents. The contractor shall be responsible for ensuring
full compliance with these standards in the execution of the work. Any deviation from
the prescribed IS specifications shall require prior written approval from SAl, failing
which the work shall be considered non-compliant and subject to rectification at the
confractor’s cost.

47 CENTERING & SHUTTERING

Marine waterproof plywood only or steel plates of minimum thickness as approved
by Engineer- In-Charge shall be used for formwork. The shuttering plates shall be
cleaned and oiled after every repetition and shall be used only after obtaining
approval of SAl's Engineers aft site. The number of repetitions allowed for plywood
and steel shuttering shall be at the discretion of Engineer-In-Charge of SAl depending

upon the condition of shuttering surface after each use and the decision of Engineer-
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In- Charge in this regard shall be final and binding on the contractor. No claim
whatsoever on this account shall be admissible.
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48 PROPRIETARY MATERIALS

48.1 The following proprietary materials shall be brought to site after the approval of SAI.

i) Water Proofing Compound

ii) Cement

i) Steel

iv)  Bitumen

v) Primer/Paints/Varnish etc.

vi)  Chemical for anti-termite treatment

vii)  Any other materials as per discretion of the SAI.

48.2 The quantity of proprietary materials shall be measured and recorded in the
Measurement Books and signed by the Contractor and the Engineer-In-Charge as a
check to ensure that the required quantities as required for execution of works as per
specifications have to be brought to site for incorporation in the work.

48.3 Proprietary materials brought at site shall be stored as directed by SAlI and those
already recorded in Measurement Book, shall be suitably marked foridentification.

48.4 The confractor shall ensure that the proprietary materials are brought to site in
original sealed containers or packing bearing manufacturer’'s markings and brands
(except where the quantity required is a fraction of the smallest packing). Materials not
complying with this requirement shall be rejected. The empty containers of such
proprietary materials shall not be destroyed/ disposed-off without the permission of SAI.

48.5 The confractor shall produce receipted vouchers showing quantities of the materials
to satisfy Engineer-In-Charge that the materials comply with the specifications. These
vouchers shall be endorsed, dated and initialed by Engineer-In-Charge giving the
contract number and name of work and a certified copy of each such voucher signed
both by SAl and the Contractor shall be kept on record.

49 RECORDS OF CONSUMPTION OF MATERIALS

49.1  For the purpose of keeping a record of materials (Steel & Cement) received at site
and consumed in works, the contractor shall maintain a properly bound register in the
form approved by the SAIl, showing columns like quantity received and used in work
and balance in hand etfc. This register shall be signed daily by the confractor’s
representative and SAl's representative.

49.2 Theregister of material shall be kept at site in the safe custody of SAI's Engineer during
progress of the work. This provision will not, however, absolve the contfractor from the
quality of the final product.
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49.3 In case cement or steel quantity consumed is lesser as compared to the theoretical
requirement of the same as per MOST/CPWD (as the case may be) specifications/
norms, the work will be devalued and/ or a penal rate (i.e. double the rate at which
cement/ steel purchased last) recovery for lesser consumption of cement/ steel shall be
made in the rates of the work done subject to the condition that the tests results fall
within the acceptable criteria as per MOST/CPWD (as the case may be) specifications
otherwise the work shall have to be dismantled and redone by the contractor at no
extra cost.

In case of cement, if actual consumption is less than 98% of the theoretical
consumption, a recovery shall be affected from the contractor’s dues at the penal
rate (Prescribed under relevant clauses of I.S. Code) for the actual quantity, which is
lower than 98% of theoretical consumption.

50 MATERIALS AND SAMPLES

50.1 The conftractor shall submit samples/ specimens out of approved makes of
materials/ products to the Engineer-In-Charge for prior approval. In exceptional
circumstances Engineer-In-Charge may allow alternate equivalent makes/ brands of
products/ materials at his sole discretion. The final choice of brand/ make shall remain
with the Engineer-In-Charge, whose decision in this matter shall be final and binding and
nothing extra on this account shall be payable to the Contractor.

50.2 In case no make or brand of any materials, arficles, fittings and accessories etc. is
specified, the same shall comply with the relevant Indian Standard Specifications and
shall bear the ISI/BIS mark. The Engineer of SAl and the owner shall have the discretion
to check quality of materials and Equipment to be incorporated in the work, at source
of supply or site of work and even after incorporation in the work. They shall also have
the discretion to check the workmanship of various items of work to be executed in this
work. The contractor shall provide the necessary facilities and assistance for this purpose.

The above provisions shall not absolve the contractor from the quality of final
product and in getting the material and workmanship quality checked and
approved from the Engineer-In-Charge of SAI.

50.3 The contractor shall well in advance, produce samples of all materials, articles,
fittings, accessories etc. that he proposes to use and get them approved in writing by
SAl. The materials articles etc. as approved shall be labeled as such and shall be signed
by SAl and the Contractor’s representative.

50.4 The approved samples shall be kept in the custody of the Engineer-In-Charge of SAl
fill completion of the work. Thereafter the samples except those destroyed during festing
shall be returned to the contfractor. No payment will be made to the
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contractor for the samples or samples destroyed in testing.

50.5 The brands of all materials, articles fittings etc. approved together with the names of
the manufacturers and firms from which supplies have been arranged shall be recorded
in the site order book.

50.6 The confractor shall set up and maintain at his cost, a field-testing laboratory for all
day- to-day tests at his own cost to the satisfaction of the Engineer-In-Charge. This field-
testing laboratory shall be provided with equipment and facilities to carry out all
mandatory field tests as per MOST/CPWD (as the case may be) specifications. The
laboratory building shall be constructed and installed with the appropriate facilities;
Temperature and Humidity controls shall be available wherever necessary during testing
of samples.

All Equipment shall be provided by the Contractor so as to be compatible with the
testing requirements specified. The Contractor shall maintain all the Equipment in
good working condifion for the duration of the contract.

The Contractor shall provide approved qualified personnel to run the laboratory for
the duration of the Contract. The number of staff and equipment available must at
all times be sufficient to keep pace with the sampling and testing programme as
required by the Engineer-In-Charge.

The Conftractor shall fully service the site laboratory and shall supply everything
necessary for its proper functioning, including all fransport needed to move
equipment and samples fo and from sampling points on the site, etc. The Contractor
shall re- calibrate all measuring devices whenever so required by the Engineer-In-
Charge and shall submit the results of such measurements without delay. All field
tests shall be carried out in the presence of SAl representative. All costs towards
samples, materials, collection, tfransport, manpower, testing etc. shall be borne by
the Confractor and are deemed to be included in the rates quoted by him in the bill
of quantities.

51 TESTS AND INSPECTION

51.1 The contractor shall be responsible for carrying out all mandatory tests as per
the approved specifications, technical documents, and directions of SAl during the
execution of the work.

51.2 All tests on materials shall be conducted in accordance with the standards
prescribed by CPWD (Central Public Works Department), MOST (Ministry of Surface
Transport), and the relevant Indian Standard (IS) Codes, including all amendments
applicable as of the last date of submission of tender documents.

51.3 The contractor shall arrange for all necessary tests at a field testing laboratory or
any other recognized institution/laboratory, as directed by SAIl. All testing charges,
laboratory fees, and associated expenses shall be borne solely by the contractor.

51.4 All tests, whether conducted on-site or at external laboratories, relating to the
execution of the work and supply of materials, shall be performed by the contractor or
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by SAlI at the contractor’s expense.

51.5 Failure to conduct the required tests or non-compliance with test results shall be
considered a breach of contract, and SAIl shall have the right to reject defective
materials, halt work, impose penalties, or take any other necessary remedial action at
the risk and cost of the contractor.

52.0 WORKS TO BE OPEN TO INSPECTION

All works executed or under the course of execution in pursuance of this contract shall at all
fimes be open to inspection and supervision of the SAl and its designated representatives.
The work during its progress or after its completion may also be inspected, by Chief
Technical Examiner of Government of India (CTE) and/ or an inspecting authority of State
Government of State in which work is executed and/or by third party checks by owner/
clients. The compliance of observations/ improvements as suggested by the inspecting
officers of SAI/CTE/ State Authorities/ Owners shall be obligatory on the part of the
Conftractor at the cost of contfractor. Any rectifications, modifications, or corrective actions
required pursuant to such inspections shall be executed at the sole cost and responsibility of
the contractor, without any additional financial liability on SAl and failure to comply with
inspection observations or corrective measures may lead to penalties, withholding of
payments, rejection of work, or fermination of contract as deemed necessary by SAI.

53.0BORROW AREAS

The contractor shall make his own arrangements for borrow pits and borrow disposal
areas including their approaches and space for movement of man, machinery,
other Equipment as required for carrying out the works. The contractor shall be
responsible for taking all safety measures, getting approval, making payment of
royalties, charges etc. and nothing extra shall be paid to the confractor on this
account andrates quoted by the contractor for various items of bill of quantities shall
deemed to include the same.

54.0BITUMEN WORK

The contractor shall collect the total quantity of tar or bitumen required for the work
as per standard formula, before the process of painting started and shall
hypothecate it to the Engineer-In-Charge. Although the materials are hypothecated
to SAl, the Confractor undertakes the responsibility for their proper watch, safe
custody and protection against all risks. The materials shall not be removed from site
of work without the consent of the Engineer-In-Charge in writing.

55.0CARE OF WORKS

From the commencement to the completion of works and handing over, the
contractor shall take full responsibility for care thereof all the works and in case of
any damage/loss to the works or to any part thereof or to any temporary works due
fo lack of precautions or due to negligence on part of Contractor, the same shall be
made good by the Contractor.
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56.0WORK IN MONSOON AND DEWATERING

The execution of the work may entail working in the monsoon also. The contractor
must maintain labour force as may be required for the job and plan and execute
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the construction and erection according to the prescribed schedule. No special/
extra rate will be considered for such work in monsoon. The contractor’s rate shall be
considered inclusive of cost of dewatering required if any and no extra rate shall be
payable on this account.

57.0NO COMPENSATION FOR CANCELLATION/ REDUCTION OF WORKS

If at any time after the commencement of the work the SAI shall for any reason
whatsoever is required to abandon the work or is not require the whole work thereof
as specified in the tender to be carried out, the Engineer-In-Charge shall give nofice
in writing of the fact to the contractor, who shall have no claim to any payment of
compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out or fore-
closure, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally
contemplated. Provided that the contractor shall be paid the charges on the
cartage only of materials actually and bonafide brought to the site of the work by
the contractor and rendered surplus as a result of the abandonment or curtailment
of the work or any portion thereof and then taken back by the contractor, provided
however, that the Engineer-In-Charge shall have in all such cases the opfion of
taking over all or any such materials at their purchase price or at local current rates
whichever may be less. In the case of such stores having been issued by SAI and
returned by the Confractor to SAI, credit will be given to him by the Engineer-In-
Charge atrates not exceeding those at which they were originally issued to him after
taking intfo consideration any deduction for claims on account of any deterioration
or damage while in the custody of the confractor and in this respect the decision of
the Engineer-In-Charge shall be final.

58.0RESTRICTION ON SUBLETTING

58.1The contractor shall not sublet or assign the whole or part of the works except
where otherwise provided, by the contract and even then only with the prior
written consent of the SAlI and such consent if given shall not relieve the
contractor from any liability or obligation under the confract and he shall be
responsible for the acts, defaults or neglects of any sub-contractor, his
agents, servants or workman as full as if they were the acts, defaults or
neglects of the contractor, his agent, servants or workman provided always
that the provision of labour on piece work basis shall not be deemed to be
a subletting under this clause.

58.2The contractor may entrust specialized items of works to the agencies
specialized in the specific trade. The contractor shall give the names and
details of such firm whom it is going to employ for approval of SAlL. These
details shall include the expertise, financial status, technical manpower,
equipment, and resources and list
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of works executed and on hand of the specialist agency.
59.0PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

The contractor shall not erect, construct, or install any unauthorized buildings, structures,
temporary shelters, or any other installations anywhere within the project site without prior
written approval from SAL No building, structure, or facility constructed by the contractor
shall be occupied, used, or retained by the confractor, its employees, workers, or sub-
contractors beyond the permitted scope and duration of the contract. In case of any
unauthorized construction or occupation, SAl reserves the right to:

A. Remove/Demolish such unauthorized structures at the contractor’s cost and risk.
B. Levy penalties or withhold payments unfil compliance is ensured.
C. Initiate legal proceedings or terminate the contract for repeated violations.

Upon completion of the confract, the confractor shall ensure that the project site is
cleared of all temporary structures, debris, and unauthorized constructions and
restored to its original condition as per SAl's instructions

60.0CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies operating
at the site is not hampered due to any action of the Contractor. Proper co-ordination
with other Agencies will be Contractor’s responsibility. In case of any dispute, the
decision of SAl shall be final and binding on the contractor. No claim whatsoever shall
be admissible on this account.

61.0SETTING OUT OF THE WORKS

The contractor shall be responsible for the true and proper setting out of the works
and for the correctness of the position, levels, dimensions and alignment of all parts
of the works. If at any time during the progress of works, shall any error appear or
arise in the position, levels, dimensions or alignment of any part of the works, the
confractor shall at his own expenses rectify such error to the satisfaction of Engineer-
In-Charge. The checking of any setting out or of any line or level by the engineers of
SAl shall not in any way relieve the contractor of his responsibility for the correctness.

62.0NOTICE BEFORE COVERING UP THE WORK

The confractor shall give not less than seven days' notfice before covering up or
otherwise placing beyond the reach of measurement any work, to the Engineer-In-
Charge in order that the same may be inspected and measured. If any work is
covered up or placed beyond the reach of inspection/ measurement without such
notice or his consent being obtained the same shall be uncovered at the
confractor’s expenses and he shall have to make it good at his own expenses.

63.0SITE CLEARANCE

The confractor shall ensure that the working site is kept clean and free of obstructions
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for easy access to job site and also from safety point of view. Before handing over
the work to the SAI, the contractor shall remove all temporary structures like the site
offices, cement godown, stores, labour hutments etc., scaffolding rubbish, left over
materials tools and plants, Equipment etc., clean and grade the site to the entire
satisfaction of the Engineer-In-Charge. If this is not done the same will be got done
by SAIl at his risk and cost.
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The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits,
clean joinery, glass panes etfc., fouching all painter’'s works and carry out all other
necessary items of works to make the premises clean and tidy before handing over
the building, and the Percentage/ Item Rates quoted by the contractor shall be
deemed to have included the same.

64.0VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones, coins,
freasure, relics, antiques and all other similar things which shall be found in, under or
upon the site, shall be the property of the Owner/ Government and the contractor
shall duly preserve the same to the satisfaction of Engineer-In-Charge and shall from
fime to time deliver the same to such person or persons indicated by the SAI

65.0MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER'S PROPERTY

All materials like stone, boulders and other materials obtfained in the work of
dismantling, excavation etc. will be considered owner/ government property and
may be issued fo the contractor by the owner/ SAl, if required for use in this work at
rate s approved by SAl or the contractor may be asked to dispose these items at his
cost.

66.0SET-OFF OF CONTRACTOR'S LIABILITIES

SAl shall have the right to deduct or set off the expenses incurred or likely to be
incurred by it in rectifying the defects and/or any claim under this agreement against
the Contractor from any or against any amount payable to the contfractor under this
agreement including Security Deposit and proceeds of Performance Guarantee.

67 .O0MATERIALS PROCURED WITH THE ASSISTANCE OF SAl

If any material for the execution of this contract is procured with the assistance of SAI
either by issue from its stores or purchase made under orders or permits or licenses
obtained by SAIl, the contractor shall hold and use the said materials economically
and solely for the purpose of this confract and shall not dispose them without the
permission of Engineer-In-Charge. The confractor, if required by the SAI, shall return
all such surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination on whatsoever reason, on being paid
or credited such price as the SAl shall determine having due regard to the conditions
of materials.

68.0ALTERATION IN SPECIFICATION, DESIGN & DRAWING

1. The Engineer-In-Charge shall have power to make any alterations in, omissions from,
additions to or substitutions for, the original specifications, drawings, designs and
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i)

instructions that may appear to him to be necessary during the progress of the work,
and the confractor shall carry out the work in accordance with any instructions
which may be given to him in writing signed by the Engineer-In-Charge and such
alterations, omissions, addifions, or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to
do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main
work. The fime for the completion of the work shall be extended in the proportion
that the altered, additional or substituted work bears to the original contract work,
and the certificate of the Engineer-In-Charge shall be conclusive as to such
proportion. Over and above this, a further period to the extent of 25 percent of such
extension shall be allowed to the contractor. The rates for such additional, altered or
substituted work under this clause shall be worked out in accordance with the
following provisions in their respective order:.The rates for the additional, altered or
substituted work are specified in the contract for the work, the contractor is bound
fo carry out the additional, altered or substituted work at the same rates as are
specified in the confract for the work.

If the rates for the additional, altered or substituted work are not specifically provided
in the contract for the work, the rates will be derived from the rates for a nearest
similar item of work as are specified in the confract for the work. In case of composite
tenders where two or more schedule of quantities/ bill of quantities form part of the
contract, the rates shall be derived from the nearest similar item in the schedule of
quantifies / bill of quantities of the particular part of work in which the deviation is
involved failing that from the lowest of the nearest similar item in other schedule of
quantity. The opinion of the Engineer-In-Charge as to whether or not the rate can be
reasonably so derived from the item in this contract will be final and binding on the
contractor.

If the altered, additional or substituted work includes any work for which no rate is
specified in the contract for the work and which cannot be derived in the manner
specified in sub para (i) and (i) from the similar class of work in the contract then
such work shall be carried out at the rates entered in the Schedule of Rates (DSR-
latest) plus the percentage above or below to the quoted rates.

If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in sub-clauses (i) to (i) above, then the contractor shall, within
7 days of the date of receipt of order to carry out the work, inform the Engineer-In-
Charge of the rate which it is his infention to charge for such class of work, supported
by analysis of the rate or rates claimed, and the Engineer-In-Charge shall determine
the rate or rates on the basis of prevailing market rates of the material, Labour, T&P
etfc. plus 15% (Fifteen percent) to cover the contractors supervision, overheads and
profit and pay the confractor accordingly. The opinion of the Engineer-In-Charge as
fo the current market rates of materials and quantum of
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labour involved per unit of measurements will be final and binding on the confractor.

However, the Engineer-In-Charge, by nofice in writing, will be at liberty to cancel his
order to carry out such class of work and arrange to carry it out in such manner as
he may consider advisable. But under no circumstances, the contractor shall
suspend the work on the plea of non-settlement of rates of items falling under the
clause.

69.0 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

If it shall appear to the Engineer-In-Charge or his authorized subordinate in charge of
the work or to the Chief Technical Examiner or to any other inspecting agency of
Government/ State Government/ Owner where the work is being executed, that any
work has been executed with unsound, imperfect, or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the contractor shall on
demand in writing which shall be made within six months of the completion of the
work from the Engineer-In-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or artficles at his
own proper charge and cost, and in the event of his failing to do so within a period
fo be specified by the Engineer-In-Charge in his demand aforesaid, then the
Contractor shall be liable to pay compensation at the rate of one percent of the
estimated amount put to tender for every day not exceeding ten days, while his
failure to do so shall continue and in the case of any such failure, the Engineer-In-
Charge may rectify orremove and re-execute the work or remove and replace with
others, the material or articles complained of as the case may be at the risk and
expense in all respects of the contractor.

70.0POSSESSION PRIOR TO COMPLETION

a. SAl shall have the right to take possession of or use any completed or partially
completed work or part of the work. Such possession or use shall not be deemed to
be any acceptance of any work not completed in accordance with the contract
agreement.

If such prior possession or use by SAl delays the progress of work an equitable
adjustment in the time of completion will be made and the contract agreement shall
be deemed to be modified accordingly. The decision of SAl in this case shall be final
binding and conclusive.
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b.

When the whole of the works or the items or the groups of items of work for
which separate periods of completion have been specified have been
completed the contractor will give a notice to that effect to the Engineer-In-
Charge in writing. The Engineer-In-Charge shall within 7 days of the date of
receipt of such notice inspect the works and either the Engineer-In-Charge
issues to the contractor a completion certificate stating the date on which in
his opinion the works were completed in accordance with the contract or
gives instructions in writing to the contractor specifying the balance items of
work which are required to be done by the contractor before completion
certificate could be issued. The Engineer-In-Charge shall also notify the
contractor of any defect in the works affecting completion.

The confractor shall during the course of execufion prepare and keep
updated a complete set of ‘as built’ drawings to show each and every change
from the contract drawings, changes recorded shall be countersigned by the
Engineer-In- Charge and the contractor. Four copies of ‘as built’ drawings shall
be supplied to SAl by the contractor within 30 days of the completion. All costs
incurred in this respect shall be borne by the contractor only.

71.0 COMPENSATION FOR DELAY AND REMEDIES

a.

If the contractor fails to maintain the required progress in terms of relevant
clause of Special Conditions of Contract, to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without
prejudice to any other right or remedy available under the law to the SAl on
account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below or such smaller amount as the
Engineer-In-Charge (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day
/ week (as applicable) that the progress remains below that specified in the
relevant clause in Special Conditions of Contract or that the work remains
incomplete. This will also apply to items or group of items for which a separate
period of completion has been specified.
i. 0.5% perweek

Provided always that the total amount of compensation for delay to be paid under
this Condition shall not exceed 10% of the Tendered Value of work or of the Tendered
Value of the item or group of items of work for which a separate period of completion
is originally given. The amount of compensation may be adjusted or set- off against
any sum payable to the Confractor under this or any other contract with SAI.
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72.0 CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART

i)

iv)

Vi)

vii)

Subject to other provisions contained in this clause the Engineer-In-Charge may,
without prejudice to his any other rights or remedy against the confractor in respect
of any delay, inferior workmanship, any claims for damages and / or any other
provisions of this confract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-In-Charge a notice in writing to
rectify, reconstruct orreplace any defective work or that the work is being performed
in an inefficient or otherwise improper or un-workmanlike manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter; or

If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of
the Engineer-In-Charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Engineer-In-Charge; or

If the contractor fails to complete the work within the stipulated date oritems of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer-In-Charge; or

If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-In-Charge; or

If the contractor shall offer or give or agree to give to any person in SAl service or to
any other person on his behalf any gift or consideration of any kind as aninducement
or reward for doing or forbearing to do or for having done or forborne to do any
action in relation to the obtaining or execution of this or any other confract from SAI;
or

If the contractor shall obtain a contract with SAI as a result of wrong tendering or
other non-bonafide methods of competitive tendering; or

If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administrative of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
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viii)

Xi)

xii)

c)

d)

benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
frust deed be executed by him for benefit of his creditors; or

If the contractor being a company, shall pass a resolution or the Court shall make an
order for the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise which
entitle the Court or debenture holders to appoint a receiver or manager; or

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days; or

If the contractor assigns, transfers, sublets (engagement of labour on a piece- work
basis or of the labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without and prior
written approval of the Engineer-In-Charge.

If the Confractor submit non-genuine and invalid or fraudulent/ forge documents,
Bank Guarantee etc. to SAL

When the confractor has made himself liable for action under any of the cases
aforesaid, the Engineer-In-Charge may without prejudice to any other right or
remedy which shall have accrued or shall accrue hereafter to SAI, by a notice in
writing, cancel the contract as a whole or only such items of work in default from the
Contract.

The Engineer-In-Charge shall on such cancellation by the SAl have powers to:

Take possession of site and any materials, constructional plant, implements, stores,
etc. thereon; and/ or

Carry out the incomplete work by any means at the risk and cost of the contractor;
and/ or

To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Engineer-In-Charge shall be
conclusive evidence). Upon such determination or rescission the full security deposit
recoverable under the contract shall be liable to be forfeited and un-used materials,
constfruction plants, implements, temporary buildings, etc. shall be taken over and
shall be absolutely at the disposal of the SAI. If any portion of the Security Deposit has
not been paid or received it would be called for and forfeited; and/ or

To employ labour paid by the Department and to supply materials to carry out the
work or any part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-In-Charge shall be final and conclusive) against the confractor and
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crediting him with the value of the work done in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under the terms of
his contfract. The certificate of the Engineer-In-Charge as to the value of the work
done shall be final and conclusive against the contractor provided always that
action under the sub-clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the department are less
than the amount payable to the contractor at his agreement rates, the difference
shall not be paid to the contractor; and/ or

e) After giving notice to the contractor to measure up the work of the contractor and
fo take such whole, or the balance or part thereof as shall be un-executed or
delayed with reference to the General Conditions of Contract Clause / relevant
clause of Special Conditions of Contract, out of his hands and to give it to another
contractor fo complete in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original contractor if the whole work
had been executed by him (of the amount of which excess the certificate in writing
of the Engineer-In-Charge shall be final and conclusive) shall be borne and paid by
the original contractor and may be deducted from any money due to him by SAI
under his contract or on any other account whatsoever or from his security deposit or
the proceeds of sales of unused materials, construction plants, implements temporary
buildings etfc. thereof or a sufficient part thereof as the case may be. If the expenses
incurred by the SAIl are less than the amount payable to the contractor at his
agreement rates, the difference shall not be paid to the contfractor; and/ or

f) By a noftice in writing to withdraw from the contractor any items or items of work as
the Engineer-In-Charge may determine in his absolute discretion and get the same
executed at the risk and cost of the contractor.

Any excess expenditure incurred or to be incurred by SAl in completing the works or
part of the works or the excess loss or damages suffered or may be suffered by SAI
as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to SAlin law be recovered from any moneys due to the contractor
on any account, and if such moneys are not sufficient the contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer-In-Charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant, implements, temporary buildings, etc. and
apply the proceeds of sale thereof towards the satisfaction of any sums due from
the confractor under the contract and if thereafter there be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract and law.

Sign. & Seal of Tenderer Page 95 of 186 SAI



Any sums in excess of the amounts due to SAI and unsold materials, constructional
plant etc. shall be returned to the contractor, provided always that if cost or
anficipated cost of completion by SAIl of the works or part of the works is less than
the amount which the contractor would have been paid had he completed the
works or part of the works, such benefit shall not accrue to the contractor.

In the event of anyone or more of the above courses being adopted by the
Engineer-In-Charge the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any materials or
entered info any engagements or made any advances on account or with a view
fo the execution of the work or the performance of the contract. And in case action
is taken under any of the provision aforesaid the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-In-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified. Provided further that if any of the
recoveries to be made, while taking action as per (d) and/or (e) above, are in excess
of the security deposit forfeited, these shall be limited to the amount by which the
excess cost incurred by the Department exceeds the security deposit so forfeited.

73.0 CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION IS NOT TAKEN

In any case in which any of the powers conferred upon the Engineer-In-Charge by
relevant clause thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall not withstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer- In-Charge
putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires affer giving a notice in writing to the contractor, take
possession of (or at the sole discretion of the Engineer-In-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being
also in the final determination of the Engineer-In-Charge) all or any tools, plant,
materials and stores, in or upon the works, or the site thereof belonging to the
contractor, or procured by the contractor and intended to the used for the
execution of the work / or any part thereof, paying or allowing for the same in
account at the confract rates, or in the case of these not being applicable, at
current market rates to be certified by the Engineer-In-Charge, whose cerfificate
thereof shall be final, and binding on the contfractor and/or direct the contractor or
his authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor
failing to comply with any such requisition, the Engineer-In-Charge may remove
them at the contractor’s expense or sell them by auction or private sale on account
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of the conftractor and his risk in all respects and the certificate of the Engineer-In-
Charge as to the expenses of any such removal and the amount of the proceeds
and expenses of any such sale shall be final and conclusive against the contractor.

74.0 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

vi)

vii)

The time allowed for execution of the Works as specified in the terms of contfract or
the extended time in accordance with these conditions shall be the essence of the

contract. The execution of the works shall commence from the 10th Day or such time
period as mentioned in Letter of Intent/ Award after the date on which the Engineer-
In-Charge issues written orders to commence the work. If the Confractor commits
default in commencing the execution of the work as aforesaid, the Executing
Agency shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money absolutely.

i. Within 10 (Ten) days of Letter of Intent, the Contractor shall
submit a Time and Progress Chart (CPM/ PERT/ Quantified Bar
Chart) along with quarterly milestones and resources plan for
man, material & machinery fo achieve the milestones and get
it approved by the Engineer-In-Charge. The Chart shall be
prepared in direct relation to the time stated in the contract
documents for completion of items of the works. It shallindicate
the forecast (milestones) of the dates of commencement and
completion of various items, trades, sections of the work and
may be amended as necessary by agreement between the
Engineer-In-Charge and the Contractor within the limitations of
fime stipulated in the contract documents, and further to
ensure good progress during the execution of the work.

The compensation for delay as per Clause No. 72 shall be leviable at intermediate
stages also, in case the required progress is not achieved to meet the above time
deadlines of the completion period and/ or milestones of time and progress chart,
provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the tendered value of work”.

ii. Ifthe work(s) be delayed by:
Force-majeure, or
Abnormally bad weather, or

Serious loss or damage by fire, or

Civilcommotion of workmen, strike or lockout, affecting any of the tfrades employed
on the work, or

Delay on the part of other contractors or tfradesmen engaged by Engineer-In-
Charge in executing work not forming part of the Confract, or

Non-availability of stores, which are responsibility of the SAI or,

Non-availability or break down of tools and plant to be supplied or supplied by
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SAl or, any other cause which, in the absolute discretion of the SAIl, is beyond
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the Contractor's control, then upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-In-
Charge but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-In-Charge to proceed with the works.

iv. Request for extension of time, to be eligible for consideration,
shall be made by the confractor in writing within fourteen days
of the happening of the event causing delay on the prescribed
form.

The Confractor will indicate in such a request the period for which extension is
desired. In any such case SAl may give a fair and reasonable extension of time for
completion of work. Such extension shall be communicated to the Contractor by the
Engineer-In-Charge in writing, within 3 months of the date of receipt of such request.

75.0WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR

a.

Whenever any claim or claims for payment of a sum of money arises out of or
under the confract against the confractor, SAl shall be entitled to withhold and
also have a lien to retain such sum or sums in whole or in part from the security,
if any, deposited by the confractor and for the purpose aforesaid, SAl shall be
entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contfractor, SAI
shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above, from any sum or sums found
payable or which may at any time thereafter become payable to the
contractor under the same confract or any other confract with SAl pending
finalization or adjudication of any such claim.

It is an agreed term of the confract that the sum of money or moneys so
withheld or retained under the lienreferred to above by the Engineer-In-Charge
or SAl will be kept withheld or retained as such by the Engineer-In-Charge or
SAI till the claim arising out of or under the contract is determined by the
competent court and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the
conftractor. For the purpose of this clause, where the contractoris a partnership
firm or a limited company, the Engineer-In-Charge or the SAI shall be entitled
to withhold and also have a lien to retain towards such claimed amount or
amounts in whole orin part from any sum found payable to any partner/limited
company, as the case may be whether in his individual capacity or otherwise.
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SAlshall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done
by the contfractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall
be liable to refund the amount of over-payment and it shall be lawful for SAI to
recover the same from him in the manner prescribed in clauses above orin any other
manner legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by SAl fo the
contractor, without any interest thereon whatsoever.

76.0LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by
the Engineer-In-Charge or by SAl against any claim of the Engineer-In- Charge or SAI
in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-In-Charge or the SAI. It is an agreed term
of the conftract that the sum of money so withheld or retained under this clause by
the Engineer-In-Charge or the SAl will be kept withheld or retained as such by the
Engineer-In-Charge or the SAI or fill his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by
the competent court, as the case may be, and that the contractor shall have no
claim for interest or damages whatsoever on this account or on any other ground in
respect of any sum of money withheld or retained under this clause and duly notified
as such to the contractor.

77 .0 DEFECTS LIABILITY PERIOD

The confractor shall be responsible for the rectification of defects in the works for a
period of twelve months from the date of taking over of the works by the Owner/
Client. Any defects discovered and brought to the notice of the contfractor forthwith
shall be attended to and rectified by him at his own cost and expense. In case the
contractor fails to carry out these rectifications, the same may without prejudice to
any otherright or remedy available, be got rectified by SAl at the cost and expense
of the confractor.

78.0FORCE MAJEURE

For purposes of this Clause, “Force Majeure” means an event beyond the conftrol of
the Successful bidder and not involving the Successful bidder’s fault or negligence
and not foreseeable. Such events may include, but are not limited to, acts done in
sovereign or contractual capacity, wars or revolutions, fires, floods, epidemics,
pandemics quarantine restrictions, lockdowns and freight embargoes. The
Successful Bidder shall not be liable for imposition of any such sanction so long the
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delay and/or failure of the Successful Bidder in fulfilling its obligations under the
contract is the result of an event of Force Majeure.

If a Force Majeure situation arises, the Successful Bidder shall promptly notify SAI,
New Delhi in writing of such conditions and the cause thereof within 7 (seven) days
of occurrence of such event. Unless otherwise directed by SAI, New Delhi in writing,
the Successful Bidder shall contfinue to perform its obligations under the contract as
far as reasonably practical and shall seek all reasonable alternative means for
performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligatfion under this contract is
prevented or delayed by any reason of Force Majeure for a period exceeding 60
(sixty) days, SAl may at its option terminate the contract without any financial
repercussion on either side.

During the period of the Successful Bidder’s inability to perform the obligations
under the Agreement as a result of an event of Force Majeure and fimely
infimation by the Bidder, SAl shall assess the situation and then decide the
application of Force Majeure. Once the duration is defined under the Force
Majeure category/ situation no payments are expected to be made by the Bidder

In case due to a Force Majeure event SAI, New Delhi is unable to fulfil its
confractual commitment and responsibility, SAl, New Delhi will notify the Successful
Bidder accordingly.

During the period of their inability to perform the obligations under the Agreement
as aresult of an event of Force Majeure and fimely infimation by the Bidder, SAl shall
assess the siftuation and then decide the application of Force Majeure. Once the
duration is defined under the Force Majeure category/ sitfuation no payments are
expected to be made by the Bidder.

79.0 GOVERNING LAWS AND JURISDICTION

This Contract, its meaning and interpretation, and the relafion between the Parties
shall be governed by the Laws of India for the time being in force. The agreement
shall be executed at New Delhi on non-judicial stamp paper purchased in New Delhi
and the Court (s) at New Delhi alone will have jurisdiction to deal with matters arising
there from, to the exclusion of all other courts.

80. 0 Dispute Resolution Mechanism

b)

Any dispute, controversy or claims arising out of or relating to this Agreement or the
breach, termination or invalidity thereof, shall be seftled through following
mechanism:

Firstly, the aggrieved party shall write a letter to the other party detailing its
grievances and calling upon the other party to amicably resolve the dispute by
convening a joint meeting. Accordingly, the parties as per their convenience shall
jointly convene the said meeting(s), wherein minutes of the said meeting(s) shall be
prepared and countersigned by all the parties. It is mandatory to prepare minutes of
meeting(s) and to be countersigned by all the parties, irrespective of the outcome
of the said meeting(s).

In the event the parties are unable to reach on any settlement in the said meeting(s),
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c)

e)

f)

g

h)

)

then the aggrieved party shall mandatory resort to pre-litigation mediation
mechanism with Delhi High Court Mediation Cell, New Delhi.

If any difference or disputes arises under this TENDER DOCUMENT and/or the Agreement,
as the case may be, which cannot otherwise be amicable resolved between the parties
through Mediation, then such dispute shall be settled by way of arbifration and either
Party shall be entitled to refer the dispute to Arbitration under Arbitration & Conciliation
Act, 1996 or any statutory modifications or re-enactment thereof in force. The Arbitration
shall be conducted before Arbitral Tribunal comprising of a sole arbitrator to be
appointed with the mutual consent of the Parties or appointed by Hon'ble High Court of
Delhi while deciding an application under Section 11 of the Act. The arbitration
proceedings shall be conducted as per Arbitration and Conciliation Act, 1996, or any
statutory modification or re-enactment then in effect.

The venue for arbitration shall be India International Arbitration Center, New Delhi in
accordance with the D.O. No. A-60011/50/2023-ADR dated 05.04.2024 and the
courts of New Delhi shall be vested with exclusive jurisdiction and the seat/venue of
arbitration shall be at New Delhi and the language of arbitration proceedings and
that of all documents and communications between the parties shall be English.

The arbitration award shall be final, and the judgment thereupon may be entered in
the courts of competent jurisdiction or application may be made to such court for a
judicial acceptance of the award and an order of enforcement, as the case may
be.

Each party shall bear the cost of preparing and presenting its case and the cost of
arbitration, including fees and expenses of the arbitrator shall be shared equally by
both the parties unless the award otherwise provides. It is further agreed between
the parties hereto that such arbitration proceedings shall be completed within a
period of eight (8) calendar months from the date of reference.

The parties shall continue to perform their respective obligations under this contract
during the pendency of the Arbitration proceedings except in so far as such
obligations are the subject matter of Arbitration proceedings.

SAl shall have the right to bring an action seeking injunctive or other equitable relief
before the courts at New Delhi, India if it reasonably believes that damages may not
be an adequate remedy for any breach by the Bidder.

It is expressly acknowledged and agreed that the Sports Authority of India (SAl) acts
solely as an intermediary between the Sub-Contractor/Sub-Consultant and the Principal
Employer/Client. Consequently, SAl shall bear no financial, legal, or confractual liability
arising from any dispute, claim, or obligation under this agreement. In the event of any
dispute arising under this agreement that is referred to Arbitration, the Principal
Employer/Client shall be mandatorily impleaded as a necessary party to such arbitration
proceedings, subject fo the corresponding arbifration clause in  the
Contract/Agreement/Work Order/Arrangement between the Principal Employer/Client
and SAL.

Liability for Arbitration Costs and Award: Any arbitral award, including but not limited to
costs, damages, penadlties, or financial liabilities imposed upon SAl, shall be the sole
responsibility of the Principal Employer/Client. SAlI shall have the right to recover any
costs, legal expenses, or liabilities incurred due to arbitration from the Principal
Employer/Client. If for any reason the Principal Employer/Client cannot be impleaded,
this shall not affect the validity or enforceability of other provisions of the Arbitratfion
Clause, which shall remain binding and fully enforceable.
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81. SUSPENSION OF WORKS

(a) The contractor shall, on receipt of the order in writing of the Engineer-In-Charge,
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-In-Charge may consider necessary for any of the following
reasons:

i)  Onaccount of any default on part of the contractor, or

i)  For proper execution of the works or part thereof for reason other than the default of
the contractor, or

i) Forsafety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the work
fo the extent necessary and carry out the instructions given in that behalf by the
Engineer-In-Charge.

(b) If the suspension is ordered for reasons (i) and (iii) in sub-para (a) above.

i)  The contractor shall be entitled to an extension of the tfime equal to the period of
every such suspension plus 25%. No adjustment of contract price will be allowed for
reasons of such suspension.

i) Inthe event of the Contractor freating the suspension as an abandonment of the
Contract by SAIl, he shall have no claim to payment of any compensation on
account of any profit or advantage which he may have derived from the execution
of the work in full.

82. CLARIFICATION AFTER TENDER SUBMISSION

Tenderers are strictly prohibited from directly or indirectly contacting SAl, its
employees, or representatives by any means regarding any matter related to the
bid during the period the bids are under evaluation. Any unauthorized
communication or attempt fo influence the evaluation process shall result in
immediate disqualification of the bidder. If clarifications are required, SAl shall reach
out to the bidder in writing or through an officially designated mode of
communication. Any response by the bidder must be strictly in accordance with the
format and timelines prescrived by SAL The Tender Scrutiny Committee, duly
constfituted and authorized by SAI, shall be solely responsible for evaluating bids and
processing the award of work, seeking clarifications from bidders, if necessary, in an
official capacity, and ensuring transparency and adherence to tender norms. Any
attempt by a bidder to influence the decision-making process, either directly or
indirectly, may result in immediate rejection of the bid, blacklisting of the bidder from
future tenders and forfeiture of Earnest Money Deposit (EMD), if applicable.
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83. ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the date of
opening of the tender to clarify or effect modification in specification and/or
contract terms included in various tender documents. The tenderer shall suitably take
info consideration such Addenda/Corrigenda while submitting his tender. The
tenderer shall return such Addenda/ Corrigenda duly signed and stamped as
confirmation of its receipt and submit along with the tender document. Alladdenda/
Corrigenda shall be signed and stamped on each page by the tenderer and shall
become part of the tender and contract documents.

84. QUALITY ASSURANCE PROGRAMME

To ensure that the services under the scope of this contract are in accordance with
the specifications, the Contractor shall adopt Quality Assurance Programme to
control such activities at the necessary points. The contractor shall prepare and
finalise such Quality Assurance Programme within 15 days from letter of intent. SAl shall
also carryout quality audit and quality surveillance of systems and procedures of
Contractor’s quality control activities. A Quality Assurance Programme of Contractor
shall generally cover the following:

a) His organization structure for the management and implementation of the
proposed Quality Assurance Program.

b) Documentation control system.

c) The procedure for purpose of materials and source inspection.

d) System for site controls including process conftrols.

e) Control of non-conforming items and systems for corrective actions.
f) Inspection and test procedure for site activities.

a) System for indication and appraisal of inspection status.

h) System for maintenance of records.

i) System for handling, storage and delivery.

i A quality plan detailing out quality practices and procedures, relevant
standards and ccceptance levels for all types of work under the scope of this
contract.

The Contractors in the formats appended hereto shall submit all the quality reports.
Checklist enclosed here in this document shall be followed while carrying out
Construction activities (items). If any item is not covered by the Checklist/ Formats
appended hereto, the Format for the same may be developed and submitted to
Engineer-In-Charge for approval and the same shall be adopted. These filled in
formats shall be prepared in two copies and duly signed by representatives of
contractor and SAIl. All the costs associate with Printing of Formats and testing of
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materials required as per technical specifications or by Engineer-In-Charge shall be
included in the Conftractor’s quoted rates in the Schedule/ Bill of quantities.

85. APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas and all other
tfemporary works as may be required for the proper execution of the works shall be
subject to the approval of the Engineer-In-Charge.

All the Equipment, labour, material including cement, reinforcement and the
structural steel required for the enabling/ tfemporary works associated with the entire
contract shall have to be arranged by the Contractor only. Nothing extra shall be
paid to the Contractor on this account and the percentage/ item rates quoted by
the Contractor for various items in the Bill of Quantities shall be deemed to include
the cost of enabling works.

86. CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND PROGRESS
REPORTING

The Contractor shall prepare and finalize in consultation with SAIl, a detailed contract
coordination procedure within 15 days from the date of issue of Letter of Intent for
the purpose of execution of the Confract.

The Confractor shall have to attend all the meetings at any place in India at his own
cost with SAI, Owners/ Clients or Consultants of SAI/ Owner/ Client during the
currency of the Contract, as and when required and fully cooperate with such
persons and agencies involved during these discussions. The Confractor shall not
deal in any way directly with the Clients/ Owners or Consultants of SAI/ Owner/
Clients and any dealing/ correspondence if required at any fime with Clients/
Owners/ Consultants shall be through SAI only.

During the execution of the work, Contractor shall submit at his own cost a detailed
Monthly Progress Report to the Engineer-In-Charge of SAl by 5th of every month. The
format of monthly progress report shall be as approved by Engineer-In-Charge of SAI.

87. CONTRACT AGREEMENT

The Contractor shall execute and enter into a formal Contract Agreement with the
Sports Authority of India (SAI) within twenty (20) days from the date of receipt of the
Letter of Intent or within such extended period as may be granted at the sole
discretion of SAI. The cost of stamp papers, stamp duty, registration charges, or any
other applicable expenses related to the execution of the contract shall be borne
exclusively by the Contractor. In the event that the Confractor fails to sign the
agreement within the stipulated period or any extended period as granted by SAI,
or fails to commence the work within ten (10) days from the date of receipt of the
Letter of Infent, SAl shall have the absolute right to forfeit the Earnest Money Deposit
(EMD) submitted by the Conftractor, and the Letter of Intent shall stand withdrawn
without any further notice or liability on the part of SAI.
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88. MANNER OF EXECUTION OF AGREEMENT

The confract agreement as per prescribed Proforma as enclosed to the tender
documents shall be signed at the office of the SAl within 20 days from the date of
receipt of Letter of Intent. The Contractor shall produce for signing of the Contract,
appropriate Power of Attorney and the requisite documents/materials. Unless and
until a formal contract is prepared and executed, the Letter of Intent read in
conjunction with the Bidding Documents will constitute a binding contract.

The agreement will be signed in two originals and the Contractor shall be provided
with one signed original and the other signed original will be retained by the SAI.
Contractor has to provide 02 (two) numbers of non-judicial stamp papers of requisite
value purchased from New Delhi.

The cost of agreement between the parties shall be borne by the contractor

89. PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES

SAl reserves ifs right to extend Purchase Preference to Central Public Sector
Enterprises (CPSE s) as per policy of Government of India, if any, as applicable on this
work. The tenderers are requested to go through latest instructions of Government of
India on its preference policy for CPSU s before quoting for the tender.

90. CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

91.

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-In-Charge shall be obtained before any change is made in the constitution
of the firm. Where the contractoris an individual or a Hindu Undivided Family business
concern such approval as aforesaid shall likewise be obtained before the confractor
enters into any partnership agreement where under the partnership firm would have
the right fo carry out the works hereby undertaken by the confractor. If previous
approval as aforesaid is not obtained, the contract shall be deemed to have been
assigned in contravention of Clause 59.1 hereof and SAI shall be entitled to take
action under Clause 72.2 (xi).

CORRUPT OR FRAUDULENT PRACTICE

SAI mandates that all bidders, successful bidders, and stakeholders involved in the
procurement and execution of contfracts adhere to the highest standards of ethics. In
pursuance of this policy, SAl reserves the right to reject any proposal for award if it
determines that the bidderrecommended for award has engaged in corrupt, fraudulent,
collusive, or coercive practices during the bidding process. Furthermore, SAl may declare
a firm ineligible or blacklist it either indefinitely or for a specified period if it is found at any
fime to have engaged in such malpractices or exhibited gross or deliberate negligence
in competing for or executing the confract.

For the purposes of this clause:

(a) "Corrupt practice" includes the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with
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the selection process. This also includes offering employment or engaging, directly or
indirectly, any official of SAl who has been associated with the selection process, the
Letter of Award (LoA), or any matters arising therefrom, within one year from the date
of resignation, refirement, or cessation of service from SAI. Engaging, during or after
the selection process, any person who has served as a legal, financial, or technical
advisor to SAI concerning the Request for Proposal (TENDER DOCUMENT) shall also be
deemed as corrupt practice.

(b) "Fraudulent practice" refers to any misrepresentation, omission, suppression, or
incomplete disclosure of facts infended to influence the selection process.

(c) "Coercive practice" includes harming, threatening to harm, or impairing any
person or property, directly or indirectly, to influence any participant’s action or
decision in the selection process.

(d) "Undesirable practice" includes establishing contact with any person connected
with SAl fo canvass, lobby, or influence the selection process, or engaging in activities
that lead to a conflict of interest.

(e) "Restrictive practice" refers to forming cartels, arriving at arrangements, or
engaging in any conduct that manipulates or restricts fair competition in the selection
process.

SAl reserves the unequivocal right to cancel the contract if it is found to have been obtained through
misrepresentation, concealment, or suppression of material facts by the bidder. In such a case, any bid
security or performance security submitted by the bidder shall be forfeited, and appropriate legal and
administrative action shall be initiated against the defaulting party
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LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions as per
prevailing act and amended from time to time.

1.

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical).

Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationery support shall have
a guard rail properly attached or bolted, braced and oftherwise secured at least 920
cm. (3 feet) high above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such
opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways, and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway
or the stairway is more than 3.6m (12 feet) above ground level or floor level, they
should be closely boarded, should have adequate width & should be suitable
fastened as described in (2.0) above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3 feet).

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9m. (30 feet) in length while the width between side rails in rung ladder shall in no
case be less than 29 cm. for ladder up to and including 3m (10 feet) in length. For
longer ladders this width should be increased at least 1/4” for each additional 30 cm
(1 ft.) of length. Uniform step spacing shall not exceed 30 cm (12"). Adequate
precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of the work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The confractor shall provide
all necessary fencing and lights to protect the public from accident, and shall be
bound to bear the expenses of defence of every suit, action or other proceeding at
law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in
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8.1.

8.2.

8.3.

8.4.

any such suif, actfion or proceedings to any such person or which may, with the
consent of the Contractor, be paid to compensate any claim by any such person.

EXCAVATION AND TRENCHING

All trenches, 1.2 mts. (four feet) or more in depth, shall at all times be supplied with at
least one ladder for each 30m. (100 feet) in length or fraction thereof, Ladder shall
be extended from bottom of the french to at least 90 cm (3feet) above the surface
of the ground. The side of the trenches, which are 1.5m (5 feet) or more in depth shall
be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger or sides to collapsing. The excavated materials shall not be placed
within 1.5m (5 feet) of the edges of the trench or half of the depth of the tfrench
whichever is more. Cutting shall be done from top fto bottom. Under no
circumstances undermining or undercutting shall be done.

DEMOLITION
Before any demolition work is commenced and also during the progress of the work:

a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

b) No electric cable or apparatus that is likely to be a source of danger or a
cable or apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from
risk or fire or explosion or flooding. No floor, roof or other part of the building
shallbe overloaded with debris or materials as to render it unsafe.

All necessary personal safety EQuipment as considered adequate by the Engineer-
In-Charge should be kept available for the use of persons employed on the site and
maintained in a condition suitable for immediate use, and the contractor should
take adequate step to ensure proper use of equipment by those concerned. The
following safety equipment shall be invariably provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any
materials that are injurious to the eye shall be provided with protective goggles.

Those engaged in welding works shall be provided with welders protective eye
shields.

Stone breakers shall be provided with protective goggles and protective clothing
and seated aft sufficiently safe interval.
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8.5.

When workers are employed in sewers and manholes, which are in active use, the
Contractors shall ensure that the manhole covers are opened and ventilated atleast
for an hour before the workers are allowed to get into the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident the public. In addition, the contractor
shall ensure that the following safety measures are adhered to:

Entry for workers into the line shall not be allowed except under supervision of JE or
any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least
2 to 3 hours before any man is allowed to enter info the manholes for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate
paper, which changes colour in the presence of such gases and gives indication of
their presence.

Presence of Oxygen should be verified by lowering a detector lamp info the
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent
only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him
tfo be pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps
of any kind. Proper warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature
of the malba.

Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer-In-Charge may decide the time up to
which a worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use inemergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for, portable air-blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non sparking
gas engines also could be used but they should be placed at-least 2 meters away
from the opening and on the leeward side protected from wind so that they will not
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8.6.

8.6.1.

8.6.2.

8.6.3.

8.6.4.

be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/ sewers should be properly trained
before allowing working in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes, bump helmets
and gloves non sparking tools, safety lights and gas masks and portable air
blowers (when necessary). They must be supplied with barrier cream for anointing
the limbs before working inside the sewer lines.

Workmen descending a manhole shall try each ladder step or rung carefully before
putting his full weight on it fo guard against insecure fastening due to corrosion of
the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent fo which these precautions are to be taken depend on individual situation
but the decision of the Engineer-In-Charge regarding the steps to be taken in this
regard in an individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form wherever men above the
age of 18 are employed on the work of lead painting the following precautions
should be taken.

No paint containing lead or lead products shall be used exceptin the form of paste
or readymade paint.

Suitable facemasks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rublbed and scrapped.

Overalls shall be supplied by the Contractor to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of
work.

White lead, sulphate or lead work products containing those pigments shall not be
used in painting operation except in the form of paste or of paints ready for use.

Measures shall be taken whenever required in order to prevent danger arising from
the application of paint in the form of spray.

Measures shall be taken, whenever practicable to prevent danger arising out of dust
caused by dry rubbing down and scrapping.

Sign. & Seal of Tenderer Page 111 of 186 SAI



8.6.5.

8.6.6.

10.1.

10.2.

10.3.

Adequate facilities shall be provided to enable working painter to wash during and
on cessation of work.

Suitable arrangements shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

Cases of lead poisoning and of suspected lead poisoning shall be notified and shall
be subsequently verified by a medical man appointed by the competent authorities
of the Consultant.

The SAlI may require when necessary a medical examination of workers.

Instructions with regard to the special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
Equipment should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provisions should be made
for prompt first aid freatment of all injuries likely to be obtained during the course of
the work.

Use of hoisting machines and tackle including their attachment encourage and
supports shall conform fo the following standard of conditions.

These shall be of good mechanical construction, sound material and adequate
strength and free from patent, defects and shall be kept required in good working
order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in-charge of any hoisting machine
including any Scaffolding, winch or giving signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load, each safe working load and the
conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.
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10.4.

In case of SAl machines, the safe working load shall be nofified by the Engineer- In-
Charge. As regards Confractor’'s machines the Contractor shall notify the safe
working load of the machine to the Engineer-In-Charge whenever he brings any
machinery to site of work and get verified by the Engineer-In-Charge.

Motors gearing, transmission electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguard, hosting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on elecftrical installations, which are already energized,
insulating mats, wearing apparel, such as gloves sleeves and boots as may be
necessary be provided. The worker should not wear any rings, watches and carry
keys or other materials, which are good conductors of electricity.

All scaffolding, ladders, and other safety devices mentioned or described herein shall
be mainfained in safe condition and no scaffold ladder or equipment shall be
altered orremoved while it is in use. Adequate washing facilities should be provided
at or near places of work.

These safety provisions should be brought to the notice of all concerned by display
on a notice board at a prominent place of work spot. The person responsible for
compliance of the safety codes shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the Contractor shall be open to inspection
by the or their representatives.

Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS

1.0

2.0

APPLICATION

These rules shall apply to all building and construction works in which 20 (twenty) or
more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contfractor work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed
or are proposed to be employed in connection with construction work on any day
during the period during which the contractor work is in progress.
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3.0

3.1

Xi)
xii)
xiii)

3.2.2

FIRST-AID FACILITIES

At every work place first aid facilities shall be provided and maintained, so as to be
easily accessible during working hours, First-Aid boxes at the rate of not less than one
box per 150 contract labour or part thereof ordinarily employed.

The First-Aid boxes shall be distinctly marked with a red cross on white ground and
shall contain the following Equipment:

For work places in which number of contract labour employed does not exceed 50,
each First-Aid box shall contain the following Equipment:

6 small sterilized dressings.

3 medium size sterilized dressings.

Large size sterilized dressings.

3large sterilized burn dressings.

1 (30 ml) bottle containing a two percent alcoholic solution of iodine.

1(30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

(30 gms) bottle of potassium permanganate crystals.

1 pair of scissors.

1 copy of the First-Aid leaf-let issued by the Director General, Factory Advise Service
& Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 grams) of aspirin.

Ointment for burns.

A bofttle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each First-Aid
box shall contain the following Equipment:

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings.

6 large size sterilized burn dressings.

6 (15 gms) packet sterilized cotton wool.

1 (60 ml.) bottle containing a two percent iodine alcoholic solution.

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 rolls of adhesive plaster.

1 snake - bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair of scissors.

1 copy of the First-Aid leaf-let issued by the Director General, Factory Advice Service
and Labour Institutes, Government of India.

A bottle containing 100 tablets (each of 5 grams) of aspirin.
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XV)

3.3

3.4

3.5

3.6

3.7

3.8

4.0

4.1

4.2

4.3

4.4

5.0

5.1

52

5.3

Ointment for burns.
A bottle of suitable surgical anfiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

Nothing except the prescribed contents shall be kept in the First Aid box.

The First Aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-Aid box shall be a person frained in First-Aid freatment,
in work places where the number of labour employed is 150 ormore.

In work places where the number of labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, first-Aid Posts shall be
established and run by a tfrained Compounder. The Compounder shall be on duty
and shall be available at all hours when the workers are at work.

Where work places are situated in places, which are not towns of cities, a suitable
motor fransport shall be kept readily available to carry injured person or persons
suddenly tfaken ill fo the nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

Every water supply of storage shall be at a distance of not less than 50 feet from any
latrines drain or other source of pollution, Where water has to be drawn from an
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn from it for
drinking. All such wells shall be entirely closed in and be provided with a frap-door
which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, frap-door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a
month.

WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of labour employed herein.

Separate and adequate screening facilities shall be provided for the use of male
and female workers.

Such facilities shall be conveniently accessible & shall be kept clean and hygienic
conditfion.
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6.0

6.1

6.2

6.3

6.4

a)

b)

()

(b)

6.5

6.6

6.7

6.8

a)

LATRINES AND URINALS
Latrines shall be provided in every work place on the following scale, namely:

Where females are employed there shall be at least one latrine for every 25 females.
Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females, as the case may be, up to the
first 100, and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.

Construction of Latrines: The inside walls shall be constructed of masonry or some
suitable heat resisting non-absorbent materials and shall be cement washed inside
and outside at least once a year. Latrine shall not be a standard lower than borehole
system.

Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the maijority of
the workers “For Men only” or “For Women only” as the case may be.

The notice shall also bear the figure of man or of women, as the case may be.

There shall be at least one urinal for male workers up to 50and one for female workers
up to 50 employed at a time. Provided that where the number of male or female
workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal
for every 50 males or females up to the first 500 and one for every 100 or part thereof,
thereafter.

The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.

Latrines and urinals other than those connected with a flush sewerage system shall
comply with the requirements of the Public Health Authorities.

Water shall be provided by means of a tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of Excreta

Unless otherwise arranged for by the local sanitary authority arrangements for proper
disposal of excreta by incineration at the work place shall be made by means of a
suitable incinerator. Alternatively excreta may be disposed off by putting a layer of
night soil at the bofttom of a pucca tank prepared for the purpose and covering it
with a 15 cm layer of waste or for refuse and then covering it with a layer of earth for
fortnight (when it will turn into manure).
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7.0

8.0

8.1

8.4

8.5

9.0

2.1

9.2

The Contractor shall, at his own expense, carry out all instruction issued to him by the
Engineer-In-Charge to effect proper disposal of night soil and other conservancy
work in respect of the Contractor's workmen or employees on the site. The
Contractor shall be responsible for payment of any charges, which may be levied
by Municipal or Cantonment Authority for execution of such work on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost four suitable sheds, two for males
and the other two for rest separately for the use of man and women labour. The
height of each shelter shall not be less than 3 meters from the floor level to the lowest
part of the roof. These shall be kept clean and the space provided shall be on the
basis of 0.6 sgm. per head, provided that the Engineer-In-Charge may permit,
subject to his satisfaction, a portion of the building under construction or other
alternative accommodation to be used for the purpose.

CRECHES

At every work place, at which 20 or more women workers are ordinarily employed,
there shall be provided two rooms of reasonable dimensions for the use of their
children under the age of six years. One room shall be used as a playroom for the
children and the other as their bedroomes.

The rooms shall be constructed on standard not lower than the following:

Thatched roof
Mud floor and walls
Planks spread over the mud floor and covered with matting

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the placesclean.

The Confractor shall supply adequate number of toys and games in the playroom
and sufficient number of cots and beddings in the bedroom.

The Contractor shall provide one Ayah to look after the children in the créche when
the number of women workers does not exceed 50 and two when the number of
women workers exceeds 50.

The use of the rooms/earmarked as creche shall be restricted to children, their
atftendant and mother of the children.

CANTEENS

In every work place where the work regarding the employment of contfract labour is
likely to continue for six months and wherein confract labour numbering one
hundred or more are ordinarily employed, an adequate canteen shall be provided
by the Contractor for the use of such labour.

The canteen shall be maintained by the Contractor in an efficient manner.
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9.14

b)

c)

9.15

9.16

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all fimes when any person has access to
it.

The floor shall be made of smooth and impervious material and inside walls shall be
lime washed or colour washed at least once in each year provided that the inside
walls of the kitchen shall be lime-washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste Water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 persons of the labour working at
fime.

The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chair shall not be less than one square meter
per dinner to be accommodated.

A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.

Washing places for women shall be separate and screened to secure privacy.

Sufficient tables, stool, chairs or benches shall be available for the number of dinners
tfo be accommodated.

There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

The furniture, utensils and other equipment shall be maintained in a clean and
hygienic condition.

Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

A service counter, if provided, shall have top of smooth and impervious material.
Suitable facilities including an adequate supply of hot water shall be provided for

the cleaning of utensils and equipment.

The foodstuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the labour.

The charge for foodstuffs, beverages and any other items served in the canteen
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10.0

shall be based on ‘No profit No loss’ and shall be conspicuously displayed in the
canteen.

In arriving at price of foodstuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure, namely:

The rent of land building.

The depreciation and maintenance charges for the building and equipment
provided for the canteen.

The cost of purchase, repair and replacement of equipment including furniture,
crockery, cutlery and utensils:

The water charges and other charges incurred for lighting and ventilation:

The interest and amounts spent on the provision and maintenance and equipment
provided for in the canteen.

The accounts pertaining to the canteen shall be audited once in every 12 months
by registered accountants and auditors.

ANTI MALARIAL PRECAUTIONS

The Contractor shall at his own expense, conform to all anfi-malarial instructions
given to him by the Engineer-In-Charge including the filling up of any borrow pits
which may have been dug by him.

AMENDMENTS

SAlreserves the absolute right to amend, modify, or supplement these rules from time
fo time and to issue such directions as it may deem necessary for the effective
implementation and administration of the provisions herein. Any such amendments
or directions shall be binding on all parties concerned and shall be aimed at
resolving any difficulties or ambiguities that may arise in the interpretation or
execution of these rules, without prejudice to the rights and obligations already
established under the contract
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243

CONTRACTOR'S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called the Confractor “Labour Regulations”.

DEFINITIONS

“"Workman” means any person employed by the SAIl or its Contractor directly or
indirectly through a sub-contractor, with or without the knowledge, of the SAl fo do
any skilled, semi-skilled, un-skilled, manual, supervisory, technical or clerical work for
hire or reward, whether, the terms of employment are expressed or implied but does
not include any person-

Who is employed mainly in a managerial or administrative capacity; or

Who being employed in a supervisory capacity draws wages exceeding Rupees Two
thousand Five hundred per person or exercises either by the nature of the duties
attached to the office or by reason of powers vested to him, functions mainly of
managerial nature.

Who is an outworker, that is to say, a person to whom any articles or materials are
given out by or on behalf of the principal employer to be made up cleaned,
washed, altered, ornamental finished, repaired, adopted or otherwise processed for
sale for the purpose of the frade or business of the principal employer and the
process is fo be carried out either in the home of the out worker or in some other
premises, not being premises under the control and management of the principal
employer.

“Fair Wages” means wages whether for time or piecework fixed and notified under
the provisions of the minimum Wages Act from time to time.

“Contractor” shall include every person who undertake to produce a given result
other than a mere supply of goods or arficles of manufacture through labour or who
supplies labour for any work and includes a sub-contractor.

"Wages” shallhave the same meaning as defined in the Payment of Wages Act.

Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week he shall be paid overtime for the extra hours put in by him
at double the ordinary rate of wages.

Every worker shall be given a weekly holiday on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time,
irespective of whether such worker is governed by the Minimum Wages Act or not.

Sign. & Seal of Tenderer Page 120 of 186 SAI



2.4.4

2.4.5

3.0

4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7
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Whether the Minimum Wages prescribed by the Government under the Minimum
Wage Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day,
provided he has worked under the same contractor for a continuous period of not
less than 6 days.

Here a confractor is permitted by the Engineer-In-Charge to allow a worker to work
on a normal weekly holiday, he shall grant a substitute holiday to him for the whole
day on one of the five days immediately before or after the normal weekly holidays
and pay wages to such worker for the work performed on the normal weekly holiday
at overtime rate.

DISPLAY OF NOTICE REGARDING-WAGES, ETC.

The contractor shall before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible condition in conspicuous places on the work, notices in English and in the
local Indian languages spoken by the majority of the workers, giving the minimum
rates of wages fixed under the Minimum Wages Act, the actual wages being paid,
the hours of work for which such wages are earned, wage period, dates of payment
of wages and other relevant information as per Appendix ‘A’.

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid
before the expiry of the seventh day and in other cases before the expiry of tenth
day after the last day of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is tferminated.

All payments of wages shall be made on a working day at the work premises and
during the working time and on a date nofified in advance and in case the work is
completed before the expiry of the wage period, final payment shall be made within
48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorized
by him in this behalf.

Allwages shall be paid in current coin or currency orin both.

Wages shall be paid without any deductions of any kind except those specified by
the Cenfral Government by general or special order in this behalf or permissible
under the Payment of Wages Act 1956.
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4.9

4.10

4.11

5.0

5.1

d)

52

5.3

5.4

A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor to
the Engineer-In-Charge under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Engineer or any other authorized representatives of the Engineer-In-
Charge who will be required to be present at the place and time of disbursement of
wages by the contractor fo workmen.

The contractor shall obtain from the Engineer or any other authorized representative
of the Engineer-In-Charge as the case may be, a certificate under his signature at
the end of the enfries in the “Register of Wages” or the “"Wage-cum-Muster Roll” as
the case may be in the following form:

“Cerfified that the amount shown in column No............ has been paid to the
workmen concerned in my presence ON ......cceevvveeeeeeeeeenee. At e,

FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except
the following-

Fines

Deductions for absence from duty i.e. from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entfrusted to the employed
persons for custody, or from loss of money or any other deduction which he is
required to account where such damage orloss is directly attributable to his neglect
ordefault.

Deduction for recovery of advances or for adjustment of over payment of wages,
advances granted shall be entered in a register.

Any other deduction, which the Central Government may from time to time allow.

No fines should be imposed on any workers in respect of such acts and omissions on
his part as have been approved by the Chief Labour Commissioner.

NOTE: An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-I.

No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing
cause against such fines or deductions.

The total amount of fine, which may be imposed in any one-wage period on a
worker, shall not exceed an amount equal to three paise in Rupees of the total
wages, payable to him in respect of that wage period.
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5.6
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6.1

6.2

6.3

6.4

6.6

6.7

6.8

No fine imposed on any worker shall be recovered from him in installment, or after
the expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission
in respect of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a “Register of persons employed” on work on confract
in Form Xl of the CL (R&A) Cenftral Rules 1971 (Appendix-B).

The contractor shall maintain a “Muster Roll” register in respect of all workmen
employed by him on the work under contract in from XVI of the CL (R&A) Rules 1971
(Appendix-C).

The contractor shall maintain a “Wage Register” in respect of all workmen employed
by him on the work in form (Appendix-D).

Register of accidents — The contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the
following particulars:

Full parficulars of the labourers who met with accident

Rate of wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when he/she admitted in Hospital

Date of discharge from the Hospital

Period of freatment and result of freatment

Percentage of loss of earning capacity and disability as assessed by Medical Officer
Claim required to be paid under Workmen's Compensation Act
Date of payment of compensation

Amount paid with details of the person to whom the same was paid
Authority by whom the compensation was assessed

Remarks

Register of Fines — The contractor shall maintain a “Register of Fines” in the form
(Appendix-H).

The contractor shall display in a good condition and in a conspicuous place of work
the approved list of Acts and Omission for which fines can be imposed (Appendix-l).

Register of Deductions — The contractor shall maintain a “Register of Deductions” for
damage or loss in form (Appendix-J).

Register of Advances — The confractor shall maintain a “Register of Advances” in
form (Appendix-K).
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7.0

7.1

7.2

7.3
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8.0

9.0

10.0

Register of Overtime — The confractor shall maintain a “Register of Overtime™ in form
(Appendix-L).

ATTENDANCE CARD-CUM WAGE SLIP

The contractor shall issue an attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-E).

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each
day, once at the commencement of the day and again after the rest interval,
before he actually starts work.

The card shall remain in possession of the worker during the wage period under
reference.

The contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period under
reference.

The contractor shall obtain the signature or thump impression of the worker on the
wage slip atf the fime of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The conftractor shall issue an Employment Card in form to each worker within three
days of the employment of the worker (Appendix-F).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue
fo the workman whose services have been terminated, a service certificate in from
Appendix-G.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 and 7 shall be
preserved in original for a period of three years from the date of last entries made in
them and shall be made available forinspection by the Engineer-In-Charge, Labour
Officer.

POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY

The Labour Officer or any other person authorized by SAl on its behalf shall have
power to make inquires with a view to ascertaining and enforcing due and proper
observance of the Fair Wage Clauses and the Provisions of Regulations. He shall
investigate info any complaint regarding the default made by the contractor or sub-
contractorin regard to such provision.
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12.0

13.0

14.0

15.0

Inspection of Book and Slips

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due noftice is received
or to the Labour officer or any other person, authorized by the Central Government
on his behalf.

Submission of Returns
The contractor shall submit periodical returns as may be specified from time to fime.
Amendments

The SAl may from to time, add or amend the regulations and on any question as to
the application, interpretation or effect of these regulations the decision of the Zonall
Manager concerned shall be final.

Conftractor has to follow all the rules & regulations as per Labour Act and maintain
all  the records in the proper formats by obtaining from concerned labour
department/office which are to be produced before the Owner / SAI / labour
officers for inspection as & when asked.
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SPECIAL CONDITIONS OF CONTRACT (SCC)
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(2)

1.0

2.0

3.0

4.0

5.0

6.0

GENERAL

The following special conditions shall be read in conjunction with General Conditions
of Contract, if there are any provisions in these Special Conditions, which are at
variance with the provisions of General Conditions of Contract, the provisions in these
Special Conditions shall prevail.

The work in general shall be carried out as per CPWD/MORTH/WA specification
updated with correction slips issued up to last date of sulbmission of tender.

For items not covered under CPWD/MORTH/WA Specification, as above, the work
shall be done as per latest relevant ISI /BIS Codes of practice.

INTRODUCTION
LOCATION/ APPROACH TO SITE

The proposed site is in JIN Stadium in the state/Union Territory of New Delhi.

LETTER OF UNDERTAKING

The tender shall be accompanied by Letter of Acceptance of tender condifions as
per proforma given in this fender document.

Any tender not accompanied by Letter of Acceptance in accordance with
aforesaid provision of Nofice Inviting Tender and Instructions to Tenderer shall be
rejected.

Once the Tenderer has given an unconditional acceptance to the tender conditions
in its enfirety, he is not permitted to put any remark(s)/ conditions(s)(except
unconditional rebate on price ,if any) in/along with the tender.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surrounding, access and
safisfy themselves about the local conditions such as approach roads to the site,
availability of water & power supply, application of taxes, duties and levies as
applicable, nature of ground, soil and sub-soil condition, underground water table
level, accommodations they may require, river regime, river water levels, other
details of river, streams & any other relevant information required by them to execute
complete scope of work. The tenderer may obtain allnecessary information as to risks,
contingencies & other circumstances (insurgencies efc.) which may influence or
affect their tender. Tenderer shall be deemed to have considered site conditions
whether he has inspected it or not and to have satisfied himself in all respect before
quoting his rates and no claim or exira charges whatsoever in this regard shall be
entertained / payable by the SAl at a later date.

GST & TURNOVER TAX ETC.
As per GCC conditions
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7.0

8.0

9.0

TRANSFER OF BID DOCUMENTS

Transfer of bid documents purchased by one intending bidder to another is not
permissible.

The SAl reserves the right to award the work to a single party or to split the work
amongst two or more parties as deemed necessary without assigning any reason
whatsoever.

NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT

The rates quoted by the confractor shall be firm and fixed for entire contract period
as well as extended period for completion of works. All rates as per Scope of Work/
Bill of Quantities (BOQ) shall be firm & fixed for entire contract period as well as for
extended period for completion of the project. No claim on account of any price
variation / escalation on whatsoever ground shall be entertained at any stage of
works.

10.0FALL CLAUSE

11.0

The Contractor undertakes that it has not offered, and shall not offer, similar services to
any other organization, government agency, or private entity af rates lower than those
quoted inits bid to the Sports Authority of India (SAI) for the same scope of work. If at any
time during the period of contract, the Contractor offers or provides similar services at
lower rates to any other entity, SAl shall have the right to seek an immediate reduction in
the contract price to match such lower rates from the date such lower rates were
offered. Further, in the event of any such reduction, SAl shall also have the right to recover
the excess amount paid from the Contractor, along with an interest of 12% per annum,
calculated from the date of such payment until the date of recovery. The Contractor
shall notify SAl in writing of any such instances of lower pricing within seven (7) days of
offering the same. Failure to comply with this clause shall constitute a material breach of
contract, entitling SAl fo terminate the contfract aft its sole discretion and take necessary
legal and administrative action, including blacklisting the Consultant from participating
in future tenders. The Contractor shall also indemnify and keep indemnified SAl against
any financial loss, damages, or liabilities arising from its failure to adhere to the provisions
of this Fall Clause. The decision of SAl in this regard shall be final and binding.

The rates and prices to be tendered in the bill of quantities/ scope of work are for

completed and finished items of works and complete in all respects. It will be deemed
to include all constructional plant, labour, supervision, materials, transport, all temporary
works, erection, maintenance, confractor’s profit and establishment / overheads,
tfogether with preparation of designs drawings pertaining to casting yard (if required).
Staging from work, stacking yard, etc., all general risk, taxes, GST, royalty, duties, cess,
octroi and other levies, insurance liabilities and obligations set out or implied in the
tender documents and contract.

12.0

The materials products used on the works shall be one of the approved

makes/brands out of list of manufacturers / brands /makes given in the tender
documents. The contractor shall submit samples /specimens out of approved makes of
materials / products to the Engineer-In-Charge for prior approval. In exceptional
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circumstances Engineer-In-Charge may allow alternate equivalent makes / brands of
products / materials at his sole discretion. The final choice of brand / make shall remain
with the Engineer-In-Charge, whose decision in the matter shall be final and binding
and nothing extra on this account shall be payable to the contractor.

13.0

Incase single brand / make are mentioned, other equivalent makes brands may be
considered by the Engineer-In-Charge with prior approval. Incase of variance in
CPWD's specification from approved products makes specification, the
specification of approved products make shall prevail for which nothing shall be
paid extra to the contractor.

Within 10 (Ten) days of issuance of Letter of Intent, the Contractor shall submit a Time

and Progress Chart (CPM/ PERT/ Quantified Bar Chart) along with monthly milestones
and resources plan for man, material & machinery to achieve the milestones and get it
approved by the Engineer-In-Charge. The chart shall be prepared in direct relation to
the time stated in the contract documents for completion of item of the works. It shall
indicate the forecast (milestones) of the dates of commencement and completion of
various items, trades, sections of the work and may be amended as necessary by
agreement between the Engineer-In-
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Charge and the Contractor within the limitations of fime stipulated in the Contract
documents, and further to ensure good progress during the execution of the work.

14.0 1AMENITIES TO BE PROVIDED BY CONTRACTOR TO SAl

On account of furnished Unit Office equipped with all facilities such as telephone,
fax, internet, photocopier, computer/ laptop & printer along with operator, regular
electric & purified drinking water supply etc. as per the requirement of the project
an amount equal to 1.00 % of gross bill from all running account & final bill will be
recovered.

15.0 The contractor if required shall demolish old structures on the proposed site properly.
The useful material shall be the property of the Owner/ SAlI and these materials shall be
stacked in workmanship like at the place specified by the Engineer-In- Charge.

16.0 The contractor shall provide safety equipment and gadgets to all their workers,
supervisors and technical staff engaged in the execution of the work while working. The
equipment and gadgets shall also be provided to SAl by the contfractor at his own cost
for use of SAI officials and /or workforce.

The cost of the above Equipment /gadgets shall be included in the rates quoted by
the contractor for the items & works as per Bill of Quantities and contractor shall not
be entitled for any extra cost in this regard. The above norm is to be strictly complied
with at site. In case the confractor is found to be deficient in providing safety
equipment/ gadgets in opinion of Engineer-In-Charge, the Engineer-In-Charge at his
option can procure the same at the risk & cost of contractor and provide the same
for the use at work site and shall make the recoveries from the bills of the contractor
for the same. The decision of the Engineer-In-Charge shall be final and binding on
contractor in this regard.

17.0 The tenderer shall quote his rates inclusive of all taxes, GST, furnover tax/ sales tax on
works and Labour Cess payable to Central/ State Government along with other taxes,
duties, levies etc. in conjunction with other terms and conditions.

18.0 If required, the contractor has to do site clearance, enabling work, barricading,
shifting / realignment of existing utility services etc at his own cost and the contractor shall
not be entitled for any extra payment whatsoever in this regard.

19.0 In case of any sort of anomalies and/or typing error in the nomenclature, rates &
description efc. of the items indicated in the Price Bid / BOQ of scheduled items must
be read as perrespective schedule such as DSR-latest

20.0 Contractor has to submit a Construction Programme within 10 days of issue of

LOA/LOI. Contractor has to make provision for double shift, to complete the work in the
stipulated time with lighting arrangement for night shift.
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21.0 Unless otherwise provided in the schedule of quantity, rates tendered by
the contractor shall be all inclusive and shall apply to all heights, lifts, leads, &
depths of the building and nothing extra shall be paid to him on this account.

22.0 All drawings shall at all fimes be properly correlated before executing any work.
However, in case of any discrepancy in the item given in the scope of work/ schedule of
the quantities appended with the tender and architectural drawings relating to relevant
item, the former shall prevail unless and otherwise given in writing by the Engineer-In-Charge.

23.0 The confractor shall be required to produce samples of all building materials and
fittings sufficiently in advance to obtain approval of the Engineer-In-Charge.

24.0 The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay all fees
and charges which he may be liable.

25. OThe rate of allitems in which use of cement is involved inclusive of all charges for curing.

26. MODE OF PAYMENT

Payment will be done according to the following stages:

SI. No. Stage of Construction Amount Payable
Col. 1 Col.2 Col. 3
1. Submission of Conceptual Drawings along with 3% of quoted price

the approved GFC Drawings of related
services along with approved TDS and samples
of all items as per the make list.

2. Removal of existing old Synthetic Athletics 2% of quoted price
Track, Dismantling of existing frack field
Equipment, Removal of the existing bituminous
concrete layer, Disposal of the removed
existing synthetic athletic surface material/
unserviceable/ wastage material/ scraped
material/ other material from site.

3. Cold Milling of Asphaltic Surface/Pavement 5% of quoted price
(Removal of BC/DBM or any asphaltic material
from road Surface/Concrete Surface) in
thickness of 30mm.

Removal of existing drain covers, cleaning of
drain channel, cleaning of chambers.

Rectification of seftlement on a synthetic athletic 5% of quoted price

frack above and around underground tunnel area
to restore its functional and structural integrity. This
includes the identification of cause for settflement
and ifs rectification and vetting of the same by an
institute of National repute such as IIT / NIT and as
per direction of engineer in charge. Including
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warranty for a period or 7 years against any type of
settflements throughout the Area (i.e. Playing areq,
non-playing area, Football Field, etc. complete in
all respect.

5. Providing and applying Tack Coat, Providing
and laying Bituminous Concrete, Preparation
of bituminous surface before Ilaying of
synthetic track, Providing and fixing of "WA"
(formerly known as IAAF) approved tfrack field
original equipment manufacturer at site along
with submission of original bills & test reports of
mafterials

5% of quoted price

6. Testing for base surface level undulations by
survey of the prepared bituminous surface within
the acceptable tolerance level of Road work buf|
beyond the acceptable tolerance of World
Athletics Class-1 Certification, idenfification of
high or low points under 4M and 1M straightedge,
AND rectification of the same by appropriate spof|
leveling method including but not limited to
grinding, cutting, patch work, seal coat, etc. to
achieve surface level gradients and evenness as
per the requirements of World Athletics surface
tolerance levels as per clause 3.1.3.2 of the World
Athletics Track & Field Facilities Manual.

10% of quoted price

7. Procuring and delivering "WA" (formerly known
as IAAF) approved Synthetic Athletics Track
Prefabricated Mondo Track material at site
along with submission of Import Packing List, Bill
of Lading, Certificate of Quality
Conformity from Supplier/
Manufacturer, Test Reports of
Materials and Material Insurance in the name

of SAl

8. Procuring and delivering "WA" (formerly known
as IAAF) approved Synthetic Athletics Track
Cast-in-situ Track material at site along with
submission of Import Packing List, Bill of Lading,
Cerfificate of Quality
Conformity from Supplier/
Manufacturer,Test Reports of
Materials and Material Insurance in the name
of SAI

50% of quoted price
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27.

28.

29.

30.

31.

32.

33.

34.

9. Installation of "WA" (formerly known as |IAAF)
approved Synthetic Athletics Track
Prefabricated Mondo Track system at
competition area including line marking on the
surfaces all complete along with track and

field equipment installation,
guarantee/warranty certificate
10. Installation of "WA" (formerly known as |IAAF) 10% of quoted price

approved Synthetic Athletics Track Cast-in-situ
Track system at non-competition area all
complete along with guarantee/warranty
cerfificate

11. After testing and obtaining “WA" Class-I 10% of quoted price
Certification

The rate quoted by the contractor shall be deemed to be inclusive of all faxes as per
the laws applicable in the State/ Central Government and charges of TPQA.

The stamp duty if any on the contract agreement levied by the Government or any
other statutory body shall be paid by the contractor.

The contractor shall obtain all the statutory clearance / permission / licenses on behalf
of SAl from different Government and civic bodies for implementation of the project.

The contractor shall submit to SAI monthly report indicating physical and financial
progress by 10th of every month.

The conftractor shall confirm that the activities proposed under the project shall conform
to all Environmental Legislations, any judicial orders in force at the site of work including
the Environment and Social Safeguard measures as per the NGRBA framework.

The contractor shall obtain the required statutory approval on behalf / in the name of
Owner/ Client (if applicable).

It shall be responsibility of the confractor to submit the 6 sets of completion drawings,
service drawings efc. to SAl after completion of work with the consultation of engaged
architect by SAI.

The confractor shall be responsible for obtaining connections of water, sewerage and
electricity from the concerned authority to ensure their proper commissioning so that no
defects in operatfion of connections exist, by carrying out necessary tests etc. SAl/
Client/ Owner will render requisite assistance in making application efc.
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35.

36.

37.

38.

39.

for the purpose.

Operation and Maintenance (O&M) Manual shall be part of construction contracts and
tfo be provided by the contractor.

Review from time to tfime the performance of construction during the Defects Liability
Period (12 months) and geft rectification done by the CONTRACTOR, if necessary at
no extra cost and for this purpose the contractor shall submit adequate Bank
Guarantee under the Construction Contract.

The contractor shallnot be atliberty torelease any news, information, advertisement and
propaganda etc., regarding this AGREEMENT to the Press or any other broadcasting
media, except with the prior written APPROVAL from SAl.

The contractor and their personnel shall not, either during the term or after expiration of
the AGREEMENT, disclose any proprietary or confidential information relating to the
network, AGREEMENT or Client’s business or operations without the prior written consent
of SAI.

The contractor shall provide all information, news and pre-post work photos/video to SAL

During the performance of SERVICES hereunder, the contractor shall take
out/carry/maintain insurance as “Builder All Risk Insurance”.
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SPECIFICATIONS

GENERAL

The entire works shall be done as per CPWD specifications with up to date correction.
However in the event of any discrepancy in the description of any item as given in the
Schedule of Quantities appended with the tender and the specifications relating to the
relevant item as per CPWD specifications mentioned above the former shall prevail. If the
specifications for any item are not available in the CPWD specifications cited above
relevant IS specifications shall be followed. In case IS specifications are also not available,
the decision of the Engineer-In-Charge given in written based on acceptable sound
engineering practice and local usage shall be final and binding on the confractor.

1.0 The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, drawings etc. (FPS units wherever indicated are for guidance
only).

2.0 The following modifications to the above specifications and some additional
specifications shall however apply:

i) All stone aggregate and stone ballast shall be of hard stone variety to be obtained
from approved queries at or any other source to be got approved by the Engineer-
In-Charge.

i) Sand to be used for cement concrete work, mortar for masonry and plaster work
shall be of standard quality. Sand shall be obtained from any source to be got
approved by the Engineer-In-Charge and screened as required. The same shall
consist of hard silicious material. It shall be clean and if the sand brought to site is dirty
it must be washed clean in water and should conform to Clause 3.1.5.1 of CPWD
specifications 91-92 or latest edition for fine sand and Clause 3.1.5.4 of CPWD
specification 91-92 for coarse sand excepft for grading purposes.

3.0 Wherever any reference to any Indian Standard specification occurs in the
documents relating to this contract the same shall be inclusive of all amendments
issued their fo or revisions thereof if any upto the date of receipt of tenders.

4.0 The rates for different items of works shall be for all heights and depth of the building
except where otherwise specified in the items of work.

The work will be carried out in accordance with the architectural drawings and
structural drawings, tfo be issued by the Engineer-In-Charge. The structural and
architectural drawings shall have to be properly noticed between architectural and
structural drawings, final decision in writing of the Engineer-In-Charge shall be
obtained by the confractor. For items where so required sample shall be prepared
before starting the particular items of work for prior approval of the Engineer-In-
Charge and nothing exira shall be payable on this account.
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6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

Articles manufactured by reputed firms and approved by the Engineer-In-Charge
shall only be used. Only articles classified as “First Quality” by the manufactures shall
be used unless otherwise specified. Preference shall be given to those articles which
bear ISI certification marks. In case articles bearing ISI certification marks are not
available the quality of samples brought by the contractor shall be judged by the
standards laid down in the relevant CPWD specifications. For items not covered by
CPWD specifications relevant IS standards shall apply.

The confractor shall give a performance test of installations as per specification
before the work is finally accepted and nothing extra whatsoever shall be payable
to contractor on this account.

The work shall be carried out in a manner complying in all aspects with the
requirements of relevant bye-laws of the Municipal Committee/ SAI/ Development
Authority/ Improvement Trust under the jurisdiction of which the work is fo be executed
or as directed by the Engineer-In-Charge and nothing extra shall be paid on this
account.

Other agencies doing work of electrification, external service other building work,
horticulture work etc. for this project will also simultaneously execute the works and
the contractor shall afford necessary facilities for the same. The confractor shall
leave such necessary holes, openings efc. for laying/buying in the work pipes,
cables, conduits, clamps, boxes and hooks for an clamps etc. as may be required
for the electric and sanitary work efc. and nothing exira over the agreement rates
shall be paid for the same.

Unless otherwise specified in the scope of work/ schedule of quantities the rates for
all items of the work shall be considered as inclusive of pumping out or balling out
water if required for which no extra payment will be made. This will include water
encountered from any source such as rains, floods, subsoil water table being high
due to any other cause whatsoever.

Any cement slurry added over base surface or for contfinuation of concerning for
better bond is added to have been in built in the item (unless otherwise/explicitly
stated) and nothing extra shall be payable (or) extra cement considered with
consumption on its account.

The rate for all items in which the use of cement is involved is inclusive of charges for
curing.

The foundation frenches shall be kept free from water while all the works below
ground level are in progress.
The fineness modulus of sand to be used in different works shall be as follows:

Course Sand Fineness Modulus as specified in the item like between 2.5 to 3.5 for
plain concrete, RCC work, flooring work etc.
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15.0

16.0

Fine Sand Fineness modulus as specified in the item like between 1.2 to 1.6 for finishing
coat of cement, plaster, skirting clade etfc. The coarse sand to be used aft site shall
be of light golden colour.

BRICK WORKS

Bricks shall generally conform to specification for brick class 7.5. Brick shall not absorb
water more than 20% of their own dry weight after 24 hours immersion in cold water.
Both the faces of walll of thickness more than 23 cm shall be kept in the proper plane.
Wall of half bricks thickness or less shall be measured separately and paid in sgm.
Half brick thickness shall be taken as 115 mm. Brick wall beyond half brick thickness
shall be measured in multiple of half brick (i.e. 115 mm) which shall be deemed to
be inclusive of mortar joints. When a fraction of half brick occurs due to architectural
reasons or otherwise as per the requirements of the Department the same shall be
measured as half brick work provided such fraction exceeds 2 cm fraction upto 2
cm thickness shall be made up in mortar and paid for as per specified thickness
under brick work. Bricks shall be obtained from the source to be approved by
Engineer-In-Charge and shall be of best quality, well burnt, ground moulded bricks
available in the locality.

RCC WORK

In respect of projected balconies, projected slabs at roof level and projected
verandah the payment for the RCC work shall be made under the item of RCC slabs.
The payment for centering and shuttering of such items shall similarly be paid under
the item of centering and shuttering of RCC slab. Nothing extra shall be paid for the
side shuttering at the edges of these projected balconies and projected verandahs.
All the exposed edge shall however be finished as per specifications and nothing
extra shall be paid for this.

In the item of RCC walls, railings and roofs etc. nothing extra shall be paid for making
designs as per patterns given by Architects or for thickness of sections.

The rates for railing are inclusive of all the labour and the materials including of the
item, portion of the railing which is embedded in the masonry or RCC shall not be
included formeasurements.

PRECAST RCC

The compaction of the concrete shall be done by vibrations, table or external
vibrator as approved by Engineer-In-Charge. The rate quoted for the item shall
include the element both for formwork and mechanical vibration.

The water will be tested with regard to its suitability for use in RCC work and nothing
extra will be paid for on this account.

The rate of item of reinforcement in RCC work includes all operations including
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17.0

18.0

19.0

20.0

20.1.

straightening, cutting, bending, binding with ancaled wire and placing in position at
all the floors weight all leads and lifts complete.

FLOORING

The rate of items of flooring is inclusive of providing sunk flooring in bath rooms,
kitchen etc. and nothing extra on this account is admissible.

WATER SUPPLY SANITARY INSTALLATION

Sanitary fittings, paints and other materials shall be obtained from one of the firms on
the list of approved manufacturers of CPWD and shall bear ISI mark. The materials
shall be tested as per provision in relevant IS codes. The contractor’s rates for items
involving the use of the above materials shall be deemed to cover the cost of
samples.

The SCl pipe and G.I. pipe wherever necessary shall be fixed to RCC columns, beams
etc. with raw plugs and nothing extra shall be paid for this.

G.l. pipes if stipulated for issue in the schedule of material can be issue in such sizes
or its equivalent metfric size as considered fit and the issue rate recoverable from the
confractor will remain the same. The contractor will not be paid anything extra on
this account and nothing will be deducted for using the size of G.I. pipes issued and
the items will be paid as per agreement rate for the same item.

The contractor shall be responsible for the protection of the sanitary and water
supply fittings and other fittings and fixtures against pilferage and breakage during
the period of installation and there after until the building is handed over.

Water tanks, taps, pipes fittings and accessories should conform to bye-law and
specification of the Municipal bodies SAlI etc. The contractor should engage
licenced plumbers for the work and got the material (fixtures fittings) tested by the
municipal bodies/SAl authorities wherever required at his cost, the work shall be
carried out according to the municipal bye-law.

VARIATION CONSUMPTION OF MATERIALS

The variation in consumptfion of material shall be governed as per CPWD
specification and clauses of the contract to the extent applicable. The following
specific clauses shall govern the variation in consumption of pie lead.

VARIATION IN CONSUMPTION OF PIG LEAD

The pig lead for caulking of joints of SCI pipes shall be issued as per theoretical
consumption for SCI pipes of sizes 400mm, 75mm, 50mm, 0.88 kg at 0.98 kg and 0.77
kg per joint respectively. Over and above the theoretical quantities of lead as
marked out, variation of 5% shall be allowed for wastage efc. Any difference
between the actual consumption of pig lead and theoretical consumption worked
out on the above basis/c the authorized variation shall be recovered at double the
issue rate. Where the pig lead is arranged by the contractor, variation of 5% will be
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21.0

allowed. In case variation is on higher side 5% will be allowed. In case the variation is
on lower side the quantity of pig lead used less shall be recovered from the
confractor at market rate to be determined by Engineer-In-Charge whose decision
in the maftter will be final.

The theoretical quantity of cement to be utilized in item of concrete involving use of
shingle aggregate and mixed by volume batching shall be computed on the basis
of the co-efficient cement to be used in different items of the work provided in DSR
2023 reducing each of the co-efficient by 5% however where the concrete is mixed
by weight batching no such reduction shall be made from the theoretical co-
efficient given in DSR 2023 for concrete with crushed stone aggregate.

CONDITIONS

The conftractor will have to work according to the programme of work decided by
the Engineer-In-Charge. The contractor shall also construct a sample unit complete
in all respects within three months from the date of award of work and this samples
unit shall be got approved from the Engineer-In-Charge before mass construction is
taken up. No exira claim what so ever beyond the payments due at agreement
rates will be entertained from the contractor on this account.

The confractor shall take instructions from the Engineer-In-Charge regarding
collection and stacking of materials in any place. No excavated earth or building
material shall be stacked on areas where other buildings, roads, services of
compound walls are to construct.

Royalty at the prevalent rates shall have to be paid by the contractor on the
boulders, metal, shingle, sand and bajri etc. or any other material where royalty is
payable collected by him for the execution of work direct to the revenue authority
of the State Government concerned.

The contractor shall make his own arrangements for obtaining electric/water
connections, if required and make necessary payments directly to the Department
concerned.

The confractor must take all precautions to avoid all accidents by exhibiting
necessary day and night caution boards, speed limit, red flag, red lights and
providing barriers. He shall be responsible for all domages and accidents caused
due to negligence on this regard. No hindrance shall be caused to traffic during the
execution of work.

The contractor shall maintain in perfect condition all works executed fill the
completion of the entfire work allotted to him. Where phased delivery is
contemplated the provisions mentioned above will apply to each phase.

No compensation shall be payable to the confractor for any damage caused by
rains, lightening wind, storm, floods tornados, earthquakes or other natural calamity
during execution of work. He will make good all such damages at his own cost and
no claim on this account will be entertained.
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The confractor shall clear the site thoroughly of all scaffolding materials and rubbish
efc. left out of his work and dress the site around the building to the satisfaction of
the Engineer-In-Charge before the work is considered as complete.

All material obtained from Govt. stores or other work shall be get checked from the
Engineer-In-Charge or his representative on receipt of the same aft site and before
they are actually used.

If as per municipal rules the huts for labour are not to be erected at the site of work
by the contractors. The contractor are required to provide such accommodation as
is acceptable to local bodies and nothing exira shall be paid on this account.

The centering and shuttering required for RCC work will be brought to site by the
contractor well in advance so that the progress of the upper floors is not hampered
due to non-availability of the same. Nothing extra shall be paid for this.

The contractor must see the proposed site for the work and study specifications and
conditions carefully before tendering. No claim of any sort shall be entertained on
account of any site conditions or ignorance of specifications and conditions.

The site is available and tenderer should see the approached and conditions of the
same. If any approach from main road is required at site or existing approach is to
be improved and maintained for cartage and materials by the confractors the same
shall be provided, improved and maintained by the contractor at his own cost.

Machine made shutters shall be got approved from the Engineer-In-Charge at
factory site before carfing the same to the site of work. The shutter damaged during
the cartage shall not allow to be used in the work and shall be removed by the
contractor at his own cost and no claim whatsoever shall be entertained in this
regard.

CONDITIONS FOR ISSUE OF MATERIALS

The size of the cement godown indicated in the sketch on P 398 of CPWD
specification 1977 is only for guidance. The actual size of the godown shall be as per
site requirements and nothing extra will be paid for the same. The decision of the
Engineer-In-Charge regarding the capacity needed will be final.

The contractor shall be fully responsible for the safe custody of the material issued to
him even if the materials are under double lock system.

The account daily receipts and issues of cement shall be maintained in a register in
the prescribed Proforma to be supplied by the SAl signed daily by the contractor or
his authorized agent in of its correctness.

The contractor shall construct suitable godowns/ yards at the site of work for storing
all other materials so as to be safe against damage by sun, rain, dampness, fire, theft
etfc. at his own cost and also employ necessary watch and ward establishment for
the purpose at his cost. Materials to be charged directly to work and stipulated for
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b)

c)

d)

f)
24.0

a)

b)

issue free of cost shall also be issued to contractor as soon as they are received at
site or at the stipulated place of issue the provisions of this clause will equally and
fully be applicable to those items as well.

Issue of steel of diameter above 10mm will be regulated on sectional weight basis,
weight being calculated with the help of the above table. However for bars MS/tor
steel upto and including 10mm, the following procedure shall be adopted. The
average sectional weight for each dia shall be arrived at from samples from each
lot of steel to be modified to take into account the variation between the actual
and the standard co-efficient given above and the contractors account will be
debited by the cost of this modified quantity only. The description of the Engineer-in-
Charge shall be final for the procedure to be followed for determining the average
sectional weight of each lot. Quantity of each diameter of steel received at site of
work each day will constitute the single lot for this purpose.

For standard sectional weights of steel standard tables referred in para 5.3.3 in
specifications for works 1991-92 volume1 to be considered for conversion of length
of various sizes of MS or tor steel bars in fo weight steel bars to be issued would be
only for reinforcement works in RCC & not to cover any other items.

CLARIFICATION REGARDING PLINTH LEVEL
The following works shall be tfreated as works relating to foundations:

For buildings, compound walls, plinth level (or) 1.2 meter (4 feet) above ground level
whichever is lower excluding items of flooring and DPC but including base concrete
below the floors.

For abutment, piers, retaining walls of culverts and bridges, wall of water reservoirs.
The floor level or where floor is not determinate upto 1.2 metre above bed level.

For retaining walls where the floor level is not determinate upto 1.2 meters above
average ground level or bed level.

For roads all items of excavation and filing including treatment sub base and soiling
work.

For water supply lines, sewer lines, underground storm water drain and similar works,
allitems of work below ground level except items of pipe work and masonry work.

For open storm water drains all items of work.
TESTING OF MATERIALS:

The contractor shall produce all the materials in advance so that there is sufficient
fime for testing of the materials and clearance of the same before use in work.

Samples of various materials required for testing shall be provided free of charge by
the contractor. Testing charges, if any, shall be borne by the contractor. All other
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e)

expenditure required to be incurred for taking the samples, conveyance, packing
etc. shall be borne by the contractor himself.

In case there is any discrepancy in frequency of testing as given in list of mandatory
tests and that in individual sub-heads of work as per CPWD specifications 2009 (Vol. |
& Il) or latest edition the higher of the two frequencies of testing shall be followed
and nothing exira shall be payable to the contractor on this account.

The contractor shall be responsible to arrange at his own cost all necessary tools and
plants required for execution of the work.

With a view to avoid controversy about quality of cement concrete as revealed in
the test results of 7 days cubes falling short of the prescribed standard by over 10%
and 20% and pending testing of balance 3 cubes for 28 days as final confirmatory
acceptance test crushed samples of cement concrete from the failed 7 days cubes
should be preserved in a sealed bag.
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LABOUR BOARD

Appendix - ‘A’

S. No. Description

Name of Work

Name of Contractor

Address of Contractor

Name and Address of Unit

Name of Labour Enforcement Officer

Address of Labour Enforcement Officer

N oMW~

Date:

Mini
S. No Category inimum

Actual

Wages Fixed Wages Fixed

Numbers
Present

Remarks

Weekly Holiday

Wage Period

Date of Payment of Wages

Working Hours

Rest Interval
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FORM 13

See Rule 75

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Appendix - ‘B’

SI. No.

Description

Name and Address of Contractor

Name and Address of Establishment in/
under which contract is carried on

Nature and Location of Work

Name & Address of Principal Employer

SI. No.

Name and Surname of Workman

Age & Sex

Father's/ Husbands Name

Nature of Employment / Designation

o O A|WIN~

Permanent home address of the workman
(vilage and Taluka and District)

N

Local Address

Date of Commencement of Employment

Signature or thumb impressions of the
workman

10.

Date of termination of employment

1.

Reasons for termination

12.

Remarks
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FORM XVI

[See Rule 78(2) (193)]

MUSTER ROLL

Appendix-‘C’

SI. No.

Description

Name and address of contractor

Name and address of establishment
in/under

which contract is carried on

Nature and location of work

Name and Address of Principal
Employer

For the month / fortnight

S. No.

Name of the workman

Sex

L RS e

Father’s/Husband's Name

o

Dates (1,2,3,4, 5, - 12,13, 14,
15)

Remarks
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FORM XVII

[See Rule 78(2) (03)]
REGISTER OF WAGES

Appendix - ‘D’

Name and address of contractor

Name and address of establisnment in/under which
conftractis carried on

Nature and location of work

Name and Address of Principal Employer

Wage period: per month/ fortnightly

SI. No.

Name of Workman

Serial No. in the register of workman

Designation /nature of work done

Nos. of days worked

UNITs of work done

Daily rate of wages/ piece rate

Basic rate of Wages

Dearness allowance

Overtime

Zia|o|e|Nlo o x|w | —

Other cash payments (Nature of payments to be
indicated)

12

Total

13

Deduction if any (indicate nature)

14

Net amount paid

15

Signature thumb impression of the workman

16

Initials of contractor or his representatives
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FORM XIX
[SEE RULE 78 (2) (B)]
WAGESLIP

Name and address of contractor

Name and Father's/Husband's Name of
workman

Nature and location of work

For the Week/Fortnight/Month ending

1 No. of days worked

No. of UNITs worked in case of piece rate
works

N

Rate of daily wages/piece rate

Amount of overtime wages

Gross wages payable

Deductions if any

N MW

Net amount of wages paid

Sign of the Confractor

Received the sum of Rs.

tfowards my wages for the above period.

Signature of workman:
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WAGE CARD

Wage Card No. &

Date of Issue

Month/Fortnight

Name and address of Contractor

Nature of work with location Designation

Name of workman
Rate of Wages

Dates Morning Evening Rate Amount Initials
1 2 3 4 5 6

Received from the sum of RS.....cccvvviieiiiiiicieeeeeeee, on account of my wages.
Signature
The wage card is valid for one month from the date of issue.
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FORM XIV

(See Rule 76)
EMPLOYMENT CARD

Appendix-‘F

SI. No.

Description

Name and address of contractor

Name and address of establishment
under which the contractis carried
out

Nature and location of work

Name and address of Principal
Employer

Name of the workman

SI. No in the register of workman

2 employed

3 Nature of Employment/Designation

4 Wage rate (with particulars of unitin
case of piece work)

5 Wage Period

6 Tenure of employment

7 Remarks

Signature of Contractor
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Form XV

(See Rule 77)

SERVICE CERTIFICATE

Appendix- ‘G’

Name and address of contractor

Nature and location of work

Name and address of workman

Age or date of birth

Identification Marks

Father's/Husband's Name

Name and address of establishment in/under which

conftract is carried on

Name and address of Principal Employer

Total period of which employed

S. No. From

To

Nature of Work

Rate of
Wages

Remarks

With particulars of unitin case of piece work)

Signature
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Form Xl

[See Rule 78 (2) (D)]

REGISTER OF FINES

Appendix - ‘H’

Name and address of contractor

Name and address of establishment in/
under which contract is carried on

Nature and location of work

Name and address of workman

Name and address of Principal Employer

> Name of Father's / Designation/ Act/Omission | Date of Offence
No. Nature
Workman Husband of Employment for which Fine
Name Imposed
1 2 3 4 5 6
8 Whether workman showed causes
against fine
9 Name of person in whose presence
employees explanation was heared
10 | Wages period and wages payable
11 Amount of fine imposed
12 Date on which fine realized
13 Remarks
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Appendix - ‘I’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule of Labour Regulations, to be displayed prominently at the site of
work both in English and local language.

] Willful insubordination or disobedience, whether alone or in combination with
other.

5 Theft, fraud or dishonestly in connection with contfractors beside a business or
property.

3 | Taking or giving bribes or any illegal gratifications.

4 | Habitual of Late attendance.

5 | Drunkenness fighting riotous or disorderly or indifferent behaviors.

6 | Habitual negligence.

5 Smoking near or around the area where combustible or other materials are
locked.

8 | Habitual indiscipline.

o Causing damage to work in the progress or to property of the SAIl or of the
confractor.

10 | Sleeping on duty.

1T | Malingering or slowing down work.

12 | Giving the false information regarding name, age, fathers name etc.

13 | Habitual loss of wage cards supplied by the employer.

14 Unauthorized use of employers property or manufacturing or making of
unauthorized articles at the work place.
Bad workmanship in construction and maintenance by skilled workers, which is not

15 | approved by the SAIl for which the contractors are compelled to undertake
rectifications.

16 | Making false complaints and/or misleading statements.

17 | Engaging on trade within the premises of the establishment.

18 | Any unauthorized divulgence of business affairs of the employees.

19 Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20 | Holding meeting inside the premises without previous sanction of the employers.

21 | Threatening or infimidating any workman or employee during the working hours.
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Form XX

[See Rule 78 (2) (D)]
REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

Appendix-"‘J’

Name and address of contractor

Name and address of establishment in/

under which

conftract is carried on

Nature and location of work

Name and address of Principal
Employer

S. No.

Name of workman

Father’'s/Husband's Name

Designation/nature of employment

Particulars of damage or loss

Date of damage/loss

Date of recovery

OIN[ON[O || W|IN|—

Whether workman showed cause
against deductions

Name of person in whose presence
employees explanation was heard

10

Amount of deduction Imposed

11

No. of installment

12

First Installment Last Installment

13

Remarks
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Form XXII

[See Rule 78(2)]
REGISTER OF ADVANCES

Appendix - ‘K’

Name and address of contractor

Name and address of establishment in/ under
which

contractis carried on

Nature and location of work

Name

S. No.

Name of workman

Father’'s/Husband's Name

Designation/nature of employment

Wages period and wages payable

Date and amount of advance given

NN DN W|IN|—

Purpose / for which advance made

oo

No. of installments by which advance is to be
paid

Date and amount of each installment repaid

10

Date on which last installment was repaid

Remarks
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Form XXIil

[See Rule 78(2) (E)]
REGISTER OF OVERTIME

Appendix - ‘L’

Name and address of confractor

Name and address of establishment in/
under which

contractis carried on

Nature and location of work

Name

S. No.

Name of workman

Father's/Husband's

Sex

Designation/Nature of Employment

N A WIN|—

Date on which overtime worked

Total overtime worked or production in case
of piece rated

Normal rate of wages

Overtime rate of wages

10

Overtime earning

11

Rate on which overtime wages paid

12

Remarks
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APPLICATION FOR EXTENSION OF TIME
(To be completed by the Contractor)

PART-I

© NN~

Name of Contractor

Name of the work as given in the Agreement

Agreement No.

Estimated amount put to tender

Date of commencement work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated as per agreement

Period for which extension of time has been given previously Extension granted

First extension vide Engineer-In-Charge lefter No.......... date Months Days
2nd extension vide Engineer-In-Charge letter No.......... date Months Days
3rd extension vide Engineer-In-Charge letter No......... date Months Days
4th extension vide Engineer-In-Charge  letter No ......... date Months Days

Total extension previously given

9.

10.
11.

Reasons for which extension have been previously given (copies of the previous
application should be attached)

Period for which extension is applied for:

Hindrances on account of which extension is applied for with dates on which
hindrances occurred, and the period for which these are likely to last.

a) Serial No.

b) Nature of hindrance
C) Date of Occurrence
d) Period for which it is likely to last
e) Period for which extension required for this partficular hindrance.
f) Overlapping period, if any, with reference to item
9) Net extension applied for
h) Remarks, if any
Total period for which extension is now applied for on account of hindrances mentioned
above ............. Month/ days.
12. Extension of time required for extra work.
13. Details of extra work and on the amount involved:
a) Total value of extra work
b) Proportionate period of extension of time based on estimated amount put to
fender on account of extra work.
14. Total extension of fime required for 11 & 12

Submitted to the Engineer-In-Charge’s office.

SIGNATURE OF CONTRACTOR DATE
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PART-I

APPLICATION FOR EXTENSION OF TIME

1. Date of receipt of application from the Contractor in the Engineer-In-Charge's

office.

2. Acknowledgement issued by Engineer-In-Charge vide his letter No. dated

3. Engineer-In-Charge remarks regarding hindrances mentioned by the Confractor.
i) Serial No.

Nature of hindrance

Date of occurrence of hindrance

iv) Period for which hindrance, is likely to last
v) Extension of fime period applied for by the contractor
Vi) Over lapping period, if any, giving reference to items which over lap
vii) Net period for which extension isrecommended.
viii) Remarks as to why the hindrance occurred and justification for extension
recommended.
4, Engineer-In-Charge recommendations.

(The present progress of the work should be stated and whether the work is likely to be
completed by the date up to which extension has been applied for. If extension of time is
not recommended, what compensation is proposed to be levied under the agreement?)

SIGNATURE OF ENGINEER-IN-CHARGE

APPROVAL OF ZONAL MANAGER
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PROFORMA FOR EXTENSION OF TIME
PART-II

To,
NAME
ADDRESS OF THE CONTRACTOR

SUBJECT:
Dear Sir(s)

Reference your letter No. dated , in connection with the grant of
extension of fime for completion of the work.....

The date of completion for the above mentioned work, iS ......ccceeeeeiiieeciieeeenneen. as stipulated
in the agreement, dated ............

Extension of time for completion of the above-mentioned work is granted up to

without prejudice fto the right of the SAl fo recover compensation for delay in
accordance with the provision made in the relevant Clause (s) of the said agreement
datedthe__ / /  .Itisalso clearly understood that the SAl shall not consider any
revision in confract price or any other compensation whatsoever due to grant of this
extension.

Provided that notwithstanding the extension hereby granted, fime is and shall still continue
to be the essence of the said agreement.

Yours faithfully,

FOR SAI
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LIST OF APPROVED MAKES

Note: The Conftractor shall obtain prior approval from Engineer-In-Charge before placing
order for any specific material or engaging any of specialized agencies. The contractor
shall make a detail submittal with catalogues and highlighted proposed specifications as
well as full details of the works executed by specialized agency as specified.

Wherever applicable the confractor may use approved makes of material /items provided
by Railways/MoRTH/WA with prior approval from SAI/Engineer in Charge

s, provisions and guidelines issued thereof.
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PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE)

SPORTS AUTHORITY OF INDIA,

1. In consideration of the SAI .........cccuee.... (hereinafter called “the Corporation” which
expression shall unless repugnant fo the subject or context include his successor and
assigns) having agreed under the terms and conditions of Contract dated made
between ...l and the Corporation in connection with (Hereinafter
called "the said contract”) to make at the request of the Contractor a Mobilization
Advance of Rs ..... for utilizing it for the purpose of the Contract on his furnishing a
guarantee acceptable to the Corporation, we the.......viiiiiiciiiinnnn. Bank
(hereinafter referred to the "“the said Bank”) and having our Registered Office at
....................... do hereby guarantee the due recovery by the Corporation of the said
advance as provided according to the terms and conditions of the Confract. We
......................... do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Corporation stating
that the amount claimed is due to the Corporation under the said Agreement. Any

such demand made on the ..., shall be conclusive as regards the
amount due and payable by the ................ under this guarantee and
............................. agree that the liability of the ............c.cccceuvueeneeeeeeeee.. fo pay  the

Corporation the amount so demanded shall be absolute and unconditional
notwithstanding any dispute or disputes raised by the Confractor and
notwithstanding any legal proceeding pending in any Court or Tribunal relating
thereto. However, our liability under this Guarantee shall be restricted to an amount
not exceeding RS ..ol

2. We e, Bank further agree that the Corporation shall be the sole judge
of and as to whether the amount claimed has fallen due to the corporation under
the said agreement or whether the said Contractor has not utilized the said advance
or any part thereof for the purpose of the Contract and the extent of loss or damage
caused to or suffered by the Corporation on account of the said advance together
with interest not being recovered in full and the decision of the Corporation that the
amount has fallen due from contractor or the said Contractor has not utilized the
said advance or any part thereto for the purpose of the contfract and as to the
amount or amounts of loss or damage caused to or suffered by the Corporation shall
be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain
in full force and effect till the said advance has been fully recovered and its claims
satisfied or discharged and till SAl certify that the said advance has been fully
recovered from the said Contractor, and accordingly discharges this Guarantee
subject, however, that the Corporation shall have no claims under this Guarantee
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after the said advance has been fully recovered, unless a notice of the claims under
this Guarantee has been served on the Bank before the expiry of the said Bank
Guarantee in which case the same shall be enforceable against the Bank.

4. The Corporation shall have the fullest liberty without affecting in any way the liability
of the Bank under this Guarantee or indemnity from time to fime to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
fime of the powers exercisable by it against the said Contractor and either to enforce
or forbear from enforcing any of terms and conditions governing the said Contract
or the advance or securities available to the Corporation and the said Bank shall not
be released from its liability under these presents by any exercise by the Corporation
of the liberty with reference to the matters aforesaid or by reasons of time being
given to the said Contractor or any other forbearance, act or omission on the part of
the Corporation or any indulgence by the Corporation to the said Contractor or of
any other matter or thing whatsoever which under the law relating to sureties would
but for this provision have the effect of so releasing the bank from its such liability.

5. It shall not be necessary for the Corporation to proceed against the Contractor
before proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which the Corporation
may have obtained or obtain from the Contractor or shall at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Corporation in writing and agree that any
change in the constitution of the said Contractor or the said Bank shall not discharge
our liability hereunder.

Dated this ......ccooevivviininnnn. day of ...
For and on behalf of Bank
(NAME AND DESIGNATION)

Dated:
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT made this Day of Two Thousand
between M/s (hereinafter
called the guarantor of the one part) and M/s SPORTS AUTHORITY OF INDIA, (hereinafter
called the SAl) the OWNER of the other part.

Whereas this agreement is supplementary to the contract hereinafter called the contract
dated made between the guarantor of the one part and Sports Authority of
India, of the other part whereby the confractorinter-alia, understood to render the buildings
and sfructures in the said contract recited, completed, termite proof. And whereas the
guarantor agreed to give a guarantee to the effect that the said structure will remain
fermite proof for TEN YEARS to be so reckoned from the date after the maintenance period
prescribed in the contfract expires.

During this period of guarantee, the guarantor shall make good all defects and for that
matter shall replace at his risk and cost such wooden member as may be damaged by
termite and in case of any other defect being found, he shall render the building termite
proof at his cost to the satisfaction of the Engineer-In-Charge and shall commence the
works of such rectification within seven days from date of issuing notice from the Engineer-
In-Charge calling upon him to rectify the defects failing which the work shall be got done
by SAI/ OWNER by some other contractor at the guarantor’s cost and risk and in the later
case the decision of the Engineer-In-Charge as to the cost recoverable from the guarantor
shall be final and binding.

That if the Guarantor fails to execute the Anti-Termite Treatment or commits breaches
hereunder then the Guarantor will indemnify SAl against all losses damages, cost expenses
or otherwise which may be incurred by him by reasons of any default on the part of the
guarantor in performance and observance of this supplemental Agreement. As to the
amount of loss and or damage and/or cost incurred by SAI/ OWNER decision of the
Engineer-In-Charge will be final and binding on the parties.

In  witness where of these presents have been executed by the guarantor
and by for and on behalf of SAlI on the
day of month and year first above written.

Signed sealed and delivered by (Guarantor)

IN THE PRESENCE OF:
1.
2.

Signed for and on behalf of SAl by/ in presence of: 1.
2.
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the SPORTS AUTHORITY OF INDIA
(SAl), a company incorporated under the Companies Act, 1956 having its Registered Office
at 30-31, Raja House, Nehru Place, New Delhi — 110019 (hereinafter referred to as the “SAI”
which expression shall include its administrators, successors, executors and assigns)
of the one part and M/s

(NAME OF CONTRACTOR) (hereinafter referred to as the ‘Contractor’
which expression shall unless the context requires otherwise include its administrators,
successors, executors and permitted assigns) of the other part.

WHEREAS, SAI, has desirous for (NAME OF WORK)
(hereinafter referred to as the “PROJECT”) on behalf of
(NAME OF OWNER/MINISTRY) (hereinafter referred to as “OWNER”), had invited tender as
per tender documents vide NIT No.

AND WHEREAS (NAME OF CONTRACTOR) had participated in the
above-referred tender vide their tender dated and SAl has accepted their
aforesaid tender and award the contract for

(NAME OF PROJECT) on the terms and conditions

contained in its Letter of Infent No. and the documents referred

fo therein, which have been unequivocally and uncondifionally accepted by
(NAME OF CONTRACTOR) vide their acceptance
letter dated resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:

ARTICLE 1.0 - AWARD OF CONTRACT
1.1 SCOPE OF WORK

SAl has awarded the contfract to (NAME OF
CONTRACTOR) for the work of (NAME OF WORK) on
the terms and conditions in its Letter of Infent No.

dated and the documents referred to therein. The award has taken effect
from (DATE) i.e. the date of issue of aforesaid Letter of Intent. The terms and
expressions used in this agreement shall have the same meanings as are assigned to them
in the “Contract Documents” referred fo in the succeeding Article.

ARTICLE 2.0 - CONTRACT DOCUMENTS

The contract shall be performed strictly as per the terms and conditions stipulated herein
and in the following documents attached herewith (hereinafter referred to as “Contract
Documents”).

Q) SAl Notice Inviting Tender vide No. date
and SAl's tender documents consisting of:

i) General Condifions of Confract (GCC) & Special Condifions of Contract
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(SCC) including Appendices & Annexure along with amendment(s) / errata (if
any) issued (Volume-l).

ii) Bill of Quantities along with amendment(s)/corrigendum(s), if any, (Volume-Il).

i) Technical Specifications along with amendment(s) / corrigendum(s), if any,

(Volume-lll).
iv) Tender drawings along with amendment(s) / corrigendum(s), if any, (Volume-
V).
v)
Vi)
b) (NAME OF CONTRACTOR) letter proposal
dated and their subsequent communication:

i) Letter of Acceptance of Tender Conditions dated
i)
i)
SAl's detailed Letter of Infent No. dated including Bill of

Quantities, Agreed Time Schedule, Contractor’s Organisation Chart and List of Plant and
Equipment submitted by Contractor.

All the aforesaid confract documents referred to in Para 2.1 and 2.2 above shall form an
integral part of this Agreement, in so far as the same or any part thereof column, to the
tender documents and what has been specifically agreed to by SAlinits Letter of Intent. Any
matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the
Contractorinits “TENDER” but not agreed to specifically by SAl in its Letter of Intent, shall be
deemed to have been withdrawn by the Contractor without any cost implication to SAI.
For the sake of brevity, this Agreement along with its aforesaid confract documents and
Letter of Intent shall be referred to as the “Confract”.

ARTICLE 3.0 - CONDITIONS & CONVENANTS

The scope of Contract, consideration, terms of payments, advance, security deposits, taxes
wherever applicable, insurance, agreed fime schedule, compensation for delay and all
other terms and conditions contained in SAl's Letfter of Intent No.

dated are to be read in conjunction with other aforesaid contract
documents. The contractor shall duly perform the contract strictly and faithfully in
accordance with the terms of this contract.

The scope of work shall also include all such items which are not specifically mentioned in
the Contract Documents but which are reasonably implied for the satisfactory completion
of the entire scope of work envisaged under this contract unless otherwise specifically
excluded from the scope of work in the Letter of Intent. The Contractor shall adhere to all
requirements stipulated in the Contract Documents.
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Time is the essence of the Contract and it shall be strictly adhered to. The progress of work
shall conform to Agreed Works Schedule/ Contract Documents and Letter of Intent.

This agreement constitutes full and complete understanding between the parties and terms
of the presents. It shall supersede all prior correspondence to the extent of inconsistency or
repugnancy to the terms and conditions contained in Agreement. Any modification of the
Agreement shall be effected only by a written instrument signed by the authorized

representative of both the parties. The rate quoted by M/s (NAME
OF CONTRACTOR) is . The tfotal contract price for the entire scope of this
confract as detailed in Letter of Intent is Rs. (Rupees

only), which shall be governed by the

stipulations of the contract documents.
ARTICLE 4.0 - NO WAIVER OF RIGHTS

Neither the inspection by SAl or the Engineer-In-Charge or Owner or any of their officials,
employees or agents nor order by SAl or the Engineer-In-Charge for payment of money or
any payment for or acceptance of, the whole or any part of the work by SAIl or the
Engineer-In-Charge nor any extension of fime nor any possession taken by the Engineer-In-
Charge shall operate as waiver of any provisions of the contract, or of any power herein
reserved to SAIl, or any right to damage herein provided, nor shall any waiver of any breach
in the contract be held to be a waiver or any other or subsequent breach.

ARTICLE 5.0 - GOVERNING LAW AND JURISDICTION

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of
New Delhi Court (s) only. Notice of Default given by either party to the other party under
the Agreement shall be in writing and shall be deemed to have been duly and properly
served upon the parties hereto, if delivered against acknowledgment due or by FAX or by
registered mail duly addressed to the signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have
executed these presents (execution whereof has been approved by the Competent
Authorities of both the parties) on the day, month and year first above mentioned at New
Delhi.

For and on behalf of: For and on behalf of:

(NAME OF CONTRACTOR) SPORTS AUTHORITY OF INDIA WITNESS: WITNESS:
] 1.

2 2
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PRE-CONTRACT INTEGRITY PACT

This pre-bid /pre contract Agreement (hereinafter called Integrity Pact) is made on
............. day of the month of ............ 20.. between, on one hand, Sports Authority of India,
hereinafter referred to as “The Principal" which expression shall mean and include, unless
the context otherwise requires, his successors in office and assigns of the First Part.

And

M/s , a company/ firm/ individual (status of the company),
PSU/Partnership/Joint Venture and having its registered office at
..................................... represented by Shri , hereinafter referred to

as “The Bidder/Contractor” which expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns of the Second Part.

WHEREAS the Principal proposes to procure (Name of the
work/ goods/ services) and The Bidder/Contractor is wiling to offer against NIT
No , aforesaid proposal of the Principal.

WHEREAS the Bidder is a private company / public company/ Government undertaking/
partnership/ consortium/ joint venture company/ Firm/ Individual (status of the Company),
constituted in accordance with the relevant law in the matter and the Principal is an
autonomous body under Ministry of Youth Affairs and Sports.

NOW, THEREFORE, To avoid all forms of corruption by following a system that is fair,
transparent and free from any influence/prejudiced dealings prior to, during and
subsequent to the currency of the contract to be entered into with a view to:-

Enabling the Principal to obtain the desired said (goods/ services) at a competitive price
in conformity with the defined specifications by avoiding the high cost and the distortionary
impact of corruption on public procurement, and

Enabling the Bidder(s) to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also
abstain from bribing and other corrupt practices and the Principal will commit to prevent
corruption, in any form, by its officials by following transparent procedures.

The parties here by agree to enter into this Integrity Pact & agree as follows:
1.0 Commitments of the Principal

1.1 The Principal undertakes that no official of the Principal, connected directly or
indirectly with the contract, willdemand, take a promise for or accept, directly
or through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the Bidder, either
for themselves or for any person, organization or third party related to the
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2.0

3.0

confract in exchange for an advantage in the bidding process, bid
evaluation, contracting or implementation process related to the contract.

1.2 The Principal will, during the pre-contract stage, treat all Bidders alike, and will
provide to all the Bidders the same information and will not provide any such
information to any particular Bidder which could afford an advantage to that
particular Bidder in comparison to other Bidders.

1.3  All the officials of the Principal will report to the appropriate Authority any
aftempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by
the Bidder to the Principal with full and verifiable facts and the same is prima facie
found to be correct by the Principal, necessary disciplinary proceedings, or any other
action as deemed fit, including criminal proceedings may be initiated by the
Principal and such a person shall be debarred from further dealings related to the
confract process. In such a case while an enquiry is being conducted by the Principal
the proceedings under the contract would not be stalled.

Commitments of the Bidder(s)

The Bidder(s) commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or during any
pre-contract or post-contract stage in order to secure the contract or in furtherance
to secure it and in particular commit itself to the following:

3.1  The Bidder(s) will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
Principal, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and
implementation/completion of the contract.

3.2 The Bidder further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift consideration, reward, favour, any material
or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Principal or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the
Government for showing or forbearing to show favour or disfavour to any
person in relation to the contract or any other contract with the Government.

3.3 The Bidder(s) shall disclose the name and address of agents and
representatives, and Indian Bidder(s) shall disclose their foreign principals or
associates.
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3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

The Bidder(s) shall disclose the payments to be made by them fto
agents/brokers or any other intermediary, in connection with this bid/contract.

If applicable, The BIDDER further confirms and declares to the PRINCIPAL that
the BIDDER is the original manufacturer/integrator/authorised government
sponsored export entity of the defence stores and has not engaged any
individual or firm or company whether Indian or foreign to intercede, facilitate
or in any way to recommend to the PRINCIPAL or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor
has any amount been paid, promised or infended to be paid fo any such
individual, firm or company in respect of any such intercession, facilitation or
recommendation.

The Bidder, either while presenting the bid or during pre-contract negotiations
or before signing the contract, shall disclose any payments he has made, is
committed to or infends to make to officials of the Principal or their family
members, agents, brokers or any other infermediaries in connection with the
contfract and the details of services agreed upon for such payments.

The Bidder will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,
contfracting and implementation of the contract.

The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The Bidder shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the Principal as part of
the business relationship, regarding plans, technical proposals and business
details, including information contained in any electronic data carrier. The
Bidder also undertakes to exercise due and adequate care lest any such
information is divulged.

The Bidder(s) commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

The Bidder(s) shall not instigate or cause to instigate any third person to commit
any of the actions mentioned above.

If the Bidder or any employee of the Bidder or any person acting on behalf of
the Bidder, either directly or indirectly, is a relative of any of the officers of the
Principal, or alternatively, if any relative of an officer of the Principal has
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4.0

5.0

financial interest/stake in the Bidder(s)(s) firm, the same shall be disclosed by
the Bidder at the fime of filling of tender.

The term ‘relatfive’ for this purpose would be as defined in Section é of the
Companies Act 1956.

3.13 The Bidder(s) shall not lend to or borrow any money from or enter info any
monetary dealings or transactions, directly or indirectly, with any employee of
the Principal.

3.14 The representative of the Bidder(s) signing Integrity Pact shall not approach
the Courts while representing the matters to IEMs and he/she will wait their
decision in the matter.

3.15 In case of sub-contracting, the bidder/principal contractor shall take the
responsibility of the adoption of IP by the sub-contractor.

Previous Transgression

4.1  The Bidder(s) declares that no previous tfransgression occurred in the last three
years immediately before signing of this Integrity Pact, with any other company
in any country in respect on any corrupt practices envisaged hereunder or
with any Public Sector Enterprise in India or any Government Department in
India that could justify Bidder's exclusion from the tender process.

4.2  The bidder agrees that if  make incorrect statement on this subject, Bidder can
be disqualified from the tender process or the contract , if already awarded,
can be terminated for such reason.

Earnest Money (Security Deposit)

5.1  While submitting commercial bid, the bidder shall deposit an amount
.................................... (to be specified in TENDER DOCUMENT) as Earnest
Money/Security Deposit, with the Principal through any of the following
instruments:

i.  Bank Draft or Pay Order in Favour of........

i. A confirmed guarantee by an Indian Nationalized bank, promising
payment of guarantee sum to the Principal on demand within three
working days without any demur whatsoever and without seeking any
reason whatsoever. The demand for payment by the Principal shall be
freated as conclusive proof of payment

ii. Any other mode or through any other instrument (to be specified in the
TENDER DOCUMENT)

5.2 The Earnest Money/Security Deposit shall be valid upto a period of five years
or the complete conclusion of the contractual obligations to the complete
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6.0

satisfaction of both the BIDDER and the PRINCIPAL, including warranty period,
whichever is later.

5.3 In case of the successful BIDDER a clause would also be incorporated in the
Article pertaining to Performance Guarantee in the Confract that the
provisions of Sanctions for Violation shall be applicable for forfeiture of
Performance Guarantee in case of a decision by the PRINCIPAL to forfeit the
same without assigning any reason for imposing sanction for violation of this
Pact.

5.4 No interest shall be payable by the PRINCIPAL to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

Sanctions for Violations

6.1  Any breach of the aforesaid provisions by the Bidder or any one employed by
it or acting on its behalf shall entitle the Principal to take all or any one of the
following actions, wherever required:

i. To immediately call off the pre contract negotiations without assigning
any reason or giving any compensation to the Bidder. However, the
proceedings with the other Bidder(s) would continue.

ii. The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Guarantee (after the contract is Signed) shall
stand forfeited either fully or partially, as decided by the Principal and
the Principal shall not be required to assign any reason thereof.

ii. To immediately cancel the contract, if already signed, without giving
any compensation to the Bidder.

iv. To recover all sums already paid by the PRINCIPAL, and in case of an
Indion BIDDER with interest thereon at 2% higher than the prevailing
Prime Lending Rate of State Bank of India, while in case of a BIDDER from
a country other than India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the BIDDER from the
PRINCIPAL in connection with any other contract for any other stores,
such outstanding payment could also be utilised to recover the
aforesaid sum and interest.

v. To encash the advance bank guarantee and performance
bond/warranty bond, if furnished by the BIDDER, in order to recover the
payments, already made by the PRINCIPAL, along with interest.

vi. To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the PRINCIPAL
resulting from such cancellation/rescission and the PRINCIPAL shall be
entitled to deduct the amount so payable from the money(s) due to the
BIDDER.
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vii. To debar the Bidder from participating in future bidding processes of the
Govt. of India for a minimum period of five years, which may be further
extended atf the discretion of the Principal.

viii. To recover all sums paid in violation of this Pact by Bidder(s) to any
middleman or agent or broker with a view to securing the contract.

iX. In cases where irevocable Letters of Credit have been received in
respect of any contract signed by the Principal with the Bidder, the
same shall not be opened/operated.

X. Forfeiture of Performance Security in case of a decision by the Principal
to forfeit the same without assigning any reason for imposing sanction
for violation of this Pact.

6.2  The Principal will be entitled to take all or any of the actions mentioned at para
6.1 (i) to (x) of this Pact also on the Commission by the Bidder or any one
employed by it or acting on its behalf (whether with or without the knowledge
of the Bidder), of an offence as defined in Chapter IX of the Indian Penal
Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted
for prevention of corruption.

6.3 The decision of the Principal to the effect that a breach of the provisions of this
Pact has been committed by the Bidder shall be final and conclusive on the
Bidder. However, the Bidder can approach the Independent External
Monitor(s) appointed for the purposes of this Pact.

7.0 FEdall Clause:

7.1 The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the present
bid in respect of any other Ministry/Department of the Government of India or
PSU and if it is found at any stage that similar product/systems or sub systems
was supplied by the BIDDER to any other Ministry/Department of the
Government of India or a PSU at a lower price, then that very price, with due
allowance for elapsed time, will be applicable to the present case and the
difference in the cost would be refunded by the BIDDER to the PRINCIPAL, if
the contract has already been concluded.

8.0 Independent Monitors:

8.1  The Principal has appointed Independent Monitors (hereinafter referred to as
monitors) for this Pact in consultation with the Central Vigilance Commission.
The Name and contact details of Independent External Monitor (IEM) is as below:

1. Sh. P Mallikharjuna Rao, IFOS(Retd)
72, Prashasan Nagar,
Jubileehills, Hyderabad
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8.2

8.3

8.4

8.5

8.6

8.7

8.8

M. No — 9440576170
Email; pmkrao72@gmail.com

2. Sh. Janak Digal,

Plot No. 1B/2, Sector-I1, CDA,
Markat Nagar, Cuttack, Odisha - 753015
M. No.- 09971116084, Email: janakdigal85@gmail.com

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this
Pact.

The Monitors shall not be subject to instructions by the representatives of the
parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of
meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact,
he will so inform the authority designated by the Principal.

The Bidder(s) accepts that the Monitor has the right to access without
restriction, to all Project documentation of the Principal including that
provided by the Bidder. The Bidder will also grant the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access
to his project documentation. The same is applicable to Subcontractor(s). The
Monitor shall be under contractual obligation to treat the information and
documents of the Bidder/Subcontractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the project provided such meetings
could have an impact on the contractual relations between the parties. The
parties will offer to the Monitor the option to participate in such meetings.

The Monitor will submit a written report to the designated authority of the
Principal/Secretary in the Department within 8 to 10 weeks from the date of
reference or infimation to him by the Principal/Bidder and should the occasion
arise, submit proposals for correcting problematic situations.

9.0 Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of

commission, the Principal or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the Bidder and the Bidder shall
provide necessary information and documents in English and shall extend alll
possible help for the purpose of such examination.
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10.0 Law and Place of Jurisdiction:

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat
of the Principal.

11.0 Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

12.0 Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and extend
upto 5 years or the complete execution of the contract to the satisfaction of
both the Principal and The Bidder/Contractor, including warranty period,
whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire
after six months from the date of the signing of the contract.

12.2 Should one or several provisions of this Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their original intention.

13.0 The Parties hereby sign this Integrity Pact as part of the contract

at on
(Principal) (Bidder)
(Office Seal) (Office Seal)
Place U Place ORI
Dat€:..eeeiiiiiinaa. ... Dat€:..eeeiiiiiiiiaae. ..
WiTneSS ]: FrrrrrrRRRIIIIPILIILIIIIIIIIIIIIIIIIILLLII Y WiTnesS ]: rrrrrrrrrrrrrrrRLLLILIIIILIIILIIIIIIIIIIIIIIY
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(Name & Adress) (Name & Adress)

BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To
WHEREAS (Name and address of the supplier) (Hereinafter called
“the supplier”) has undertaken, in pursuance of contractno. dated

for (description of services) (herein after called “the contract”). AND WHEREAS it has been
stipulated by you in the said contract that the supplier shall furnish you with a bank guarantee
from a scheduled commercial bank recognized by you for the sum specified therein as security
for compliance with its obligations in accordance with the contract; AND WHEREAS we have
agreed to give the supplier such a bank guarantee;

NOW THEREFORE we hereby affirm that we are guarantors and responsible fo you, on behalf of
the supplier, up to a total of. (Amount of the guarantee in words and
figures), and we undertake to pay you, upon your first written demand declaring the supplier to
be in default under the contract and without cavil or argument, any sum or sums within the limits
of (amount of guarantee) as aforesaid, without your needing to prove or to show grounds or
reasons for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the supplier before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
contract to be performed there under or of any of the contract documents which may be
made between you and the supplier shall in any way release us from any liability under this
guarantee and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid up to -------- days beyond the date of expiry of contract period as
per TENDER DOCUMENT.

(Signature with date of the authorized officer of the Bank)

Seal, name & address of the Bank and address of the Branch
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SCOPE OF WORK
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1.0 GENERAL

This section shall include the following Scope of Work under Sub Para - 2.1 to 2.3 but
not limited to the following works, and the bidder shall undertake all these works and
quote the cost accordingly. The works/ items/ specifications/ equipment though not
specifically menfioned in tender document, but needed to make the project
complete in allrespects and reliable for safe and smooth operation and guaranteed
performance as per standard norms shall be considered and shall be included in the
quoted cost by the bidder.

20 SCOPE OF WORKS (Indicative)

2.1 Preparation of Design, Drawings for Architectural, Structural, services etc. including Good for
Construction Drawings (GFC) and third-party vetting of structural drawings by IIT/NIT

2.2 Demolition Work

e Excavation/Removal/Scraping of existing bituminous concrete/sub-base up fo
required depth by miling machine to achieve the slope or fresh alignment of drain
as well as places where hume pipe has been laid inside the track as per WAF or IAAF
guidelines the work shall be carried out in a systematic and professional manner,
minimizing environmental impact and ensuring safety compliance. Including
Disposal of all demolition waste outside the JN Stadium, New Delhi or as directed by
Engineer in-charge of SAL.

e Providing and laying NP2 Class RCC pipes with collars jointed with stiff mixture of
cement mortar in the proportion of (1:2) for drain outlet as well as for electrical
conduits.

2.3 Playing Area of Athletic Track

The scope of works in Playing Area shall include the following:

o Removal of the existing synthetic athletic track of thickness up to 15mm/as per actual
site condition carefully, including the surface, underlay, adhesives carefully without
demolishing its sub base. Old track surface has been removed as per "WA"
Guidelines or as per frack manufacturer representative/ engineer instruction. The
work includes careful removal and disposal of the removed existing synthetic athletic
surface material/ unserviceable/ wastage material/ scraped material/ other
material from site in accordance with environmental regulations including all costs,
loading & unloading, all lead and lift and its transportation cost. The removed
materials shall be transported and disposed of at a government-approved disposal
site, ensuring compliance with local waste management guidelines. The site shall be
left clean and ready for subsequent further relaying activities. Also, the work shall be
carried out in a systematic and professional manner, minimizing environmental
impact and ensuring safety compliance.
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Dismantling of existing track field equipment’s including dismantling of socket,
concrete base etc. and stacking of dismantled items with in the campus complete
in all respect as per direction of Engineer-In-Charge. Shotput Circle Dia 2.135 m,
Discuss Circle Dia 2.50 m, Hammer Circle Dia 2.135 m, Pole Vault Boxes Size 1.10 m x
0.45 m x 0.30 m, Take Off Board System Size 1.22 m x 0.45 m x 0.15 m, Water Jumps
Hurdle Socket Size 3.66 x 0.25 x 0.50, Discuss Throwing Cage with 7 Nos. Socket,
Hammer Throwing Cage with 10 Nos. Socket, efc.

Removal of the existing bituminous concrete layer up to 30 mm by miling machine
fo correct the ground gradient to suit latest IAAF/WA guidelines. The work includes
careful removal and disposal of the removed bituminous concrete / unserviceable/
wastage material/ scraped material/ other material from site in accordance with
environmental regulations including all costs, loading & unloading, all lead and lift
and its fransportation cost. The removed materials shall be fransported and disposed
of at a government-approved disposal site, ensuring compliance with local waste
management guidelines. The site shall be left clean and ready for subsequent further
relaying activities. Also, the work shall be carried out in a systematic and professional
manner, minimizing environmental impact and ensuring safety compliance.

After the scraping of the existing bituminous concrete layer, a thorough inspection
of the entire area is required to identify any undulations, pits, settlements, cracks, or
structural damage in the underlying base layers. Any deficiencies must be rectified
as per technical guidelines and engineering best practices to ensure a stable and
durable foundation for the new surface layer.

After repairing of base layers, it is essential fo clean and level the entire track area to
ensure a smooth and stable foundation for the installation of new track.

Providing and applying Tack Coat using rapid setting bitumen emulsion, using
emulsion pressure distributer including preparing the surface & cleaning with
mechanical broom on old bituminous surface @ 0.25 kg/ sgm after removal
of existing bituminous concrete.

Providing and laying Bituminous Concrete strictly as per WA/ IAAF guidelines under
the supervision of frack manufacturer representative/ engineer using crushed stone
aggregates of specified grading, premixed with bituminous binder and filler,
fransporting the hot mix to work site by tippers, laying with paver finisher equipped
with electronic sensor to the required grade, alignment and level by special lazer
equipment and rolling with smooth wheeled, vibratory and tandem rollers to achieve
the desired compaction and density as per specification, complete and as per
directions of Engineer-In-Charge upto 30 mm compacted thickness with bitumen of
grade VG-30 @ 5.5 % (percentage by weight of total mix) and lime filer @ 3%
(percentage by weight of aggregate) prepared in Batch Type Hot Mix Plant of 100-
120 TPH capacity.

Preparation of bituminous surface before laying of synthetic track by ensuring proper
camber, slope, level etc. by deep patch materials (using 8-10 mm thick stone
aggregate, silica sand and cement etc.) as per latest WA guidelines. There should
not be any undulation more than +- 6 mm under 4 m straight edge.

Sign. & Seal of Tenderer Page 177 of 186 SAI



(o)

(d)

(f)

(h)

(1)

Providing and fixing of "WA" (formerly known as IAAF) approved track field original
equipment manufacturer.

Pole Vault Boxes with Cover

Take Off Board System for Long Jump and Triple Jump including Wooden Board
Shot Put Rings Dia-2.135m

Hammer Cum Discuss Circle Dia - 2.50 m

Water Jump Socket with Hurdle for Steeple Chase

Hammer Cum Discuss Throwing Cage with all socket, pole, door and net

Discuss Throwing Cage with all socket, pole and net

Stop Board for Shot Put Rings Dia -2.135m
Reducer for Hammer Cum Discuss Ring
Aluminum Kerbing - Std. 400 m Track

Providing and laying "WA" (formerly known as IAAF) approved Prefabricated Mondo
Synthetic Athletic Track Ellipse Impulse (Mondo track EL 2024 Paris Olympics) for the
competition areaq.

Providing and laying "WA" (formerly known as IAAF) approved Prefabricated Mondo
Synthetic Athletic Track Ellipse Impulse (Mondo track EL 2024 Paris Olympics) for the non-
competition area.

Controlled samples as well as finished surfaces of Synthetic Athletic Track shall be goft tested
from any of the "WA" (formerly known as IAAF) accredited laboratories.

The contractor shall prepare controlled samples (hereinafter referred to as samples of size
0.60m x 0.60m at the rate of one sample per 600 square meter of the installed Synthetic
Athletic Track Surface. The samples shall be cast outside the Athletic Track using the same
materials and techniques. The thickness of the sample should be the same as that of
Synthetic Athletic Track Surface.

Field tests for finished work shall be similarly got conducted by any of the "WA" (formerly
known as IAAF) accredited laboratories as per "WA" (formerly known as IAAF) requirement
as decided by the Engineer-In-Charge.

The test reports of the samples as well as of the field tests, in original shall be arranged to be
sent by the "WA" (formerly known as IAAF) accredited laboratory directly to the Engineer-In-
Charge.

The marking and measurements of frack and field facilities shall be got checked by "WA"
(formerly known as IAAF) Surveyor and report of the surveyor, in original, shall be arranged
tfo be sent by the surveyor directly to the Engineer-In-Charge.

Work shall be declared as completed satisfactorily only after receipt of satisfactory test
reports from "WA" (formerly known as IAAF) accredited laboratories both, for controlled
samples and for the finished work and receipt of satisfactory report on markings and
measurements of frack and field facilities from "WA" (formerly known as IAAF) approved
surveyor, whichever is later.

All completion equipment brought by the confractor must conform to "WA" (formerly
known as IAAF) requirements and must hold "WA" (formerly known as IAAF) certificates of
approval having validity at least 16 weeks beyond the last date of receipt of tender.

All the test reports obtained as above should conform to the requirements of Class-|
standard of "WA" (formerly known as IAAF).
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(k)

(m)

(n)

(o)

(P)

(a)

(r)

Certification for Class — | Track by "WA" (formerly known as IAAF).

Repair/ Replacement of Existing Drainpipes and Channels, complete in all respect.

Taking out existing CC interlocking paver blocks from footpath including removal of
rubbish etc., disposal of unserviceable materials to the dumping ground and stacking of
serviceable materials.

Providing and laying 60mm thick factory-made cement concrete interlocking paver block
of M-35 grade for Foot path or Paved Area.

Removal of existing drain covers and stacking of unserviceable material, Complete in all
respect.

Providing and laying in position of cement concrete or and latest material’'s drain covers for the
existing Drain.

Complete repair and proper functioning of existing drain and complete drain network,
complete in all respect.

Rectification of settlement on a synthetic athletic tfrack above and around underground tunnel
area to restore its functional and structural integrity. This includes the identification of cause for
settflement and its rectification and vetting of the same by an institute of National repute such as
IIT / NIT and as per direction of engineer in charge. Including warranty for a period or 7 years
against any type of settlements throughout the Area (i.e. Playing area, non-playing area, Football
Field, etc. complete in all respect.

The work shall include Up-Keep for a period of 7 Years from the date of handing over (i.e.
maintenance, deep cleaning, etc.) of Synthetic Surfaces (i.e., Mondo, Full PUR, Full PUR Sandwich,
PU etc.) including Track Equipment’s of Jawaharlal Nehru complex as per the “WA" (formerly IAAF)
or Synthetic Surface manufacturer guidelines & Technical Standard's. This will also Include Routine
inspection of the all types of Synthetic Surfaces. Removal of debris, objects, metal, etc.
from the Synthetic Surfaces. Inspection and spot cleaning of areas with stains caused by
spillages, that are treatable Including Treatment and prevention of Algae formation.
Mechanical cleaning of the track area using specialized machinery as per the “WA”
(formerly IAAF) or Synthetic Surface manufacturer guidelines & Technical Standard'’s.

Special Considerations for Para Athletes as per World Para Athletics Standards and Guidelines:

1)
2)
3)
4)
5)
6)
7)
8)

Expansion of long jump pit as per WPA rules

Take off board in long jump shall be 01 m away from take-off board.
Take off board in triple jump shall be Ym away from landing pit.
Every circle shall be equipped with hooks for tie down devices.
Special Consideration for Hammer gauge

Special Consideration Discus gauge

Special Consideration Long jump pit takes off board

Special Consideration Pole vault planting box

Note: All the above are indicative only, all the activities shall be as per World Para Athletics (WPA)
Standard’s & Guidelines.

Note: The above scope/details of work are only forindicative purpose and may vary as per the requirements
of Sports Authority of India (SAI) any Time.
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PAYMENT TERMS & STAGES OF PAYMENT

SI. No.

Stage of Construction

Amount Payable

Col. 1

Col. 2

Col. 3

Submission of Conceptual Drawings along with
the approved GFC Drawings of related
services along with approved TDS and samples
of all items as per the make list.

3% of quoted price

Removal of existing old Synthetic Athletics
Track, Dismantling of existing frack field
Equipment, Removal of the existing bituminous
concrete layer, Disposal of the removed
existing synthetic athletic surface material/
unserviceable/ wastage material/ scraped
material/ other material from site.

2% of quoted price

Cold Milling of Asphaltic Surface/Pavement
(Removal of BC/DBM or any asphaltic material
from road Surface/Concrete Surface) in
thickness of 30mm.

Removal of existing drain covers, cleaning of
drain channel, cleaning of chambers.

5% of quoted price

Rectification of settlement on a synthetic athletic
tfrack above and around underground tunnel area
to restore its functional and structural integrity. This
includes the identification of cause for settlement|
and its rectification and vetting of the same by an
institute of National repute such as IIT / NIT and as
per direction of engineer in charge. Including
warranty for a period or 7 years against any type of
settflements throughout the Area (i.e. Playing areq,
non-playing area, Football Field, etc. complete in
all respect.

5% of quoted price

Providing and applying Tack Coat, Providing
and laying Bituminous Concrete, Preparation
of bituminous surface before laying of
synthetic track, Providing and fixing of "WA"
(formerly known as IAAF) approved tfrack field
original equipment manufacturer aft site along
with submission of original bills & test reports of
materials

5% of quoted price
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Testing for base surface level undulations by,
survey of the prepared bituminous surface within
the acceptable tolerance level of Road work but
beyond the acceptable tolerance of World
Athletics Class-1 Certification, identification of
high or low points under 4M and 1M straightedge,
AND rectification of the same by appropriate spot
leveling method including but not limited to
grinding, cutting, patch work, seal coat, efc. to
achieve surface level gradients and evenness as
per the requirements of World Athletics surface
tolerance levels as per clause 3.1.3.2 of the World
Athletics Track & Field Facilities Manual.

10% of quoted price

Procuring and delivering "WA" (formerly known
as IAAF) approved Synthetic Athletics Track
Prefabricated Mondo Track material at site
along with submission of Import Packing List, Bill
of Lading, Certificate of Quality
Conformity from Supplier/
Manufacturer, Test Reports of
Materials and Material Insurance in the name

of SAI

Procuring and delivering "WA" (formerly known
as IAAF) approved Synthetic Athletics Track
Cast-in-situ Track material at site along with
submission of Import Packing List, Bill of Lading,
Cerfificate of Quality
Conformity from Supplier/
Manufacturer, Test Reports of
Materials and Material Insurance in the name
of SAl

Installation of "WA" (formerly known as IAAF)
approved Synthetic Athletics Track
Prefabricated Mondo Track system at
competition area including line marking on the
surfaces all complete along with track and
field equipment installation,
guarantee/warranty certificate

50% of quoted price

10.

Installation of "WA" (formerly known as IAAF)
approved Synthetic Athletics Track Cast-in-situ
Track system at non-competition area all
complete along with guarantee/warranty
certificate

10% of quoted price

1.

After testing and obtaining “WA" Class-I

Certification

10% of quoted price
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Schedule of Quantity

Name of Work: -Re-Laying of Main Arena Synthetic Athletic "MONDO TRACK EI" approved by
"World Athletics" and Certified Class-1 at JLN Stadium, Lodhi Road, New Delhi during 2024-25.

Sr
No

Description

Qly

Unit

Cleaning and desilting of gully trap chamber, including removal of
rubbish mixed with earth

etc. and disposal of same, all as per the direction of Engineer-in-
charge.

100.00

Each

Cleaning of chocked sewer line by diesel running vehicle
mounting hydraulic operated high pressure suction cum jetting
sewer cleaning machine fitted with pump having 4000 litres suction
capacity and 6000 litres water jetting tank capacity including
skilled operator, supervising engineer efc. for cleaning and partial
desilting of manholes and dechocking of sewer lines. Dechocking
and flushing of sewer line from one manhole to another by high
pressure jetting system of 2200 PSI for sewer line from 150mm dia up
to 300mm

1000.00

Mtr.
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Providing and applying tack coat using bitumen emulsion
conforming to 15:8887, using emulsion pressure distributer including
preparing the surface & cleaning with mechanical broom.

3.1 | On bituminous surface @ 0.25kg/sgm 15000.00 sgm
4 Providing and laying Bituminous concrete using crushed stone
aggregates of specified grading, premixed with bituminous binder
and filler, transporting the hot mix to work site by fippers, laying
with paver finisher equiped with electronic sensor to the required
grade, level and alignment and rolling with smooth wheeled,
vibratory and tandem rollers to achieve the desired compaction
and density as per specification, complete and as per directions
of Engineer-in-Charge
4.1 | 30 mm compacted thickness with bitumen of grade VG-30 @ 5.5%
(percentage by weight of total mix) and lime filer @ 3%
(percentage by weight of Aggregate) prepared in Batch Type Hot
Mix Plant of 100-120 TPH capacity.
570.00 cum
5 Removal of Existing old Synthefic Athletic Track carefully without
demolishing its sub base and stocking it inside the campus within
Tkms. Old track surface has been removed As per "WA" Guidelines
or as per track manufacturer representative/ engineer instruction.
18,715.00 Sgm
6 Dismantling of Existing Track field equipment including dismantling
of socket, concrete base etc., complete as per direction of
Engineer in charge. 1.00 LS
7 Providing and fixing of "WA" approved track field equipment.
7.1 Pole-vault boxes with cover 4.00 each
7.2 | Take off board system for long jump and triple jump including
wooden board 24.00 set
7.3 | Shot put rings dia- 2.135m 3.00 each
7.4 | Hammer cum Discuss circle dia-2.50m 2.00 each
7.5 | Water jump Socket with hurdle for steeple chase 1.00 sef
7.6 | Hommer cum discuss throwing cage with all socket, pole, door
and net 1.00 set
7.7 | Stop board for Shot put rings dia- 2.135m 3.00 each
7.8 | Reducer for hammer cum discuss ring 2.00 each
7.9 | Aluminum kerbing- std.400m track 1.00 set
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Cold Milling of Asphaltic Surface/Pavement (Removal of BC/DBM
or any asphaltic material from road Surface/Concrete Surface) in
thickness of 25 to 100 mm so as to below in shape, slope and
undamaged workable to lay fresh layer of asphaltic material in
line, level, size, depths directed by Engineer-in-Charge including
fransportation and disposal of removed material from site for all lift
and leads, cleaning of surface and making good or asphalting
work including local repair of damages/ distress occurre after
milling etc. complete as per method and machinery prescribed in
IRC.

570.00

Cum

Testing for base surface level undulations by survey of the
prepared bituminous surface within the acceptable tolerance
level of Road work but beyond the acceptable tolerance of World
Athletics Class-1 Certification, identification of high or low points
under 4M and 1M straightedge, AND rectification of the same by
appropriate spot levelling method including but not limited fo
grinding, cutting, patch work, seal coat, etc. fo achieve surface
level gradients and evenness as per the requirements of World
Athleftics surface tolerance levels as per clause 3.1.3.2 of the World
Athletics Track & Field Facilities Manual.

1.00

Job

10

Providing and fixing factory made precast RCC perforated drain
covers, having concrete of strength not less than M-25, of size 600 x
600x50 mm, reinforced with 8 mm dia T.M.T.bars 100mm c/c,
including providing 25 mm dia perforations complete, all as per
direction of Engineer-in-charge.

500.00

Each

Supply and installation of Pre-Fabricated Mondofrack Ellipse
Impulse (Mondotrack El 2024 Paris Olympics) for the main
competition area. Cost includes customised production, supply,
cutting, jointing, pasting, line markings, etc. all complete as per the
requirements for obtaining World Athletics Class-1 Certification.
Ilfem includes cost of in-situ festing by WA approved lab and Class-
1 certfification. Combination of Blue & Light Blue Colors for the
competition areas. Rates to include cutting and roll wastage
complete, all as per direction of Engineer-in-charge

8700.00

Sgm
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Supply and installation of Pre-Fabricated Mondotrack Ellipse
Impulse (Mondotrack El 2024 Paris Olympics) special formula for
the high stress areas of jump and throw events with added spike
resistance and shock absorbtion. Cost includes customised
production, supply, cutting, jointing, pasting, etc. all complete as
per the requirements for obtaining World Athletics Class-1
Certification. Item includes cost of in-situ festing by WA approved
lab and Class-1 certification. Combination of Blue & Light Blue
Colors for the competition areas. Rates to include cutting and roll
wastage complete, all as per direction of Engineer-in-charge

278

Sgm

1.2

Supply and installation of Baselast underlayment of 7mm thick rolls
for High Stress Areas - 1

278

Sam

1.3

Supply and installation of Baselast underlayment of 12mm thick
rolls for Steeplechase High Stress Areas - 2

14.64

Sam

12

Supply and application of EPU 200 GRT compound or equivelant
for minor levelling, spread over the prepared sub base for the
installation of Mondo Track surface as per the guidelines and
specifications of the manufacturer. Net surface spread rate: 0.7 Kg
/ Sgm complete, all as per direction of Engineer-in-charge

5812.10

Kg

13

Supply and application of EPU 200 GR2 Blue Color adhesive
compound or equivelant for the pasting of Mondo Track rolls as
per the guidelines and specifications of the manufacturer. Net
surface spread rate: 1.3 Kg / Sgm complete, all as per direction of
Engineer-in-charge

10793.90

Kg

14

Supply and application of PU300 Gr1 adhesive for pasting Baselast
Undelayments complete, all as per direction of Engineer-in-charge

330.00

Kg

Providing and laying World Athletics Approved Synthetic Athletics
Track PUR TYPE SYSTEM of Minimum 13.5mm thickness which should
comply with Environmental compatibility of VOC (Volatile Organic
Compound) content as per DIN-V-18035-6. as per direction of the
Engineer-in-charge .

10,015.00

Sgm

16

Rectification of setftlement on a synthetic athletic track
above and around underground tunnel area to restore its
functional and structural integrity. This includes the
identification of cause for settlement and its rectification
and vetting of the same by an institute of National repute
such as lIT / NIT and as per direction of engineer in charge .

1.00

Job
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17 | Credit for salvage value of milled bitumimous material received
from cold milling but not used in the recycled bituminous mix. 570.00 Cum
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